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PART T1: TENDERING PROCEDURES

RFQ No. ERAC NS0791 10161CIDB

Transnet SOC Limited trading as Transnet Freight Rail invites tenders for the civil emergency
repairs and maintenance work on an as and when required basis at Pyramid South, Pendoring,
Brits, Rustenburg, Thabazimbi, Northam and surrounding areas.

Tenderers should have a CIDB contractor grading designation of 3CE or higher.

The physical address for collection of tender documents is: Transnet Freight Rail, Tender Advice
Centre, Ground Floor, Inyanda House 1, 21 Wellington Road, Parktown.

Tender documents may be collected during working hours after 08h00 on Wednesday, 6™ March
2013 and will only be available until 15h00 on Tuesday, 12" March 2013.

On payment of an amount of R200.00 (per set), which is not refundable to be made to Transnet
Freight Rail at the Standard Bank, account number 203168598, branch code 004805, reference
no. RFQ No. ERAC NS0791 10161CIDB. The official Bank receipt(s) franked with the official Bank
stamp to be provided with the collection of a tender document. No tenders will be sold after 15h00
on Tuesday, 12" March 2013 deadline.

Queries relating to the administrative issues of these documents may be addressed to:
Mr. Nico Swart

Tel. No. 012 3152132

Fax. No. 012 315 2138

E-mail: Nico.swart3@transnet.net

A compulsory clarification meeting with representatives of the Employer will take place on
Wednesday, 13" March 201 3, at 10h00 at the Jacaranda Boardroom in the Nzasm building,
c¢/o Paul Kruger and Minnaar streets, Pretoria (contact person: Nonhlanhla Chabalala on cell.
083 270 8866). The sites will be visited after the briefing session. Tenderers without a valid tender
document in their possession will not be allowed to attend this compulsory clarification meeting/site
inspections. Tenderers shall be responsible for their own travel arrangements and cost regarding the
site meeting and site inspections.

Transnet reserves the right to accept the whole or any part of a tender. Transnet also reserves the
right to negotiate terms and conditions with all, or a short-listed group of contenders, or the preferred
tenderer, should it be deemed necessary.

This tender closes punctually at 10h00 on Tuesday, 19" March 2013.

Tenders may only be submitted on the tender documentation that is issued. Telegraphic,
telephonic, facsimile and late tenders will not be accepted. Tenderers are warned that a tender will
be liable to disqualification should any attempt be made by a Tenderer either directly or indirectly to
canvass any officer(s) or employees of Transnet SOC Limited in respect of a tender between the
date the tender is submitted and the date of the award. A Tenderer may, however, at any time
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communicate with the Chairperson of the Transnet Freight Rail Acquisition Council, at telephone
no. 011 5449486 on any matter relating to his tender.

Envelopes must not contain documents relating to any tender other than that shown on the envelope.
No slips are to be attached to the tender documents. Any additional conditions must be embodied in
an accompanying letter. Alterations, additions or deletions must not be made by the Tenderer to the
actual tender documents. Tenders submitted by Tenderers must be neatly bound and the inclusion
of loose documents must be avoided.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in
the Tender Data.

Compliance of tender(s) with Transnet's requirements is the sole responsibility of the Tenderer and
any costs incurred in subsequent modifications to or replacement of equipment accepted by
Transnet Limited in good faith on the grounds of certified compliance with specified standards by
the contractor and in fact found to be inadequate in such respects, will be to the relevant
Tenderer's account.

1 BROAD-BASED BLACK ECONOMIC EMPOWERMENT [B-BBEE]

Transnet fully endorses and supports the Government's Broad-Based Black Economic
Empowerment Programme and it would therefore prefer to do business with local business
enterprises who share these same values. Transnet will accordingly allow a “preference” to
companies who provide a B-BBEE Verification Certificate. All procurement transactions will

be evaluated accordingly.
1.1 B-BBEE Scorecard and Rating
As prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA),

Act 5 of 2000 and its Regulations, Respondents are to note the following:

¢ Functionality is included at a pre-qualification stage with a prescribed percentage
threshold

» Proposals will be evaluated on price which will be allocated 80 or 90 points and
preference which will be allocated 20 or 10 points, dependent on the value of the

Goods or Services

¢ The 80/20 preference point system applies where the acquisition of the Goods or
Services will be less than R1 000 000.00.

e |[f the 80/20 preference point system is stipulated and all Bids received exceed
R1 000 000.00, the RFQ will be evaluated according to the 90/10 basis.

e The 90/10 preference point system applies where acquisition of the Goods will
exceed R1 000 000.00
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e If the 90/10 preference point system is stipulated and all Bids received are equal to
or below R1 000 000.00, the RFQ will be evaluated in accordance to the 80/20

basis.

In compliance with the Government Gazette No 34612, Notice No. 754 dated 23 September
2011, as from 1 October 2011 valid B-BBEE Verification Certificates must be issued by:

a) Verification Agencies accredited by the South African National Accreditation System
[SANAS]; or

b)  Registered Auditors approved by the Independent Regulatory Board of Auditors [IRBA],
in accordance with the approval granted by the Department of Trade and Industry.

Enterprises will be rated by such agencies based on the following:

c) Large Enterprises [i.e. annual turnover greater than R35 million]:

e Rating level based on all seven elements of the B-BBEE scorecard

d) Qualifying Small Enterprises — QSE [i.e. annual turnover between R5 million and R35
million]:
e Rating based on any four of the elements of the B-BBEE scorecard

e) Exempted Micro Enterprises — EME [i.e. annual turnover less than R5 million]:

In accordance with B-BBEE Codes of Good Practice [Statement 000, Section 4], any

enterprise with an annual total revenue of R 5 million or less qualifies as an EME.
» Automatic rating of B-BBEE Level 4 irrespective of race or ownership

» Black ownership greater than 50% or Black Women ownership greater than 50%
automatically qualify as B-BBEE Level 3

Sufficient evidence to qualify as an EME would be a certificate (which may be in the form
of a letter) from an auditor or accounting officer or a certificate from a Verification
Agency accredited by SANAS. The certificate must confirm the company’s turnover,
black ownership / black female ownership and B-BBEE status level.

Respondents are required to furnish proof of the above to Transnet. [ie. a detailed
scorecard as stipulated above in respect of Large Enterprises and QSEs, or a certificate
in respect of EMEs].

Transnet will accordingly allocate a maximum of 10/20 [ten/twenty] points in accordance
with the 80/20 / 90/10 preference point system prescribed in the Preferential
Procurement Policy Framework Act (PPPFA), Act 5 of 2000 and its Regulations to the
Respondent’s final score based on an entity’s B-BBEE scorecard rating.
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N.B. Failure to submit a B-BBEE certificate, which is valid as at the Closing Date of this
RFQ, will result in a score of zero being allocated for B-BBEE.

Transnet invites its valued suppliers to report any allegations of fraud, corruption or other unethical
activities to Transnet Tip-offs Anonymous, at any of the following addresses/contract numbers :-

Toll free anonymous hotline — 0800 003 056
Email - Transnet@tip-offs.com

Fax number - 0800 007 788

Freepost DN 298, Umhlanga Rocks, 4320

CONFIDENTIALITY IS GUARANTEED.
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Suppliers Code of Conduct

Transnet aims to achieve the best value for money when
buying or selling goods and obtaining services. This, however,
must be done in an open and fair manner that supports and
drives a competitive economy. Underpinning our process
are several acts and policies that any supplier dealing with
Transnet must understand and support.

These are;

»> Transnet Procurement Policy - A guide for tenderers;

»» Section 217 of the Constitution - the five pillars
of Public PSCM (Procurement and Supply Chain
Management): fair, equitable, transparent, competitive
and cost effective;

»> The Public Finance Management Act (PFMA);

>> The Broad Based Black Economic Empowerment Act
(BBBEE); and

» The Anti-Corruption Act.

This code of conduct has been compiled to formally apprise
Transnet Suppliers of Transnet's expectations regarding
behaviour and conduct of its Suppliers.

Transnet is in the process of transforming itself into a self-
sustaining State Owned Enterprise, actively competing in
the logistics industry. Our aim is to become a world class,
profitable,logisticsorganisation.Assuch,ourtransformation
is focused on adopting a performance culture and to adopt
behaviours that will enable this transformation.

Transnet will not participate in corrupt practices. Therefore,
it expects its suppliers to act in a similar manner.

» Transnet and its employees will follow the laws of this
country and keep accurate business records that reflect
actual transactions with, and payments to, our suppliers.




»> Employees must not accept or request money
or anything of value, directly or indirectly,
from suppliers.

Employees may not recieve anything that is
calculated to:

~ lllegally influence their judgement or conduct
or to influence the outcome of a sourcing
activity;

-~ Win or retain business or to influence any act
ordecisionof any person involved in sourcing
decisions; gain an improper advantage.

»> There may be times when a supplier is
confronted with fraudulent or corrupt
behaviour of Transnet employees. We expect
our suppliers to use our “Tip-offs Anonymous”
Hotline to report these acts - 0800 003 056.

Transnet is firmly committed to free and
competitive enterprise.

» Suppliers are expected to comply with all
applicable laws and regulations regarding
fair competition and antitrust practices

»» Transnet does not engage non-value adding
agents or representatives solely for the
purpose of increasing BBBEE spend (fronting).

Transnet’s relationship with suppliers requires
us to clearly define requirements, to exchange
information and share mutual benefits.

>> Generally, suppliers have their own business
standards andregulations. Although Transnet
cannot control the actions of our suppliers,
we will not tolerate any illegal activities.




These include, but are not limited to:

-~ Misrepresentation of their product (origin
of manufacture, specifications, intellectual
property rights, etc);

- Collusion;

~Failure to disclose accurate information
required during the sourcing activity {ownership
financial situation, BBBEE status, etc.);

~ Corrupt activities listed above; and harassment,
intimidation or other aggressive actions towards
Transnet employees.

>

A2

Suppliers must be evaluated and approved before
any materials, components, products or services
are purchased from them. Rigorous due diligence
must be conducted and the supplier is expected
to participate in an honest and straight forward
manner.

» Suppliersmustrecordandreportfactsaccurately,
honestly and objectively. Financial records must
be accurate in all material respects.

A conflict of interest arises when personal interests
or activities influence (or appear to influence) the
ability to act in the best interests of Transnet.
Examples are:

»» Doing business with family members.

»> Having a financial interest in another company in
our industry.

Show that you support good business practice by logging onto
www.transnet-suppliers.net and completing the form.

This will allow us to confirm that you have received, and agree to, the terms and conditions set out in our Suppliers Code of Conduct.
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T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of
the CIDB Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) The
Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the standard conditions of tender. Each item of
data given below is cross-referenced to the clause in the Standard Conditions of Tender to
which it mainly applies.

F.1.1 The employer is Transnet SOC Limited trading as Transnet Freight Rail.
F.1.2 The tender documents issued by the employer comprise:

Part T1: Tendering procedure

T1.1 Tender notice and invitation to tender
e Suppliers Code of Conduct

T1.2 Tender data

Part T2: Returnable documents
T2.1 List of returnable documents
T2.2 Returnable Schedules

Part C1: Agreements and contract data

C1.1 Contract Data: General

C1.2 Contract data: The Tenderer’s Offer and Acceptance
C1.3 Contract Data: Works Information

Part C2: Pricing data
C2.1 Pricing instructions
C2.2 Price list

Part C3: Scope of work

C3.1 Works Information

C3.2 Secondary specifications
C3.3 General Specifications

Part C4: Site information
C4 Site information
* Principal Controlled insurance

F14 The employer’s agent is:

Name: Nonhlanhla Chabala
Address: Real estate Management, Pretoria

Tel: 012 31521158
Cell. (83 270 8868
E-mail; Nonhlanhla.chabala@transnet.net
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Transnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
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F.2.1.1

F.2.7

F.212

F.2.13.2

F.2.13.3

F.2.13.5

Tender

basis at Thabazimbi,Northam and surrounding areas

The following Tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a Tenderer grading designation equal to or higher than a
Tenderer grading designation determined in accordance with the sum tendered for a 3CE class
of construction work, are eligible to submit tenders.

a) Tenderers who have a Tenderer grading designation equal to or higher than a Tenderer
grading designation determined in accordance with the sum tendered for a 3CE class of
construction work; and

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a Tenderer grading designation in the 3CE class of construction work:
and

3. the combined Tenderer grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a Tenderer grading designation
determined in accordance with the sum tendered for a 3CE class of construction work.

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender. Tenderers must sign the attendance list in the name of the tendering entity.
Addenda will be issued to and tenders will be received only from those tendering entities
appearing on the attendance list.

If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer's standards and
requirements, the details of which may be obtained from the Employer’s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well
as modified or proposed Pricing Data must be submitted with the alternative tender offer to
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to take
a view on the degree to which the alternative complies with the Employer's standards and
requirements and to evaluate the acceptability of the pricing proposals. Calculations must be set
out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing
Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be
an obligation of the contract for the Tenderer, in the event that the alternative is accepted, to
accept full responsibility and liability that the alternative offer complies in all respects with the
Employer's standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed
design before it is constructedNo alternative tender offers will be considered.

Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing in black ink.

Parts of the tender offer communicated on paper shall be submitted as an original, plus one
copy.

The employer's address for delivery of tender offers and identification details to be shown on
each tender offer package are:
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Transnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
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If posted, the envelope must be addressed to:

The Chairperson

Transnet Freight Rail Acquisition Council
P.O. Box 4244

JOHANNESBURG

2000

and must be dispatched in time for sorting by the Post Office to reach the Post Office Box indicated
above, before the closing time of the tender.

If delivered by hand, to be deposited to the Transnet Freight Rail Acquisition Council tender box
which is located in the foyer, and to be addressed as follows:

The Chairperson

Transnet Freight Rail Acquisition Council
Ground Floor, Inyanda House

21 Wellington Road

Park Town

JOHANNESBURG

2001

It should also be noted that the above tender box is accessible to the public 24 hours per day, 7
days a week.

The measurements of the "tender slot" are 500mm wide x 100mm high, and Tenderers must
please ensure that tender documentsffiles are not larger than the above dimensions. Tenders,
which are too bulky (i.e. more than 100mm thick) must be split into two or more files, and placed in
separate envelopes.

Identification details

Tenders must be submitted before the closing hour on the date as shown in F.2.15 below, and
must be enclosed in a sealed envelope which must have inscribed on the outside:

(a) Tender No
(b) Description of work
(c) Closing date of tender

F.2.13.6 A two-envelope procedure will not be followed.

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation
to Tender.

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.
F.2.16 The tender offer validity period is 12 weeks.(18 June 2013)
F.2.19 Access shall be provided for the following inspections, tests and analysis:

Inspection of current arrangement foundation and steelwork condition and measurements in
substation yards during the tender period after the site meeting and prior to the closing date of

tender.
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F.2.23

F.3.4

F.3.11.1

F.3.11.3

basis at Thabazimbi,Northam and surrounding areas

The Tenderer is required to submit with his tender:

Either a Certificate of Registration issued by the Construction Industry Development Board or a
copy of the application Form for registration in terms of the construction Industry Development
Board Act (Form FO06) and an original valid Tax Clearance Certificate issued by the South
African Revenue Services.

The time and location for opening of the tender offers are:

Time:. 10:00 on the closing date of tender.

Location: Transnet Freight Rail Acquisition Council, Ground Floor, Inyanda House,
21 Wellington Road, Park Town, JOHANNESBURG

The procedure for the evaluation of responsive tenders is Method 2.
Insert where Method 2 (Financial Offer and Preferences) is used to evaluate
tender offers.

The financial offer will be scored using Formula 2 (option 1) where the value of W, is:

1) 90 where the financial value excluding of VAT of all responsive tenders received
have a value in excess of R1,000,000; or

2) 80 where the financial value excluding of VAT of one or more responsive tender
offers equals or is less than R1,000,000.

Up to 100 minus Wy tender evaluation points will be awarded to tenderers who complete
the preferencing schedule and who are found to be eligible for the preference claimed.

Only those Tenderers who score a minimum score of 60 points in respect of the following quality
criteria are eligible to submit tenders. (Phase 2).

Description of quality criteria and sub criteria ter(ia::?::rugtli?r?::)?:ts
Weight | Sub weight Effective weight

Health, risk and safety plan %

Technical capacity (Plant & equipment) 50 %

Experience %

Total evaluation points for quality (W) 100

Criteria to be evaluated on the following scales as per CIDB BEST PRACTICE GUIDELINES
#A4:

a) Poor = 20=1
Satisfactory = 40=2
Good = 60=23
Very good = 80=4
Excellent = 100 =5

F.3.13.1 Tender offers will only be accepted if:

a) The Tenderer has in his or her possession an original valid Tax Clearance Certificate issued
by the South African Revenue Services or has made arrangements to meet outstanding tax
obligations.
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b) The Tenderer is registered with the Construction Industry Development Board in an
appropriate Tenderer grading designation;

c) The Tenderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector.

d) The Tenderer has not:

i) abused the Employer’'s Supply Chain Management System; or
if) failed to perform on any previous contract and has been given a written notice to this
effect; and

e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the Tenderer's ability to perform the contract in the best
interests of the employer or potentially compromise the tender process.

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one.

1. The Tenderer is deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the prices stated in the priced Activity
Schedule in the works Information. The rates and prices (except in so far as otherwise
provided in the Tender) collectively cover full payment for the discharge of all his
obligations under the Contract and all matters and things necessary for the proper
completion of the works.

2.1 The tenders shall be completed in black ink only.

3.  Additional tender conditions

3.1 Tenderers shall duly fill in the attached Price list. Items not reflected in the ‘Price list, but
covered in the particular specification or agreed at site meetings, shall be added to the
Price list by the Tenderer and quoted for accordingly.

3.2 Tenderers shall submit qualifications of staff that will be performing the works. Only
qualified technical personnel shall perform the works on the electrical equipment or
installations thereof.

3.3 During the duration of the contract, the successful Tenderer shall be required to inform the
Deputy of any staff changes and provide the qualifications of the replacement staff for
approval.

3.4 Clause by clause statement of compliance to General conditions of Contract and
technical specifications

3.5 Tenderers shall indicate clause-by-clause compliance with the specifications. This shall
take the form of a separate document listing all the specifications clause numbers
indicating the individual statement of compliance or non-compliance.

3.6 Tenderers shall motivate a statement of non-compliance.

3.7 Number the specifications according to the original tender document

3.8 The head and sub-headings must be listed next to the specification number

3.9 Indicate statement of compliance and motivate (give reasons for not complying)

3.10 Indicate other statements which don't require compliance.

Note: The committee will take decision to give an average score to companies who
indicated their compliance but with short comings.
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3.11 The Tenderer shall provide a provisional Gantt or a similar bar chart showing when
the works will be done and energised. This chart shall be submitted with the tender
submission on the closing date of the tender. Should a Tenderer be successful in winning
a tender, a final bar chart shall be submitted within 14 days after the award of the contract
to the employer by the successful Tenderer.

3.12 The Tenderer shall indicate how the work will be executed and commissioned. (Approach
paper).
3.13 Where equipment offered does not comply with standards or publications referred to in

the specification, Tenderers shall state which standards apply and submit a copy in
English or certified translation.

3.14 Tenderers shall submit descriptive literature consisting of detailed technical specifications,
general constructional details and principal dimensions, together with clear illustrations of
the equipment offered.

3.15 During the duration of the contract period, the successful Tenderer shall be required to
inform the Employer / Deputy of any changes to equipment offered and submit detailed
information on replacement equipment for approval prior to it being used on this contract.

3.16 Tenderer shall submit equipment type test certificates as specified on the contract. These
shall be in English or certified translation.

3.17 The Tenderer shall supply a site diary and site instruction books, both books shall be of
triplicates carbon copies.

3.18 During the duration of the contract, the successful Tenderer shall be required to inform
the Supervisor of any staff changes and provide the qualifications of the replacement staff
for approval.

4  Evaluation criteria of the tender to be met are:

4.1 Phase 1:
Will be a disqualifying phase and those that comply will progress to be competitively
evaluated in Phase 2.
Minimum criteria for progressing from Phase 1 to Phase 2 are detailed below:
o An original or certified copy of a valid TAX clearance certificate.
) CIDB grading of 3CE or higher to be met.
o Clause by clause statement of compliance to the following documents:
¢ NEC ECSC General Conditions of Contract.
¢ All secondary specifications
¢ All general specifications
e A valid Letter of good standing with the compensation Commissioner

4.2 Phase 2; Refer to clause F3.11.3 for the evaluation criteria of Phase 2.

Technical threshold of a minimum of 60 points to be obtained before a respondent may
progress to the next evaluation stage, (Phase 3) i.e. 80/20 / 90/10 in respect of price and
preference claimed as mentioned below:

. Health, Risk and Safety plan.
. Technical capacity (Plant/Equipment)

o Experience

421 Risk/ Safety Plan
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Transnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required
basis at Thabazimbi,Northam and surrounding areas

4.2.1.1 A detailed plan indicating how risks and safety will be managed in a site must have
the following key points depending on project requirements:
a) Safe working procedures.
e Construction Work supervisor
e Subordinate construction work supervisor
e Construction Safety officer
* List of Contractors already appointed — list to be updated at least monthly.
e Health and safety representative
b)  SHE Organisation
¢ Health and safety committees
¢ Composition
e Frequency of meetings
¢ Minutes of meetings
e Legal compliance audits
e Audit report
e Frequency of audits
¢ Finding and analysis
e Corrective action
c)  Risk Assessment/Management
o Task descriptions
* Risk identification, analysis, mitigating steps, monitoring steps and review plan.
¢ Risk assessment
d)  Education and training
¢ Induction training
e Site specific training
e Certificate of competence
e)  Emergency planning (Evacuation plan)
¢ Client procedure
e Site procedure
f) SHE communications
e Safety/toolbox talks
¢ Incident recall
g)  Safe working Procedures and Methods
e Method statements.
e Safe operating procedures
e Task/job observations
h)  Personal Protective Equipment and Clothing
e PPE required after all controls have been considered
o PPE proof of issue
i) Project security
e Security risks identified
e Access control
) Incident management
k)  Fall protection plan

Tender Page 8 of 11 T1.2
Part T1: Tendering Procedures Tender Data

TRANSNET

r

freight rail




Transnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required

)

m)

n)

basis at Thabazimbi,Northam and surrounding areas

Substance abuse testing
Logbooks and registers
Health and Safety Costs

422 Technical Capacity/Resources
4221  The following criteria will be used to evaluate technical capacity and resources:

Availability of transport to site

Number of skilled and unskilled labour who will perform work execution.
Certificate for personnel with technical responsibilities

Loading capacity of a truck, cranes and other machinery.

Availability of tool(s) relevant to the project execution.

® O 0O T o

4.3 Phase 3: to be evaluated on 90/10 for price and preference claimed bid is >R1m but

<=R2m.

: All Respondents who obtained 60 points more for quality in phase 2 may be evaluated in

phase 3. This score out of 60 has no influence in the score for Phase 3.

e Price.
e BBBEE

Weighted evaluation based on 80/20 or 90/10 preference point system:

Pricing and price basis [firm] - whilst not the sole factor for consideration, competitive pricing

and overall level of unconditional discounts' will be critical

Transnet will utilise the following formula in its evaluation of Price:

_ " P-Pmin _ Pr—Prin'y
PS = 80 (1- — ) or PS =90 (1~ =
Where:;
Ps = Score for the Bid under consideration
Pt = Price of Bid under consideration
Pmin = Price of lowest acceptable Bid
DISCLAIMERS

Transnet is not committed to any course of action as a result of its issuance of this RFQ

and/or its receipt of a Quotation in response to it. Please note that Transnet reserves the

right to:

modify the RFQ's goods / service(s) and request Respondents to re-bid on any changes;

* reject any Quotation which does not conform to instructions and specifications which are
detailed herein;

Tender
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Transnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required
basis at Thabazimbi,Northam and surrounding areas

¢ disqualify Quotations submitted after the stated submission deadline;

» not necessarily accept the lowest priced Quotation:;

¢ reject all Quotations, if it so decides;

e place an order in connection with this Quotation at any time after the RFQ’s closing date;

* award only a portion of the proposed goods / service/s which are reflected in the scope of
this RFQ;

* split the award of the order/s between more than one Supplier/Service Provider; or

¢ make no award at all.

Transnet reserves the right to lower the threshold for Technical by 10% [ten percent] if no
Bidders pass the predetermined minimum threshold or if only one bidder passes the
threshold. This right will be exercised in Transnet's sole discretion.

In addition, Transnet reserves the right to exclude any Respondent from the bidding process
who has been convicted of a serious breach of law during the preceding 5 [five] years,
including but not limited to breaches of the Competition Act 89 of 1998. Respondents are
required to indicate below whether or not they have been found guilty of a serious breach of
law during the past 5 [five] years:

I/We do hereby
certify that l/we have/have not been found guilty during the preceding 5 [five] years of a
serious breach of law, including but not limited to a breach of the Competition Act, 89 of
1998, by a court of law, tribunal or other administrative body. The type of breach that the
Respondent is required to disclose excludes relatively minor offences or misdemeanours,
e.g. traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any
Respondent from the bidding process, should that person or entity have been found guilty of
a serious breach of law, tribunal or regulatory obligation.

6 BBBEE status of company

Preference points will be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:
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Transnet Freight Rail

A Division of Transnet SOC Limited

Tender

RFQ No. ERAC NS0791 10161CIDB

Civil emergency repairs and maintenance work on an as and when required

basis at Thabazimbi,Northam and surrounding areas

B-BBEE Status Level Number of points Number of points
of Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 8 16
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2

Non-compliant 0 0
contributor
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Transnet Freight Rail ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when

required basis at Thabazimbi, Northam and surrounding areas

PART T2: RETURNABLE DOCUMENTS / SCHEDULES

The tenderer must complete the following returnable documents:

1.0

Returnable documents required for tender evaluation purposes

Z
o

Returnable Documents

s

Letter of Good Standing with the Compensation Commissioner

Safety Plan and Fall Protection Plan in accordance with the Construction Regulations of
2003 and Transnet's E4E

Quality Assurance/control Plan

Environmental Management Plan

Certified copy of CIDB certification (@QME & 2EP (Buildings) or higher

Proposed Organization and Staffing

Certified Copy of Share Certificates CK1 & CK2

Certified Copy of Certificate of Incorporation and CM29 and CM9

O (o NTOOIO AN

Certified Copy of Identity Documents of Shareholders / Directors / Members (where
applicable)

-
o

Original or certified cancelled cheque OR original or certified letter from the bank verlfymg
banking details (with bank stamp and signature)

-_—
-_—

Current and original or certified Tax Clearance Certificate

-
N

Certified VAT registration certificate

13

A signed letter from the Accountant/Auditor confirming most recent annual turnover and
percentage black ownership in the company AND/OR certified BBBEE certificate and
scorecard from an accredited rating agency

14

Programme and method statement

15

Statement of compliance or non-compliance with all clauses of the Scope of Works and all
the technical specifications. The clause-by-clause statement of compliance shall take the
form of a separate document listing all the clause numbers of all the above specifications
indicating the individual statement of compliance or non-compliance. Tenderers shall
motivate a statement of non-compliance.

Tender Data
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Transnet Freight Rail ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Thabazimbi, Northam and surrounding areas

The tenderer must complete the following returnable schedules:

20 Returnable Schedules required for tender evaluation purposes

No Returnable schedules

1 Certificate of Attendance of Information Briefing Session or site inspection

2 | Certificate of Authority for Signatory (Resolution by Board)

3 | Schedule of Tenderers experience

4 | Schedule of Subcontractors (where applicable)

5 | Certificate of authority for joint ventures (where applicable)

6 | Schedule of Plant and Equipment (Tools and Machinery)

7 | Fereign-Exchange-Ratelnformation{where-applicable)

8 | Record of Addenda to Tender Document

9 | Supplier declaration form Duly completed SDF (Supplier declaration form)

10 | Compulsory enterprise Questionnaire

11 | Approach paper, which responds to the proposed scope of works.

12 | Experience of Key Staff in the form of Curriculum Vitae

13 Transnet SOC limited contractual safety clauses which will form part of any resulting

contract.

14 | Proposed amendments and qualifications

15 | Labour Payment Schedule
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Transnet Freight Rail ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Thabazimbi, Northam and surrounding areas

3.0 Returnable Schedules that will be incorporated into the contract

3.1 Certificate of attendance of information briefing session/site inspection

3.2 Certificate of Authority for Signatory (Resolution by Board)

3.3 Schedule of Tenderers experience

34 Schedule of Sub-contractors

3.5 Certificate of authority for joint ventures (where applicable)

3.6 Schedule of Plant and equipment

3.7 i i

3.8 Record of Addenda to Tender Document

3.9 Supplier declaration form duly completed (SDF)

3.10 Compulsory Enterprise Questionnaire

3.11 Approach paper, which responds to the proposed scope of works.

3.12 Experience of key staff in the form of Curriculum Vitae

3.13 Transnet SOC Limited contractual safety clauses which will form part of any resulting

contract

3.14 Proposed amendments and qualifications.

3.15 Labour Payment Schedule.
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
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areas.
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

CERTIFICATE OF ATTENDANCE AT INFORMATION BRIEFING SESSION/SITE
INSPECTION

This is to certify that

(Tenderer)
of

(address)

was represented by the person(s) hamed below at the compulsory site meeting held for all

tenderers at (location) on (date), starting

at We acknowledge that the purpose of the meeting was to acquaint

ourselves with the Site of the Works and/or matters incidental to doing the work specified in
the tender documents in order for us to take account of everything necessary when

compiling our rates and prices included in the tender.

Particulars of person(s)(Respondents) attending the meeting/site inspections:

Name: Signature
Capacity:
Name: Signature
Capacity

Attendance of the above persons at the meeting is confirmed by the Employer's
representative, namely:

Briefing session:

Name: Signature

Capacity: Date and time

Site visit:

Name: Signature

Capacity: Date and time
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

RESOLUTION OF BOARD OF DIRECTORS

Name of firm

It was resolved at a meeting of the Board of Directors held on
that

FULL NAME(S) SIGNATURE

in his capacity of is/are hereby authorised to enter into, sign

and execute and complete any documents relating to Tenders and/or Contracts for the supply

of goods and services.

Confirm: Date

FULL NAME

CHAIRMAN

FULL NAME

SECRETARY

Certified true copy:

SIGNED AT ON THIS DAY OF

20
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves:
Value of work
Employer, contact Description of contract inclusive of VAT Date
person and telephone (Rand) completed
number

Signed Date

Name Position

Tenderer
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Transnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

SCHEDULE OF PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this
contract.
If we are awarded a contract we agree that this notification does not change the requirement
for us to submit the names of proposed Subcontractors in accordance with requirements in the
contract for such appointments. If there are no such requirements in the contract, then your
written acceptance of this list shall be binding between us.
We confirm that all subcontractors who are contracted to construct a house are registered as
home builders with the National Home Builders Registration Council.

Name and address of Nature and extent of work | Previous experience with

proposed Subcontractor Subcontractor.
1.
2.
3.
4.
5.

Signed Date
Name Position
Tenderer
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1ransnet Freight Rail RFQ No. ERAC NS07981 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
MriMs ... , authorised signatory of the company
................................................................... , acting
in the capacity of lead partner, to sign all documents in connection with the tender offer and

any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

Signature. .. ....... ...
Name ........
Designation

Signature. . ...........
Name ........
Designation

Signature. . ...........
Name ........
Designation

Signature. .. ........ ..
Name ........
Designation
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant Plant and Equipment that l/we presently own
or lease and will have available for this contract or will acquire or hire for this contract if my/our
tender is accepted.

(a) Details of major Plant and Equipment that is owned by and immediately available for
this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major Plant and Equipment that will be hired, or acquired for this contract if
my/our tender is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

: areas.

RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer:

Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and

when required basis at Thabazimbi, Northam and surrounding
areas.

TRANSNET SUPPLIER DECLARATION/APPLICATION

The Financial Director or Company Secretary

Transnet Vendor Management has received a request to load your company on to the
Transnet vendor database. Please furnish us with the following to enable us to process this
request:

1.
2.

3.

No o s

o

Complete the “Supplier Declaration Form” (SDF) on page 2 of this letter

Original cancelled cheque OR letter from the bank verifying banking details (with

bank stamp)

Certified copy of Identity document of Shareholders/Directors/Members (where

applicable)

Certified copy of certificate of incorporation, CM29 / CM9 (name change)

Certified copy of share Certificates of Shareholders, CK1/ CK2 (if CC)

A letter with the company’s letterhead confirming physical and postal addresses

Original or certified copy of SARS Tax Clearance certificate and Vat registration

certificate

A signed letter from the Auditor / Accountant confirming most recent annual turnover

and percentage black ownership in the company AND/OR BBBEE certificate and

detailed scorecard from an accredited rating agency (SANAS member).

NB: = Failure to submit the above documentation will delay the vendor
creation process.
= Where applicable, the respective Transnet business unit processing
your application may request further information from you. E.g. proof of
an existence of a Service/Business contract between your business and
the respective Transnet business unit efc.

IMPORTANT NOTES:

a)

b)

If your annual turnover is less than R5 million, then in terms of the DTl codes,
you are classified as an Exempted Micro Enterprise (EME). If your company is
classified as an EME, please include in your submission, a signed letter from your
Auditor / Accountant confirming your company’s most recent annual turnover is less
than RS million and percentage of black ownership and black female ownership in
the company AND/OR BBBEE certificate and detailed scorecard from an accredited
rating agency (e.g. permanent SANAS Member), should you feel you will be able to
attain a better BBBEE score.

If your annual turnover is between R5 million and R35million, then in terms of
the DTI codes, you are classified as a Qualifying Small Enterprise (QSE) and you
claim a specific BBBEE level based on any 4 of the 7 elements of the BBBEE score-
card, please include your BEE certificate in your submission as confirmation of your
status.

NB: BBBEE certificate and detailed scorecard should be obtained from an accredited
rating agency e.g. permanent SANAS Member).

If your annual turnover is in excess of R35million, then in terms of the DT codes,
you are classified as a Large Enterprise and you claim a specific BEE level based on
all seven elements of the BBBEE generic score-card. Please include your BEE
certificate in your submission as confirmation of your status.

NB: BBBEE certificate and detailed scorecard should be obtained from an accredited
rating agency (permanent SANAS Member).
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and

d)

f)

when required basis at Thabazimbi, Northam and surrounding
areas.

To avoid PAYE tax being automatically deducted from any invoices received
from you, you must also contact the Transnet person who lodged this request on
your behalf, so as to be correctly classified in terms of Tax legislation.

Unfortunately, No payments can be made to a vendor until the vendor has been
registered, and no vendor can be registered until the vendor application form,
together with its supporting documentation, has been received and processed.

Please return the completed Supplier Declaration Form (SDF) together with the
required supporting documents mentioned above to the Transnet Official who
is intending to procure your company’s services/products in order that he/she
should complete and Internal Transnet Departmental Questionnaire before
referring the matter to the appropriate Transnet Vendor Master Office.

Regards,
Transnet Vendor/Supplier Management [please substitute this with your relevant Transnet
department betore sending this document out]

Supplier Declaration Form

Company Trading Name

Name

Company Registered

Company Registration Number Or ID Number If A Sole
Proprietor

Form of entity CcC Trust Pty Ltd Limited | Partnership

Sole
Proprietor

VAT number (if
registered)

Company Telephone
Number

Company Fax Number

Company E-Mail Address

Company Website
Address

Bank Name

Bank Account
Number

Postal

Address | Code ]

Physical
Address | Code |

Contact Person

Designation

Telephone

Email

Annual
Financial Year) Million million

Turnover ~ Range - (Last | <R5 >R35

R5-35 million

Does Your Company Provide | Products Services Both

Area Of Delivery | National Provincial Local

Is Your Company A Public Or Private Entity Public Private

Does Your Company Have A Tax Directive Or IRP30
Certificate :

Yes No

Main

Product  Or  Service  Supplied (E.G::

Tender Data Page 10 of 27 T2.2
Part T2: Returnable Documents Returnable Schedules

TTRANSNED

r

freight rail




1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

Stationery/Consulting) - ]

‘BEE Ownership Details

% Black % Black women % Disabled
Ownership ownership person/s ownership
Does your company have a BEE certificate Yes { No
What is your broad based BEE status (Level 1to 9/

Unknown)

How many personnel does the firm employ Pemlanenk Part time

Transnet Contact Person

Contact number

Transnet operating division

Duly Authorised To Sign For And On Behalf Of Firm / Organisation

Name Designation
Signature = Date
Stamp And Signature Of Commissioner Of Oath
Name Date

. ' Telephone
Signature No

NB: Please return the completed Supplier Declaration Form (SDF) together with the
required supporting documents mentioned above to the Transnet Official who is
intending to procure your company’s services/products.

2. VENDOR TYPE OF BUSINESS |

(Please tick as applicable) (* - Minimum requirements)

21 | Indicate the business sector in whiéh your company is involved/operating:
Agriculture - ‘Mining and Quarrying

Manufacturing Construc’uon |

_Electrlr‘ny,‘G‘a’s and Fmance and Busmess Serv:ces

Water. . . - ,

_Retail, Motor Trade and ~Wholesale Trade Commercnal Agents and Al edk,
Repair Services Serwces .
Catering, : o . '
accommodation and Transport, Storage and Communications
Other Trade ~ . : ‘
Community, Social and o

_Personal Services Other (Specify)

I?rinCipal Business
Activity *

Types of Services
Provided

Since when has the firm
been in business?

2.2 | What is your company’s annual turnover (excluding VAT)? *
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1ransnet Freight Rail
A Division of Transnet SOC Limited

RFQ No. ERAC NS0791 10161CIDB
Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.
<R20k | >R20k = | >R0.3m | >R1 >R6m R11m | >R16m | >R26m T>R31Tm >R3‘: ,
<R0.3m [<R1m | <R5m [ <R10m | <R15m | <R25m | <R30m |<R34m |m
2.3 Where are your operating/distribution centres situated *
3. VENDOR OWNERSHIP DETAIL

(Please tick as applicable)

(¢t

- Minimum requirements)

34

I Did the firm previously operate under another name? *

[NO

3.2

. g?i‘j“flftYes state its p

revious

name:*

Regi

"‘Nam‘e

Tradi n

=)

>3

1

3.3

| Who were its prevnous owners / partners ! directors?*

SURNAME & INITIALS

| ID NUMBERS

3.4 List Details of current partners, propnetors and shareholders by name,
o ’ “ldentlty number, cntlzenshlp, status and ownership as relevant; * o
SURNAME IDENTITY CItl- | DIS- | GEND | DATEOF | % %
& |NITIALS  NUMBER | ZENSHIP | HDI ABLED | ER | OWNERSHI | OWN | VOTIN
35 | Listdetails of current directors, officers, chairman, secretary etc.
| ofthe firm: * L L o , ' o
SURNAME | IDENTITY |TITLE DIS- |GENDER| %OFTIME |CONTACT
& INITIALS | NUMBER ABLED | ‘DEVOTED TO | NUMBER
‘ - ~ THEFIRM | ;
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transnet Freight Rail RFQ No. ERAC NS0791 10161CIDB

A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding
areas.
36 | Listdetails of firms personn'el'who have an ownership interestin
| another firm:* o .. L
SURNAME IDENTITY AME& . ~ TITLEIN (% | TYPEOF
&INITIALS | NUMBER | ADDRESS OF OTHERFIRM | OWNED | BUSINESS
- : 1 OTHER FIRM o | . IOFOTHER
4. VENDORDETAIL = .
(Please tick as applicable) (* - Minimum requirements)
4.1 _} How many personnel does the firm employ? * . . ]
BLACK | “WHITE _|COLOURED | INDIAN | OTHER | TOTAL
Permane nt
Part Time
41.1 | In terms of above kindly provide numbers on women and disabled personnel? *
' BLACK | WHITE |[COLOURED | INDIAN | OTHER | TOTAL
Women
Disabled | | ;
4.2 | Provide Details of Contact Person/s Responsible for Broad Based Black ,
; | Economic Empowerment (BBBEE) in the Company *
SURNAME | INITIALS DESIGNATION ‘ TELEPHONE NO.
4.2.1 | Isyour company a value adding supplier (i.e. registered as a vendor under the
" | VAT Act of 1991 twhere NPAT + total labour cost > 25% of total revenue )2
- YES | ; . 0‘
4.2.2 | ls your company a recipient of Enterprise Development Contributions?*
YES | NO ] | |
423 | May the above mentloned information be shared and included in Transnet Supp
o Database for . : - ~ :
» , future reference‘? * e
YES | NO | |
4.2.4 If you are successful in the tender/contract (where applicable) and this is
‘ ‘awarded to your company / ~ organisation, will this have a positive
| impact on your employment plans?* o : ~
YES | NO ;
4.25 If yes (above) kindly provide the following information: : '
, ~ BLACK | WHITE COLOURED | INDIAN OTHER TOTAL
Permanent
Part Time
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB

A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding
areas.
| 42.6 | Interms of above kindly provide numbers on woman and disabled personnel: ]
1 BILACK | WHITE COLOURED | INDIAN OTHER TOTAL
Women
Disabled 1
4.2.7 | Are any of your members/shareholders/directors ex employees of Transne|
_ YES ‘ I NO ] |
4.2.8 | Are any of your family members employees of Transnet? ]
_YES | | NO
4.29 | If Yes to points 4.2.7 & 4.2.8, list details of employees/ex-employees |
SURNAME IDENTITY | NAME . | TITLEIN (% = |TYPE OF
& INITIALS | NUMBER | ADDRESS OF OTHER FIRM ED | BUSINESS
o : ! . | OTHERFIRM - o . OF OTHER
' |FIRM

Internal Transnet Departmental Questionnaire (for office use only)
Section 1: To be completed by the Transnet Requesting / Sourcing Department

TFR TRE TPT TPL TNPA | TRN |
Creat Amen Block Unbloc Once-Off / Emergency l
Exten Delete Undel

Supplier’s trading name
Supplier’s registered name

Please indicate if the Supplier has a contract with sourcing Transnet Y
oD ; Yes No
If yes please submit a copy of the letter of
award
a) What is being procured from the supplier?
i. " Products only Yes No
ii.. Services only : Yes No
iii. Labour only : - Yes No
iv.. Mix of services and products Yes No
v. Mix of services and labour Yes No
b) If your answer is YES to questions Il, lll, IV or V in paragraph a) above, please indicate

whether the relevant PAYE questionnaires have been forwarded to the appropriate
Transnet Operational Divisions’ decision making bodies / Strategic Supply
Management team for a directive /decision on tax withholding from payments to this
supplier.

L Yes | | No | |

| ¢) If your reply to (b) is “NO”, please furnish ]
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1ransnet Freight Rail
A Division of Transnet SOC Limited

RFQ No. ERAC NS0791 10161CIDB
Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

d) Certlflcatlon and Approval of proposed Vendor Creation/Unblocking/Other Changes by
Transnet Official with Appropriate Delegated Authority :

I HEREBY CERTIFY THAT THE TRANSNET DETAILED PROCUREMENT PROCESS

(DPP) / PROCUREMENT MECHANISM HAS IN ALL RESPECTS BEEN ADHERED TO
AND | THEREFORE APPROVE THE PROPOSED VENDOR
CREATION/APPROVAL/OTHER CHANGES TO BE EFFECTED ON THE VENDOR

MASTER

Grade

‘Sianature

Date

Tel No: |

Fax |

Section 2: To be completed by the BEE Department (this section is for

NARROW BASED (NB) BROADBASED (BBBEE)
QSE: :
CONTB. | EME: LARGE:
BEE O BWBE DPBI MR LEVEL | <R5m >R5m ~R35m VALIDITY DATE
<R35m
Grade Date Signature
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate
enterprise questionnaires in respect of each partner must be completed and submitted.

Section1: Name of enterprise: . ..... ...ttt ittt ettt eennens
Section 2: VAT registration number,ifany:.......... ... ..o,
Section 3: CIDB registration number,ifany:............... .. .ot iriiinnn...

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 5: Particulars of companies and close corporations

Company registration number . . . ... ... ..

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months in the service of any of the
following:

0 a member of any municipal council 1 an employee of any provincial department,
[0 a member of any provincial legislature national or provincial public entity or
0 a member of the National Assembly constitutional institution within the meaning
or the National Council of Province of the Public Finance Management Act,
0 a member of the board of directors of 1999 (Act 1 of 1999)
any municipal entity 00 a member of an accounting authority of
O an official of any municipality or any national  or provincial public entity
municipal entity 0 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:
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1ransnet Freight Rail
A Division of Transnet SOC Limited

RFQ No. ERAC NS0791 10161CIDB
Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

Name of sole proprietor,

Name of institution, public office,

Status of service

partner, director, | board or organ of state and (tick appropriate
manager, principal | position held column)
shareholder or Current | Within
stakeholder last 12
months

*insert separate page if necessary

the service of any of the following:

0 a member of any municipal O
council

0 a member of any provincial
legislature

0 a member of the National
Assembly or the National Council O
of Province

0 a member of the board of O

directors of any municipal entity

an official of any municipality or

municipal entity

O

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder
in a company or close corporation is currently or has been within the last 12 months been in

an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning
of the Public Finance Management Act,
1999 (Act 1 of 1999)
a member of an accounting authority of any
national  or provincial public entity

an employee of Parliament or a provincial
legislature

Name of spouse, child | Name of institution, public office, | Status of service
or parent board or organ of state and (tick appropriate
position heid column)
Current | Within
last 12
months
Tender Data Page 17 of 27 T2.2
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the

enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

iy confirms that no partner, member, director or other person, who wholly or partly exercises,
or may exercise, control over the enterprise appears, has within the last five years been
convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and
are to the best of my belief both true and correct.

Signed Date

Name Position

Enterprise
name
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

EVALUATION SCHEDULE: APPROACH PAPER

The approach paper must respond to the scope of work and outline the proposed approach /
methodology including that relating to health and safety. The approach paper should articulate
what value add the tenderer will provide in achieving the stated objectives for the project.

The tenderer must as such explain his / her understanding of the objectives of the assignment
and the Employer’s stated and implied requirements, highlight the issues of importance, and
explain the technical approach they would adopt to address them. The approach paper should
explain the methodologies which are to be adopted, demonstrate the compatibility of those
methodologies with the proposed approach. The approach should also include a quality plan
which outlines processes, procedures and associated resources, applied by whom and when,
to meet the requirements and indicate how risks will be managed and what contribution can be
made regarding value management.

The tenderer must attach his / her approach paper to this page. The approach paper should
not be longer than 8 pages.

The scoring of the approach paper will be as follows:

Technical approach and methodology

Poor The technical approach and / or methodology is poor / is unlikely to satisfy

(score 40) project objectives or requirements. The tenderer has misunderstood certain
aspects of the scope of work and does not deal with the critical aspects of the
project.

Satisfactory | The approach is generic and not tailored to address the specific project
(score 70) objectives and methodology. The approach does not adequately deal with the
critical characteristics of the project.

The quality plan, manner in which risk is to be managed etc is too generic.

Good The approach is specifically tailored to address the specific project objectives
(score 90) and methodology and is sufficiently flexible to accommodate changes that may
occur during execution. The quality plan and approach to managing risk etc is
specifically tailored to the critical characteristics of the project.

Very good Besides meeting the “good” rating, the important issues are approached in an
(score 100) | innovative and efficient way, indicating that the tenderer has outstanding
knowledge of state-of-the- art approaches.

The approach paper details ways to improve the project outcomes and the
quality of the outputs

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the
enterprise, confirms that the contents of this schedule are within my personal knowledge and
are to the best of my belief both true and correct.

Sighed Date
Name Position
Tenderer
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

CURRICULUM VITAE OF KEY PERSONNEL

Name: Date of birth:
Profession: Nationality:
Qualifications:

Professional registration number:

Name of employer (firm):

Current Position: Years with the firm:

Employment record: (list in chronological order starting with earliest work experience)

Experience record pertinent to required service

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

[Signature of person named in schedule] Date
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

TRANSNET SOC LIMITED / CONTRACTORS / SUB-CONTRACTORS

CONTRACTUAL SAFETY CLAUSES WHICH WILL FORM PART OF ANY RESULTING
CONTRACT

The parties agree on the following arrangements according to section 37 (2) of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) to ensure compliance by the
mandatory with provisions of the Act.

1) That the Contractor is an “employer” in his own right as defined in section 1 of Act 85
of 1993 and that he must fulfil all his obligations as an employer in terms of the Act.

2)  The Contractor shall comply with the requirements of Act 85 of 1993 in its entirety.

3)  Where special permits are required, such as electrical switching, hot work permits, etc.
the Contractor shall obtain them from a person designated by Transnet SOC Limited
for this purpose, and all requirements of the Contractor must rigidly comply with the
permit.

4)  The Contractor shall conduct a risk assessment of the work to be performed by a
competent person prior to the commencement of work, to identify risks and hazards
that persons may be exposed to, analyse and evaluate identified hazards.

5)  The Contractor shall have a documented Health and Safety Plan based on the risks
and hazards identified before commencement of work.

6) The Health and Safety Plan shall include the following:

6.1 The safety management structure to be instituted with all appointments in terms
of the Act and Regulations

6.2 The safe working methods and procedures to be implemented to ensure work are
performed in compliance to the Act.

6.3 The safety equipment, devices and clothing to be made available by the
Contractor to his employees.

6.4 The site access control measures pertaining to health and safety to be
implemented. ,

6.5 Control measures for ensuring that the Health and Safety Plan is maintained and
monitored for the duration of the contract.

7)  The Contractor shall ensure that all work is performed under the close supervision of a
person trained to understand the hazards associated with the work performed and who
has authority to ensure that the necessary precautionary measures are implemented.

8)  The Contractor must appoint a Health and Safety Co-ordinator to liaise with Transnet
SOC Limited on matters pertaining to occupational health and safety.

9) The appointed Safety Co-ordinator must liaise at least once a week with the* Health
and Safety Section / Risk Manager /Occupational Risk Manager of Transnet SOC
Limited.

10) The Contractor shall furnish the* Health and Safety Section/ Risk Manager/
Occupational Risk Manager of Transnet SOC Limited immediately with full particulars
of any sub-Contractor which he may involve in the contract in order that the sub-
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transnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and

11)

12)

13)

14)

15)

16)

17)

18)

19)

20)

when required basis at Thabazimbi, Northam and surrounding
areas.

Contractor himself can be made aware of all the clauses in this contract pertaining to
health and safety.

The Contractor shall stop any sub-contractor from executing work which is not in
accordance with the Health and Safety Plan or which poses a threat to health and
safety of persons.

The Contractor shall ensure that all his employees and visitors undergoes health and
safety induction pertaining to the hazards prevalent, proof of such training must be kept
on file.

In the event where the risk assessment reveals the risk relating to working from an
elevated position the Contractor shall cause the designation of a competent person,
responsible for the preparation of a Fall Protection Plan.

The Fall Protection Plan shall include:

14.1  Arisk assessment of all work carried out from an elevated position

14.2  Procedures and methods to address all the identified risks per location

14.3  Evaluation of employee’s physical and psychological fitness necessary to work
at elevated position.

14.4  The training of employees working from an elevated position.

145 Procedure addressing the inspection, testing and maintenance of all fall
protection equipment.

The Contractor shall advise the * Health and Safety Section / Risk Manager/
Occupational Risk Manager of Transnet SOC Limited of any hazardous situations
which may arise from work being performed either by the Contractor or his sub-
Contractor.

Copies of all appointments required by the act must be given to * Health and Safety
Section / Risk Manager / Occupational Risk Manager of Transnet SOC Limited.

The Contractor shall ensure that a Health and Safety File is available which shall
include all documentation as required by the Act, copy of his and his Sub-Contractors
Risk Assessment and Health and Safety Plan.

All incidents referred to in Section 24 of the Act involving the Contractor and his Sub-
Contractor on Transnet Ltd premises, shall be reported as prescribed. Transnet Ltd
hereby obtains an interest in the issue of any investigation, formal inquiry conducted in
terms of Section 31 and 32 of the Act into any incident involving the Contractor, his
Sub-Contractor, any person or machinery under his control on Transnet Ltd premises.

No alcohol or any other intoxicating substance shall be allowed on Transnet Ltd
premises. The Contractor shall not allow anyone under or suspected to be under
the influence of alcohol or any other intoxicating substance on Transnet Ltd
premises.

Contractor to ensure its employees undergo medical surveillance as required by
legislation

21) Contractor will be required to provide monthly safety performance reports and statistics
Tender Data Page 22 of 27 T2.2
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

22) A letter of good standing in terms of Section 80 (Employer to register with the
Compensation Commissioner) of the Compensation for Occupational Injuries
and Disease Act 1993 (Act 130 of 1993) must also be furnished.

23) All clauses in the contract pertaining health and safety form an integral part of the
contract and if not complied with may be construed as breach of contract.

*As applicable
Tenderer OH & S Management System Questionnaire

This questionnaire forms part of TFR tender evaluation process and is to be completed by all
Tenderer's and submitted with their tender offer. The objective of the questionnaire is to
provide an overview of the status of the Tenderer's OH&S management system. Tenderers
will be required to verify their responses noted in their questionnaire by providing evidence of
their ability and capacity in relevant matters. TFR will verify accuracy of this information
during the physical visit as part of the tender evaluation.

The information provided in this questionnaire is an accurate summary of the company's
occupational health and safety management system.

Company Name:

Signed: Name:

Position: Date:

Tender Description:

Tender Number:

e

- Is there a written company health and safety policy?
- If yes provide a copy of the policy

- Does the company have an OH&S Management system e.g NOSA,
OHSAS, IRCA System etc
- If yes provide details

- Is there a company OH&S Management System, procedures
manual or plan?
- If yes provide a copy of the content page(s)

- Are health and safety responsibilities clearly identified fbr all
levels of Management and employees?
- If yes provide details

- Are safe operating procedures or specific safety instructions
relevant to its operations available?
- If yes provide a summary listing of procedures or instructions
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

- Is there a register of injury document?
If yes provide a copy

- Are Risk Assessments conducted and appropriate techniques
used?
- If yes provide details

Describe briefly how health and safety training is conducted in
your company:

- Is a record maintained of all training and induction programs
undertaken for employees in your company?
- If yes provide examples of safety training records

- Are regular health and safety inspections at worksites
undertaken?
-If yes provide details

-Is there a procedure by which employees can report hazards at
workplaces?
- If yes provide details

- Is there a workplace health and safety committee?

- Are employees involved in decision making over OH&S matters?
- If yes provide details

- Are there employee elected health and safety representatives?
- Comments

- Is there a system for recording and analysing health and safety
performance statistics including injuries and incidents?
- If yes provide details

- Are employees regularly provided with information on company
health and safety performance?
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

- If yes provide details

Is company registered with workmen’s compensation and up to
date?
- If yes provide proof of letter of good standing

- Has the company ever been convicted of an occupational health
and safety offence?
- If yes provide details

Safety Performance Report

Monthly DIFR for previous months

Previous Year No of Disabling Total Number of DIFR per month
Injuries employees

January

February

March

April

May

June

July

August

September

October

November

December

DIFR = Number of Disabling injuries x 200000 divided by number of man hours
worked for the period

Sighed

(Tenderer)
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB

A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding
areas.

PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations
and qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender
referenced in the Tender Data regarding the employer’s handling of material deviations and
qualifications.

Page Clause or Proposal
item
Signed Date
Name Position
Tenderer
Tender Data Page 26 of 27 T2.2
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1ransnet Freight Rail RFQ No. ERAC NS0791 10161CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and
when required basis at Thabazimbi, Northam and surrounding

areas.

TRANSNET SOC LIMITED
(REGISTRATION No. 1990/000900/30)
TRADING AS

TRANSNET FREIGHT RAIL
LABOUR PAYMENT SCHEDULE
TENDERERS ARE REQUIRED TO COMPLETE THE FOLLOWING SCHEDULE:

DAY LABOUR (IF REQUIRED)

Skilled Hour
Unskilled Hour
Labourer Hour
Driver/Operator Hour

% Profit on Material

TRANSPORT AND MACHINERY RUNNING
STANDING
1. Light vehicle up to 1 ton
2. 5 Ton vehicle
3. 10 Ton vehicle with crane
4. Crane
5. Scaffolding
6. Generator
7. Other equipment:
8. Full details of any other charges:
TENDERER:
DATE:
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Part T2: Returnable Documents Returnable Schedules
TRANSNET

r

freight roil



Part C1:
Agreement and Contract Data

Page 1 of 156




Nnecs

Contract Data

The Employer is

Name Transnet SOC Limited Trading as Transnet Freight Rail........

Address Nzasm Building, Room 210, Corner Paul Kruger and Minnaar
Streets, Pretoria......cco.cviiiieieiiiiiieiiieee e

Telephone (012) 315 2059 Fax No. (012) 315-2125.........ccovvvvvrrennnee

E-mail Yvonne.scannell@Transnet.net

The work is As and when civil emergency repairs and maintenance work to

assets of Transnet Freight Rail for Pyramid South, Pendoring,
Brits, Rustenburg, Thabazimbi, Northam and surrounding

areas.

The sites are Pyramid south, Pendoring, Brits, Rustenburg,
Thabazimbi, Northam and surrounding areas

The starting date is TBA.
The completion date is TBA
The reply period is TWO (2) WEBKS......ovii e
The defects date is one week after completion....................................
The defect correction period is one week after completion.
The delay damages are R350.00............cooooii per day
The assessment day is the 13t (THIRTEENTH)......covviviviiicinene of each month
The retention is Not applicable.................
Does the United Kingdom Housing Grants, Construction and NOoi i,

Regeneration Act (1996) apply?

The Adjudicator is
Name To be advised if disputes arises.........c.cevevviveereeernrieirnreens
AAress e e e e e e reeerrar——————
Telephone = G [« T

E-mail
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Contract Data

The interest rate on late payment is two percent (2%) per complete week of delay.

The Contractor is not liable to the Employer for loss of or damage to the Employer’s property in
excess of R2,000,000.00 (two million Rand) for any one event.

The Employer provides this: Insurance Transnet Principal Control Insurance

The minimum amount of cover for the third insurance stated in the Insurance Table is:
> R25, 000.00 (Limited to R10, 000,000.00. for any one event).

The minimum amount of cover for the fourth insurance stated in the Insurance Table is:
Notapplicable..................

The adjudicator nominating body is: The Chairman of the Association of Arbitrators (Southern
Africa)

The tribunal is: Arbitration...............

If the tribunal is arbitration, the arbitration procedure is: The rules for the Conduct of
Arbitrators of the Association of Arbitrators (Southern Africa).........................................

The conditions of contract are the NEC3 Engineering and Construction Short Contract (June 2005)
and the following additional conditions:

As mentioned in paragraph 1.0 (Contractual obligations)

1.0 CONTRACTUAL OBLIGATIONS

This project specification covers Transnet freight rail's requirements for the as and
when civil emergency repairs and maintenance work at Pyramid South, Pendoring,
Brits, Rustenburg, Thabazimbi, Northam and the surrounding depots within the Cement
and Steel Business Unit as stated in the Contract Data.

1.1 The Contractor shall not make use of any sub-Contractor to perform the works or parts
thereof without prior permission from the Employer’s Deputy.

1.2 The Contractor shall ensure that a safety representative is at site at all times.

1.3 The Contractor shall comply with all applicable legislation and Transnet safety requirements
adopted from time to time and instructed by the Employer's Deputy / Supervisor. Such
compliance shall be entirely at his own cost, and shall be deemed to have been allowed for
in the rates and prices in the contract.

1.4 The Contractor shall, in particular, comply with the following Acts and Transnet
Specifications:-

1.4.1 The Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993. The
Contractor shall produce proof of his registration and good standing with the Compensation
Commissioner in terms of the Act.

1.4.2  The Occupational Health and Safety Act (Act 85 of 1993).

Page 3 of 15




1.4.3

1.4.4

145

1.4.6

1.4.7

1.4.8
1.4.9
1.4.10

1.4.11

1.4.12

1.4.13

1.4.14

1.4.15

1.4.16

Nnecs

The explosive Act No. 26 of 1956 (as amended). The Contractor shall, when applicable,
furnish the Employer’'s Deputy / Supervisor with copies of the permits authorising him or his
employees, to establish an explosives magazine on or near the site and to undertake
blasting operations in compliance with the Act.

The Contractor shall comply with the current Transnet Specification E.4E, Safety
Arrangements and Procedural Compliance with the Occupational Health and Safety Act, Act
85 of 1993 and Regulations and shall before commencement with the execution of the
contract, which shall include site establishment and delivery of plant, equipment or
materials, submit to the Employer’'s Deputy / Supervisor.

The Contractor shall comply with the current Specification for Works On, Over, Under or
Adjacent to Railway Lines and near High Voltage Equipment — E7/1, if applicable, and shall
take particular care of the safety of his employees on or in close proximity to a railway line
during track occupations as well as under normal operational conditions.

The Contractor's Health and Safety Programme shall be subject to agreement by the
Employer's Deputy / Supervisor, who may, in consultation with the Contractor, order
supplementary and/or additional safety arrangements and/or different safe working methods
to ensure full compliance by the Contractor with his obligations as an employer in terms of
the Act.

In addition to compliance with clause 1.4 hereof, the Contractor shall report all incidents in
writing to the Employer’s Deputy / Supervisor. Any incident resulting in the death of or injury
to any person on the works shall be reported within 24 hours of its occurrence and any other
incident shall be reported within 48 hours of its occurrence.

A penalty charge of R350.00 per day will be levied for late completion.
No retention money will be retained..

The Contractor shall supply a site diary (with triplicate pages). This book shall be used to
record any unusual events during the period of the work. Any delays to the work shall also
be recorded such as delays caused by poor weather conditions, delays caused by permits
being cancelled etc. The appointed Employer’'s Deputy or Supervisor must countersigh such
delays. Other delays such as non-availability of equipment from 3" party suppliers must be
communicated to the Employer's Deputy or Supervisor in writing.

The Contractor shall supply a site instruction book (with triplicate pages). This book shall
be used to record any instructions to the Contractor regarding problems encountered on site
— for example the quality of work or the placement of equipment. This book shall be filled in
by the Employer’s Deputy or Supervisor and must be countersigned by the Contractor.

Both books mentioned in 1.10 and 1.11 shall be the property of Transnet Freight Rail and
shall be handed over to the Employer’'s Deputy or Supervisor on the day of energising or
handing over.

All processes or the manufacture and assembly of the product components must be
subjected to a quality assurance system.

The Contractor will assume full responsibility for assuring that the products purchased meet
the requirements of Transnet Freight Rail for function, performance, and reliability, including
purchased products from 3" part suppliers/Manufacturers.

The Contractor shall prove to Transnet Freight Rail that his equipment or those supplied
from 3" party suppliers/manufacturers confirms to Transnet freight rail specifications.

The Contractor will remain liable for contractual delivery dates irrespective of deficiencies
discovered during workshop inspections.
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CIVIL REPAIRS AND MAINTENANCE
Specifications will be drafted depending on the type and nature of civil work concerned.
Al least one artisan should be skilled in plumbing / carpentry / welding work.
Guarantee the quality authority and supervision of Transnet.

In the event of Transnet in its sole discretion, being dissatisfied for whatever reason with
any or all off the work performed by the Contractor, Transnet shall forthwith notify the
Contractor thereof. The contractor shall then forthwith redo the complete work at his own
cost to the satisfaction of Transnet

Should the Contractor be unable in general to adhere to the laid down bonus
manual/schedule time or manufacture’s standard time, Transnet may terminate the
Agreement.

Both parties shall keep daily records, time sheets and such other records or documents as
may be necessary to enable the parties to determine exactly how many hours per job card
(including overtime) the contractor has been in Transnet’s service.

The Contractor shall not assign his obligations under the contract, nor sublet the contract
work or any part thereof without the consent of the Employer's Deputy. Breach of this
condition will entitle Transnet to cancel the contract forthwith.

Reflector belts and safety shoes must be worn at all times on site.
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Contract Data

The Contractor is

Name Cersara e R, ereeas
Address . Cerrrrern e . . ceereeren
Telephone . e Fax NO. .ccovveiiiiiiiciicans ererans
E-mail address e eererrarreriee e Caree
The percentage for overheads and profit added to the Defined Cost for people is.......... %.
The percentage for overheads and profit added to other Defined Costis..................... %.

The Contractor offers to provide the Works in accordance with the conditions of contract for an amount
to be determined in accordance with the conditions of contract.

The offered total of the prices is: (Amount in words, VAT inclusive)...........................................

Signed on behalf of the Contractor
NamME

P oSt ON

Signature ... Date ..o

The Employer accepts the Contractor's Offer to Provide the Works

Signed on behalf of the Employer
NaME
P oS ON
Signature ... Date ..o

Page 6 of 15




Part C2:
Pricing Data

Page 7 of 15




Part C2.1: Pricing Data
Price Instructions

2.0 PRICING INSTRUCTIONS

1. The agreement is based on the NEC Engineering and Construction Short Contract 3. The
contract specific variables are as stated in the contract data. Only the headings and clause
numbers for which allowance must be made in the Price list are recited.

2. Preliminary and General Requirements are based on part 1 of SANS 1921, ‘Construction and
Management Requirements for Works Contracts’. The additions, deletions and alterations to
SANS 1921 as well as the contract specific variables are as stated in the contract data. Only the
headings and clause numbers for which allowance must be made in the Price list are recited.

3. It will be assumed that prices included in the Price list are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders.

4. Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

5. The Price list is not intended for the ordering of materials. Any ordering of materials, based only
on the Price list, is at the Contractor’s risk.

6. The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the total of prices excluding any contingency sum, the amount of the
Preliminaries and any amount in respect of contract price adjustment provided for in the
contract.

7. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Price list:

a) An amount which is not to be varied, namely Fixed (F).

b) An amount which is to be varied in proportion to the contract value, namely Value
Related (V).

C) An amount which is to be varied in proportion to the contract period as compared to the

initial construction period, excluding revisions to the construction period for which no
adjustment the Contractor is entitled to in terms of the contract, namely Time Related

(M.

8.  The following abbreviations are used in the Price list:

Hr = Hour
Ea = Each
9 The prices and rates in these Price list are fully inclusive prices for the work described under the

items. Such prices and rates cover all costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the scope of work and
shall cover liabilities and obligations set forth or implied in the Contract data, as well as profit.
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11

12

13

14

15
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17
18
29

20

21
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23

Nnecs

Where the scope of work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in
the unit rates and sum amount tendered for such items.

Where no quantity has been provided against an item in the Price list, the Contractor shall use
their discretion and provide the quantity.

The quantities set out in these Price list are approximate and do not necessarily represent the
actual amount of work to be done. The quantities of work accepted and certified for payment will
be used for determining payments due and not the quantities given in these Price list.

The short descriptions of the items of payment given in these Price list are only for purposes of
identifying the items. More details regarding the extent of the work entailed under each item
appear in the Scope of Work.

Contractor shall ensure that provision (financial as well as time) for excavations in a range of
soil types is made for in their tenders.

For each item in the Price list, including Preliminaries, the Contractor shall provide in the
appropriate column the portion of the tendered sum (inclusive of labour and material) which has
been sourced locally (Republic of South Africa).

The Contractor shall provide information related to imported content, i.e. equipment to be
imported, value and applicable exchange rates. This information shall be provided as an
Annexure to the Price list.

The total in the Price list shall be exclusive of VAT.
Transnet Freight Rail payment terms: 30 days from month end statement.

Any error in the invoiced amount shall be corrected and reflected in the following monthly
statement by the Contractor.

All invoices must reflect the following information:
¢ Contract number
e Job number / reference number

e Description of the work to be performed plus detailed address where the work was
performed.

e Labour hours

e Travelling time

o  Proof of material purchased (Invoice).

All invoices to be verified by Transnet Freight Rail Supervisor.

The labour rates price quoted must include travelling within a radius of 50km. Travelling time will
only be paid outside a radius of 50km from Brits as the central point.

I/We undertake to start each order within 24-hours after placing thereof for the duration of the
contract, i.e. 24 months and/or R1.800,000.00 whichever occurs first as specified in the special
conditions from the date of notification of the acceptance of your tender.
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Contract Data
Schedule of estimated quantities and prices

1 | MATERIAL
1.1 | Handling cost of material (Mark up) n/a n/a % n/a
2 | CIVIL WORKS: NORMAL WORKING Per incident
HOURS
2.1 | Labour rate per hour for artisan 312 Hr R R
2.2 | Labour rate per hour for skilled labourer 312 Hr R R
2.3 | Labour rate per hour for un-skilled labourer 312 Hr R R
2.4 | Travelling per kilometre >50km radius 5200 Km R R
3A | CIVIL WORKS: AFTER HOURS AND Per incident
SATURDAYS:
3.1 | Labour rate per hour for Artisan 104 Hr R R
3.2 | Labour rate per hour for Skilled labourer 104 Hr R R
3.3 | Labour rate per hour for Un-skilled labourer 104 Hr R R
3.4 | Travelling per kilometre >50km radius 900 Km R R
3B | CIVIL WORKS: SUNDAYS AND PPH, Per incident
3.5 | Labour rate per hour for Artisan 104 Hr R R
3.6 | Labour rate per hour for Skilled labourer 104 Hr R R
3.7 | Labour rate per hour for Un-skilled labourer 104 Hr R R
3.8 | Travelling per kilometre >50km radius 900 Km R R
ESTIMATED NETT PRICE (VAT EXCLUDED) | R
NB: Travelling time will only be paid outside the 50km radius of Thabazimbi, 50km to and from
and must include transport of labour, fuel and vehicle.
The quantities as reflected in the schedule of quantities and prices are only estimated quantities and are
given to the supplier as a guideline of what Transnet anticipates to use during a two year period.
Transnet will not be bound in any way to purchase these quantities.
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2.2

2.21
222

223

2.3.

2.4
241

24.2

2.4.3

2.5

2.6

SCOPE:

The as and when civil emergency repairs and maintenance work to assets of Transnet
Freight Rail at Pyramid South, Pendoring, Brits, Rustenburg, Thabazimbi and the
surrounding depots within the Cement and Steel Business Unit.

DEFINITIONS:

Employer’s Deputy means the Technical Supervisor or any person appointed by Transnet
Freight Rail from time to time to supervise and take charge of the Contract.

Transnet Freight Rail is a business unit of Transnet Limited, Registration No 90/009000/30,
a Company registered under the Company Laws of the Republic of South Africa.

Works means the works to be executed in terms of this contract. The contractor shall
perform emergency repair work in accordance with this specification on an “as and when”
required basis.

EXTENT OF WORK:
The Contractor shall execute all work in accordance with the Specification Part 3.

WORK SITE:
The work site is situated at Pyramid South, Pendoring, Brits, Rustenburg, Thabazimbi and
the surrounding depots within the Cement and Steel Business Unit. The work sites shall be
kept clean and tidy at all times.

All rubble shall be dumped at a registered Metro-dumping site. Contractor shall move cover
and protect all furniture and equipment at all times. The Contractor shall supply and have
available on the site at all times and A5 size triplicate carbon copy book with detachable
sheets for receiving and recording instructions by the Employer's Deputy or other officers of
Transnet.

The Contractor shall request the person concerned to write the instruction in the site book to
sign and to record his official designation. The Contractor shall countersign the instruction.
The Contractor and Transnet Freight Rail's Employer's Deputy shall take a copy of the
instruction — one copy to remain in the book.

GUARANTEE

The Contractor shall, at his own expense, make good to the satisfaction of the Employer's
Deputy all defective materials and workmanship which may manifest themselves within a
period of two weeks after completion of the Works.

PROOF OF COMPETENCE

The Tenderer shall, if requested by Transnet Freight Rail, provide a statement of works
successfully executed previously as the evidence of his ability to complete the Works
specified in the contract.
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2.7

2.8

2.9

2.10

2.1
2111

211.2

2.12

213

necs

TENDER PRICE

The amount tendered shall be inclusive of all transport, cartage of plant, etc. costs for
completion of the Works as specified in the contract documents. Refer also to pricing.

VALUE ADDED TAX
The amount tendered shall be exclusive of value added Tax.
ESCALATION

The rates quoted in the estimated schedule of prices are fixed and firm for the duration of the
contract period. No claims for escalation in costs will be entertained in this contract.

SUPERVISION

The Contractor, or a responsible person empowered to act on his behalf, shall be present at
the Work Site to supervise the Works and to receive the instructions of the Employer’s
Deputy.

INCOMPETENT EMPLOYEES

All persons employed by the Contractor to carry out the Contract shall be competent,
responsible and of good character.

If, in the opinion of the Employer's Deputy, any person employed by the Contractor is
inefficient, negligent, disrespectful or objectionable, the Employer's Deputy may, after
consultation with the Contractor, instruct that such person be removed from the Works/site.

HOURS OF DUTY/NORMAL WORKING HOURS

All work shall be carried out between the hours of 07:00 and 16:30, Monday to Friday unless
otherwise arranged with the Supervisor.

INSPECTION OF WORK

During the progress of the contract, all materials used and all work being undertaken by the
Contractor shall be subjected to periodic inspection by the Property Technical Pretoria.
Should at any stage in the progress of the said works, an inspection visit or test reveal any
defects due to improper materials or workmanship shall immediately be replaced or remedied
by the contractor at his own expense and to the entire satisfaction of the Product Manager or
his duly authorised representative.
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Contract Data

3.
3.1

3.3.1

3.3.2

3.3.3

3.34

3.3.5

3.3.6

3.3.7

3.3.8

PARTICULAR SPECIFICATION:

Water and electricity will be supplied free of charge by Transnet Freight Rail. A continuous
supply of water and electricity can however not be guaranteed.

The Contractor shall at his own cost arrange for connections and extensions (if necessary) to
existing supplies and for the removal of these connections and extensions on completion of the
contract.

The Contractor must not turn off any Electrical or water supply without obtaining permission from
the Employer’s Deputy or his Supervisor.

The Contractor must be in possession of or have access to a cellular phone and a facsimile
machine.

The Contractor will be responsible for his own measurements. Left over material, rubble and all
equipment stripped by the Contractor are to be removed from site by the Contractor as his
property.

The premises shall be left perfectly clean after completion of the work, before payment will be
made.

The Contractor will supply all equipment and material. The Contractor shall include for the proper
completion of the work as described and shall allow for all cost incurred. Except otherwise
specified, the contractor shall provide all labour, tools, consumables stores, plant, equipment,
services, materials, materials and ingredients of every description required for the carrying out
and completion of the work included in this contract.

Proof of prices paid by the Contractor for such consumable stores, materials and ingredients
shall be made available for Transnet on a monthly basis together with the Contractor’s invoice.

The Contractor shall provide sufficient communication facilities including a fax machine in order
that he may be reached at any time and place during the duration of the contract. The contractor
must be able to respond to any emergency request within twenty four hours after he is notified
thereof.
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Transnet Freight Rail
A Division of Transnet SOC Limited 1 RAN SN E r SPECIFICATION E4.B

(November 1996)

W,

freight rail

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR
CONTRACTOR'S PERSONNEL

1. CAMPS

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

Prior to the erection of any camp, the Contractor shall submit to the Employer’s Deputy,
for his approval, details of his proposals as to the site, water supply, sanitation, and size
and type of buildings. Where the site is on private land, the Contractor shall submit the
written approval for the use of the site of the relevant statutory authority and of the owner
and occupier of the land (as applicable).

Camps must not be erected on land infested with field rodents.
Adequate drainage shall be provided to carry off storm and waste water.
Buildings shall be built to a neat and orderly pattern.

All buildings shall have smooth, hard, impervious floors, graded to provide effective
drainage and to permit washing.

Camps shall be maintained by the Contractor at his own expense in a clean and tidy
condition. The Contractor shall take such steps as the Employer's Deputy and
landowner/occupier may demand to prevent the creation of a nuisance.

When so instructed by the Employer’s Deputy, the Contractor shall, at his own expense,
erect suitable screens between the camp and any public road, thoroughfare or railway
line.

After removal of a camp, the Contractor shall, at his own expense, restore the site to its
original condition to the satisfaction of the Employer’s Deputy and of the landowner and
occupier where the site is on private land.

2. HOUSING

2.1

2.2

Every living room shall have cross ventilation, both constant and occasional. Where
only one window is provided, it shall not be in the same wall as the door.

Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area
and 11 cubic metres of air space for each person over the age of 10 years. The floor
area of any living room shall not be less than 7,8 square metres.
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Transnet Freight Rail
A Division of Transnet SOC Limited SPECIFICATION E4.B

2.3

24

2.5

2.6

2.7

(November 1996)

Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the
floor with a minimum height above floor of 3 metres at the top of the pitch.

Doors shall not be less than 2m x 0,75m and must be halved.

Windows of each living room shall have an area not less than one twelfth of the floor
area and shall be capable of opening to at least half their full area.

In areas where malaria is prevalent, doors and windows must be fitted with gauze
screens.

Cooking shelters shall comprise roofed structures, three sides of which shall be
enclosed by a weatherproof material, approved by the Employer’'s Deputy to a height of
at least 1m above ground level.

2.7.1 Sleeping quarters shall not accommodate more than 8 persons per room.

2.7.2 Pegboards shall be carried on metal or concrete supports and shall be separated
by partitions not less than 0,4 metres high extending to within 150mm of the end
of the bunk. Pegboards shall be removable for cleaning.

3. WATER SUPPLY AND ABLUTION FACILITIES

3.1

3.2

3.3

The Contractor shall ensure that an adequate and conveniently situated supply of
potable water is provided.

Separate buildings for ablution facilities shall be provided. Where approval has been
obtained for the housing of both males and females, separate facilities for each sex shall
be provided. The proportion shall be 1 cubicle for 20 persons.

Waste water shall be hygienically disposed of.

4. SANITATION

4.1

4.2

Separate buildings for latrine facilities shall be provided. Where housing are provided for
both males and females, separate facilities for each sex shall be provided. The
proportions shall be at least one squatting seat for every 15 persons or less in the case
of pit latrines, or one for every 10 persons or less in case of pail latrines.

Latrines shall be fly proof and sited at least 10 metres from any other building, and shall
not face on any public road, thoroughfare, railway line or residential property. Pits shall
not be less than 2,5 metres deep and sited not less than 120 metres from nearest
underground water source.

Latrines shall be so constructed, situated and maintained, and night soil so disposed of
as to prevent access by animals, breeding of flies, pollution of streams and domestic
water supplies, and other nuisances. Where a night soil removal service is operated by
a competent authority, use of such service shall be obligatory, and the use of pit latrines
and atria pits will not be permitted.
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Transhet Freight Rail
A Division of Transnet SOC Limited SPECIFICATION E4.B

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

(November 1996)

At least one refuse bin of adequate size with close fitting lid shall be provided for each
building. Refuse bins shall be emptied and cleaned out daily.

Labour shall be employed on camp sanitation duties on the following basis:-
4.41 Where the number of persons living at the camp is 20 or less - one unit.

4.4.2 For additional numbers over 20 living at the camp - one unit per 100 or part
thereof.

Unless refuse is removed by a competent authority, it shall be disposed of in pits and
covered over daily with a layer of earth or ash of sufficient thickness to prevent
depredations by rodents and the breeding of flies.

Adequate measures shall be taken against all vermin and insects responsible for the
spread of disease. Any instructions of a competent health authority shall be carried out
promptly and implicitly.

Buildings and bedboards shall be treated whenever necessary with an approved
insecticide.

The Contractor shall permit and facilitate inspection of the camp and structures on the
site by the staff of Transnet or any other competent authority, and shall comply with any
reasonable request by such staff or any other competent authority to eliminate any
unsanitary condition.

Any outbreak of infectious disease shall immediately be reported telephonically and
confirmed in writing to the Employer’s Deputy.

The keeping of animals of any sort is not permitted.

The Contractor shall have on hand at the camp the necessary tools, disinfectants and
cleaning materials to maintain and clean the sanitary facilities.

5. RATIONS

Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof
building with sufficient shelving.

P02b-06 (JLH)
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

1.1

1.2

1.3

1.4

1.5

2.1

2.2

TRANSNET SOC LIMITED
(Registration no. 1990/000900/30)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

General

The Contractor and Transnet SOC Limited (hereinafter referred to as “Transnet”) are
individual employers, each in its own right, with their respective duties and obligations
set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and
applicable Regulations.

The Contractor accepts, in terms of the General Conditions of Contract and in terms
of the Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. He shall, before commencement with the execution of the
contract work, comply with the provisions set out in the Act, and shall implement and
maintain a Health and Safety Plan as described in the Construction Regulations,
2003 and as approved by Transnet, on the Site and place of work for the duration of
the Contract.

The Contractor accepts his obligation to complying fully with the Act and applicable
Regulations notwithstanding the omission of some of the provisions of the Act and the
Regulations from this document.

Transnet accepts, in terms of the Act, its obligations as an employer of its own
employees working on or associated with the site or place of work, and the Contractor
and Project Manager or his deputy shall at all times, co-operate in respect of the
health and safety management of the site, and shall agree on the practical
arrangements and procedures to be implemented and maintained during execution of
the Works.

In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

Definitions

In this Specification any word or expression to which a meaning has been assigned in
the Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

2.3

24

2.5

2.6

2.7

2.8

2.9

3.1

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or
any similar type of work;

“competent person” in relation to construction work, means any person having the
knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registered as per the
South African Qualifications Authority Act, 1995 these qualifications and training shall
be deemed to be the required qualifications and training;
“contractor” means principal contractor and “subcontractor” means contractor as
defined by the Construction Regulations, 2003.
“fall protection plan” means a documented plan, of all risks relating to working from
an elevated position, considering the nature of work undertaken, and setting out the
procedures and methods applied to eliminate the risk;
“health and safety file” means a file, or other record in permanent form, containing
the information required to be kept on site in accordance with the Act and applicable
Regulations;
“Health and Safety Plan ” means a documented plan which addresses the hazards
identified and include safe work procedures to mitigate, reduce or control the hazards
identified;
“Risk Assessment” means a programme to determine any risk associated with any
hazard at a construction site, in order to identify the steps needed to be taken to
remove, reduce or control such hazard;
“the Act” means the Occupational Health and Safety Act No. 85 of 1993.
Procedural Compliance
The Contractor who intends to carry out any construction work shall, before carrying
out such work, notify the Provincial Director in writing if the construction work:-
(a) includes the demolition of a structure exceeding a height of 3 metres; or
(b) includes the use of explosives to perform construction work; or
(©) includes the dismantling of fixed plant at a height greater than 3m,
and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and
if the construction work:-
(a) includes excavation work deeper than 1m; or
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

3.2

3.3

3.4

3.5

3.6

3.7

5.1

(b) includes working at a height greater than 3 metres above ground or a landing.

The notification to the Provincial Director shall be on a form similar to Annexure A of

the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Project Manager or employee.

The Contractor shall, in accordance with the Act and applicable Regulations, make all
the necessary appointments of competent persons in writing on a form similar to
Annexure 2 of this Specification and deliver copies thereof to the Project Manager.
Copies should also be retained on the health and safety file.

Subcontractors shall also make the above written appointments and the Contractor
shall deliver copies thereof to the Project Manager.

In the case of a self-employed Contractor or any subcontractor who has the
appropriate competencies and supervises the work himself, the appointment of a
construction supervisor in terms of regulation 6.1 of the Construction Regulations,
2003 will not be necessary. The Contractor shall in such a case execute and sigh a
declaration, as in Annexure 3, by which he personally undertakes the duties and
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act.

The Contractor shall, before commencing any work, obtain from the Project Manager
an access certificate as in Annexure 4 executed and signed by him, permitting and
limiting access to the designated site or place of work by the Contractor and any
subcontractors under his control.

Procedural compliance with Act and Regulations, as above, shall also apply to any
subcontractors as employers in their own right. The Contractor shall furnish the
Project Manager with full particulars of such subcontractors and shall ensure that they
comply with the Act and Regulations and Transnet's safety requirements and
procedures.

Special Permits

Where special permits are required before work may be carried out such as for
hotwork, isolation permits, work permits and occupations, the Contractor shall apply
to the Project Manager or the relevant authority for such permits to be issued. The
Contractor shall strictly comply with the conditions and requirements pertaining to the
issue of such permits.

Health and Safety Programme

The Tenderer shall, with his tender, submit a Health and Safety Programme setting
out the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Regulations and particularly in respect of; -

()  The provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in terms
of section 8 of the Act;
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

5.2

53

54

(i) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(i)  ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do.

The Contractor's Health and Safety Programme shall be based on a risk assessment
in respect of the hazards to health and safety of his employees and other persons
under his control that are associated with or directly affected by the Contractor's
activities in performing the contract work and shall establish precautionary measures
as are reasonable and practical in protecting the safety and health of such employees
and persons.

The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be

performed by a competent person, appointed in writing, before commencement of any

Construction Work and reviewed during construction. The Risk Assessments shall

form part of the Health and Safety programme to be applied on the site and shall

include at least the following:

(a) The identification of the risks and hazards that persons may be exposed to;

(b) the analysis and evaluation of the hazards identified:

(c) a documented Health and Safety Plan, including safe work procedures to
mitigate, reduce or control the risks identified;

(d) a monitoring and review plan.

The Health and Safety Plan shall include full particulars in respect of: -

(a) The safety management structure to be instituted on site or place of work and
the names of the Contractor's health and safety representatives and members
of safety committees where applicable;

(b) the safe working methods and procedures to be implemented to ensure the
work is performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Contractor to his employees;

(d) the site access control measures pertaining to health and safety to be
implemented:;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Project Manager with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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5.4

55

5.6

5.7

5.8

5.9

5.10

5.11

6.1

® the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

The Health and Safety programme shall be subject to the Project Manager's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and
maintained by the Contractor or that different working methods or safety equipment be
used or safety clothes be issued which, in the Project Manager's opinion, are
necessary to ensure full compliance by the Contractor with his obligations as an
employer in terms of the Act and Regulations. The Project Manager or his deputy
shall be allowed to attend meetings of the Contractor's safety committee as an
observer.

The Contractor shall take reasonable steps to ensure that each subcontractor's Health
and Safety Plan is implemented and maintained on the construction site: Provided
that the steps taken, shall include periodic audits at intervals mutually agreed to
between the them, but at least once every month.

The Contractor shall stop any subcontractor from executing any construction work,
which is not in accordance with the Contractor's, and/or subcontractor's Health and
Safety Plan for the site or which poses a threat to the health and safety of persons.

The Contractor shall ensure that a copy of the Health and Safety Plan is available on
site for inspection by an inspector, Project Manager, agent, subcontractor, employee,
registered employee organisation, health and safety representative or any member of
the health and safety committee.

The Contractor shall consult with the health and safety committee or, if no health and
safety committee exists, with a representative group of employees, on the
development, monitoring and review of the Risk Assessment.

The Contractor shall ensure that all employees under his control are informed,
instructed and trained by a competent person regarding any hazard and the related
work procedures before any work commences, and thereafter at such times as may be
determined in the Risk Assessment.

The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the Risk Assessment before any work commences, and thereafter at
such times as may be determined in the Risk Assessment.

The Contractor shall ensure that all visitors to a construction site undergoes health
and safety induction pertaining to the hazards prevalent on the site and shall be
provided with the necessary personal protective equipment.

Fall Protection Plan

In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;
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6.2  The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

6.3  The fall protection plan shall include:-
(a) A Risk Assessment of all work carried out from an elevated position;
(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary
to work at elevated positions;

(d) the training of employees working from elevated positions; and

(e) the procedure addressing the inspection, testing and maintenance of all fall
protection equipment.

7. Hazards and Potential Hazardous Situations

The Contractor and the Project Manager shall immediately notify one another of any
hazardous or potentially hazardous situations which may arise during performance of
the Contract by the Contractor or any subcontractor and, in particular, of such
hazards as may be caused by the design, execution and/or location and any other
aspect pertaining to the contract work.

8. Health and Safety File

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site
and shall include all documentation required as per the Act and applicable
regulations, and made available to an inspector, the Project Manager, or
subcontractor upon request.

8.2  The Contractor shall ensure that a copy of the both his Health and Safety Plan as well
as any subcontractor's Health and Safety Plan is available on request to an
employee, inspector, contractor or the Project Manager.

8.3  The Contractor shall hand over a consolidated health and safety file to the Project
Manager upon completion of the Construction Work and shall in addition to
documentation mentioned in the Act and applicable Regulations include a record of
all drawings, designs, materials used and other similar information concerning the
completed structure.
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ANNEXURE 1
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

1(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor's contact person:

2. Principal contractor's compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel no of client's contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

5. Name and telephone number of principal contractor's construction supervisor on site
appointed in terms of regulation 6(1).

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site
appointed in terms of regulation 6(2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:
9. Expected commencement date:

10.  Expected completion date:
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11. Estimated maximum number of persons on the construction site:

12. Planned number of contractors on the construction site accountable to the principle
contractor:;

13.  Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE
DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO
PRIOR TO THE COMMENCEMENT OF WORK.
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ANNEXURE 2
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY:

In terms of

representing the Employer) do hereby
appoint

As the Competent Person on the
premises at

(physical address) to assist in compliance with the Act and the applicable Regulations.

Your designated area/s is/are as follows :-

Date :

Signature :-

Designation :-

ACCEPTANCE OF DESIGNATION

1, do hereby accept this Designation and
acknowledge that |
understand the requirements of this appointment.

Date :

Signature :-

Designation :-
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A Division of Transnet SOC Ltd
ANNEXURE 3

(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

DECLARATION

In terms of the above am personally assuming the
Act |, duties

and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of
Section 16(1), | will, as far as is reasonably practicable, ensure that the duties and obligations
of the Employer as contemplated in the above Act are properly discharged.

Signature :-

Date :
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ANNEXURE 4

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET SOC LIMITED)
SITE ACCESS CERTIFICATE
Access to: (Area)
Name of

Contractor/Builder :-
Contract/Order No.:

The contract works site/area described above are made available to you for the carrying out
of associated works

In terms of your contract/order

with

(company

)

Kindly note that you are at all times responsible for the control and safety of the Works Site,
and for persons under your control having access to the site.

As from the date hereof you will be responsible for compliance with the requirements of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of
the Contract pertaining to the site of the works as defined and demarcated in the contract
documents including the plans of the site or work areas forming part thereof.

Signed : Date : -

PROJECT MANAGER

ACKNOWLEDGEMENT OF RECEIPT

Name of 1,
Contractor/Builder :-

do hereby acknowledge and accept
the duties

and obligations in respect of the Safety of the site/area of Work in terms of the
Occupational Health and Safety Act; Act 85 of 1993.

Name : Designation :
Signature : Date :
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TRANSNET SPECIFICATION

E7/1 - SPECIFICATION FOR GENERAL WORK AND
WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY
LINES AND NEAR HIGH VOLTAGE EQUIPMENT

(This specification shall be used in network operator contracts)

Circulation Not Restricted

© This document as a whole is protected by copyright. The information herein is the sole property of Transnet SOC Ltd. It may
not be used, disclosed or reproduced in part or in whole in any manner whatsoever, except with the written permission of and
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1.0
1.1

2.0

SCOPE

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“‘Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the
Contract.

“Dead” - Isolated and earthed.

“Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

“Executive Officer” - The person appointed by the network operator from time to time as the Executive
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the
Contract.

“High-Voltage” - A voltage normally exceeding 1000 volts.

‘Live” - A conductor is said to be "live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

“‘Near” - To be in such a position that a person's body or the tools he is using or any equipment he is
handling may come within 3 metres of “live” exposed high-voltage electrical equipment.

“Occupation” - An authorisation granted by the network operator for work to be carried out under specified
conditions on, over, under or adjacent to railway lines.

“Occupation Between Trains” - An occupation during an interval between successive trains.
“Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in:
e telecommunication networks for transmission of digital information and

» safety sensitive train operations systems.

“Project Manager” — As defined in the special conditions of the contract. The person or juristic person
appointed by the network operator from time to time as the Project Manager, to administer the Contract
according to the powers and rights held by and obligations placed upon him in terms of the Contract.

‘Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained,

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works” — The contractual intent for the work to be done as defined in the contract at a defined work site.
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PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

The Contractor shall ensure that all contractor staff receives relevant awareness, educational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

Work to be done during total occupation or during an occupation between trains or under a work permit
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator
requirements.

The Contractor shall organise the Works in a manner which will minimise the number and duration of
occupations and work permits required.

The network operator will not be liable for any financial or other loss suffered by the Contractor arising from
his failure to complete any work scheduled during the period of an occupation or work permit.

The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits
together with details of the work to be undertaken, at least 21 days before they are required. The network
operator does not undertake to grant an occupation or work permit for any particular date, time or duration.

The network operator reserves the right to cancel any occupation or work permit at any time before or
during the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the time
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in
clauses 5.6 {0 5.8.

When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time up to the time his labour and plant are employed on other work, but not exceeding the period
of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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9.0
9.1
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10.1

work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shalf advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personnel and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

« Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
» Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

» Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

* Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which
may be given by the network operator personnel providing protection.

ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY

The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited
as far as is reasonably possible.

The Contractor shall not occupy or interfere in any way with the free use of any public or private road,
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES

No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track
Maintenance (Document no. BBB0481):

» Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
» Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

» Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

¢ Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)
STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.

r_g TRACK
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The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

PILING

The Contract Supervisor will specify the conditions under which piles may be installed on the network
operator's property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavation made before the Contractor has established that there
are no underground services which may be damaged thereby.

Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the
nearest station, or to the traffic controller in the case of centralised traffic control.

BLASTING AND USE OF EXPLOSIVES

When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in
this specification.

No blasting shall be carried out except with the prior written permission of the Contract Supervisor and
under such conditions as he may impose.

On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 21 days notice of his intention to biast. No blasting shall be done in the
vicinity of electrified lines unless a member of the network operator's electrical personnel is present.

The Contractor shall arrange for the supply, transport storage and use of explosives.

The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator’s property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:-

(i) when each request is made by him to the controlling station for permission to blast;
(i) when blasting may take place;

(i) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the
book whenever an entry described in clause 14.12 is made.

RAIL TROLLEYS

The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him.

All costs in connection with trolley working and any train protection services requested by the Contractor
shall, be borne by the Contractor, unless otherwise agreed.

SIGNAL TRACK CIRCUITS

Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting
an electrical current makes contact between rails of railway line/lines.

No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor.

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road over the track(s) and
within the railway servitude at the level crossing, as well as the erection of all road signs and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead
electrical equipment.

Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems
to accommodate the level crossing.

The Contractor shall take all necessary steps including the provision of gates, locks and, where
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his
subcontractors and their employees, the staff of the network operator and to such other persons as the
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until
the lines are clear.

The Contractor shall maintain the temporary level crossing within the railway servitude in good condition
for the period it is in use. A temporary agreement with the road authority to be concluded for the
maintenance of the level crossing outside the railway servitude.

When the temporary level crossing is no longer required by the Contractor, or permitted by the network
operator, the Contractor shall at his own cost remove it and restore the site and the network operator's
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its
original condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.
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The Contractor shall take all the requisite measures and precautions during the course of the Works to:
(i) protect the public and property of the public,

(i) protect the property and workmen of both the network operator and the Contractor,

(iii} avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing.

The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shalll
be at the Contractor's expense.

All operations necessary for the execution of the Works, including the provision of any temporary work
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution,
soil erosion or restriction of or interference with streams, furrows, drains and water supplies.

If the original surface of the ground is disturbed in connection with the Works, it shall be made good by
the Contractor to the satisfaction of the land owner, occupier or responsible authority.

The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the
Works, including work permitted outside normal working hours,

Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the
direction and control of, and at sites made available by the local authority. Dumping outside local
authority boundaries shall be done only with the express permission and under the direction and control
of the Contract Supervisor.

The Contractor shall comply with environmental protection measures and specifications stipulated by the
Contract Supervisor and/or local and environmental authorities.

INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES

The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any
work or perform any act which affects the security, use or safety of an open line except with the authority
of the Contract Supervisor and in the presence of a duly authorised representative of the network
operator.

The Contractor shall not carry out any work or operate any plant, or place any material whatsoever
nearer than three metres from the centre line of any open line except with the written permission of the
Contract Supervisor and subject to such conditions as he may impose.

Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator.

The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of infroduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying
that the owner and occupier have no claim against the Contractor or the network operator arising from
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he
shall report the circumstances to the Contract Supervisor.

SUPERVISION

The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract
Supervisor may require for the operations of the network operator, the safety of trains, property and
workmen of the network operator, and for the safety of other property and persons. The Contractor shall
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities
of the Contractor in carrying out the Works.

The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey
the deputy or person to whom any such duties or functions have been delegated as if he were the
Contract Supervisor.

The Contractor shall exercise supervision over the Works at all times when work is performed or shall be
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent
shall be competent and responsible, and have adequate experience in carrying out work of a similar
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract
Supervisor shall be notified in writing of such appointment which will be subject to his approval.

The Contractor or his duly authorised agent shall be available on the site at all times while the Works are
in progress to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator’s specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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who will determine the work method and procedures to be followed.
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

27.0 GENERAL

271 This specification is based on the contents of Transnet's publicaton ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

27.2  This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

27.3  The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

27.4  The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

27.5  The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which
causes or could cause any portion of a person's body or the tools he is using or any equipment he is
handling, to come within 3 metres of any “live” high-voltage equipment.

276  The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force.

27.7  Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety
precautions required, including the attendance of the network operator's staff where this is necessary.

27.8  No barrier shall be removed unless authorised by the Electrical Officer (Contracts).

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES

28.1  Before any work is carried out or measurements are taken on any part of a building, fixed structure or
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be
carried out.

282  No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shuttering for any part of the Works.

28.3  The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of
parapets.

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING

29.1  No person may stand, climb or work, whilst on any platform, surface or foothold:

29.1.1 higher than the normal unrestricted access way, namely -

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and

291.1.2 walkways between coaches and locomotives.

291.2 of restricted access ways in terms of the Electrical Safety Instructions namely -

291.21 the floor level of open wagons

291.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material

trains.

291.3 Unauthorised staff working on these platforms must be directly supervised by duly authorised

persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor's cost, as an Authorised Person to work
closer than 3 metres from "live” overhead conductors and under such conditions as may be imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT
Measuring Tapes and Devices

Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a
person's body comes within 3 metres of the “live” equipment.

In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown
nearer than 3 metres from the “live” high-voltage equipment.

Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits
defined in clauses 31.1.1 to 31.1.3 are required.

The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment.

Portable Ladders

Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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(i) If the distance between the point at which the pole is to be erected or removed and the nearest “live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(ii) If the distance described in (j) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT

“Construction plant” entails all types of plant including cranes, piling frames, boring machines, excavators,
draglines, dewatering equipment and road vehicles with or without liting equipment.

When work is being undertaken in such a position that it is possible for construction plant or its load to come
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed.
The Electrical Officer (Contracts) will decide whether further safety measures are necessary.

The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment.

Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature.
WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

If the Responsible Representative finds that the work cannot be done in safety with the high-voltage
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to
be taken.

If a work permit is issued the Responsible Representative shall-

(i) before commencement of work ensure that the limits within which work may be carried out have been
explained to him by the Authorised Person who issued the permit to him, and that he fully understands
these limits.

(i) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and ensure that
they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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36.4  No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i) Eskom and municipal equipment;
(i) The Contractor's own power supplies; and

(iii) Electrical equipment being installed but not yet taken over from the Contractor.

END
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4 The works shall be performed at Pyramid South, Pendoring, Brits, Rustenburg,
Thabazimbi and the surrounding depots within the Cement and Steel Business Unit as
stated in the Contract Data.
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