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PART C3 
 

SERVICE  INFORMATION 
 

 
C3.1. DESCRIPTION OF THE WORKS 
 
C3.1.1. EMPLOYERS OBJECTIVE 
 
C3.1.1.1. The essence of the contract is that Transnet Freight Rail requires the control of living 

vegetation and the management of dead remains of previously living vegetation, to the 
extent that areas treated in terms of the contract are free from any form of vegetation 
(dead or otherwise) which may obstruct, hinder or interfere with operational activities, 
or have the potential to damage equipment or facilities, on tracks or other areas 
included in the contract. 

 
C3.1.1.2. The ways and means by which the above-mentioned results are obtained are the 

responsibility of the Contractor.  Transnet Freight Rail, however, shall have the right to 
monitor the materials and activities of the Contractor to ascertain that all procedures 
and herbicidal applications are in accordance with his/her tender, the relevant 
legislation and are conducive to the achievement of long-term control of vegetation.  
Such right of monitoring shall be entirely without prejudice to Transnet Freight Rail and 
shall in no way relieve the Contractor of his/her responsibility for satisfactory control of 
vegetation. 

 
C3.1.1.3. Failure to comply with the minimum performance proposed by the Contractor in his/her 

tender may form the basis for non-payment for work done, pending the achievement of 
control as defined and/or termination or cancellation of the contract. 

 
C3.1.1.4. The Contractor must obtain his/her own information regarding the extent, occurrence 

and the species of the vegetation over the work area.  He/she must also determine the 
best method to control the vegetation. 
 

C3.1.1.5. The contract will only be awarded to a tenderer who has the required experience in the 
application of herbicides in Southern Africa as stipulated in terms of the Fertilizers, 
Farm Feeds, Agricultural Remedies and Stock Remedies Act, Act 36 of 1947. 

 
C3.1.2. OVERVIEW OF THE WORKS  
 

The contract covers the control of vegetation in mainly yards including declared weeds 
and declared invader plants, by means of chemical herbicides on Transnet property, to 
the extent that areas treated chemically or otherwise in terms of this contract are 
rendered and maintained free from obstructing vegetation as defined for the periods 
specified herein. 
 

C3.1.3. EXTENT OF THE WORKS 
 

The service information briefly consists of the following: 
• The control of vegetation, including declared weeds and declared invader plants 

by means of chemical herbicides of mainly yards as indicated in the Price List. 
• The execution of the works shall include any work arising from or incidental to the 

service information or required of the Contractor for the proper completion of the 
contract in accordance with the true meaning and detail of the contract 
documents. 

• The Contractor shall obtain his/her own information regarding species occurrence 
and extent of vegetation to be controlled in order to comply with the required 
standards. 
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C3.1.3.1. The extent of the work consists of mainly yards as indicated in the Price List. 
 
C3.1.3.2. The performance due by the Contractor shall include any work arising from or 

incidental to the above or required of the Contractor for the proper completion of the 
contract in accordance with the true meaning and intent of the contract documents. 

 
C3.1.3.3. The Contractor shall obtain his/her own information regarding species, occurrence and 

extent of vegetation to be controlled in order to comply with the required standards. 
  
C3.1.4.    LOCATION OF THE WORKS 
 
C3.1.4.1. The location of the works is as indicated in the Prices List and is in the geographical 

area controlled by the Depot Engineer Isando Central. 
 
C3.1.4.2. The Service Manager will provide one-copy schematic diagrams to the successful 

tenderer, indicating the areas to be treated. 
 

C3.1.5.    DURATION OF CONTRACT 
The work provides for the control of vegetation for commencing on the date of 
notification of acceptance of tender with Transnet Freight Rail for a period of 24 
months. Transnet Freight Rail wishes to encourage new entrants into on-track weed 
control environment. 

 
C3.2. GENERAL MAINTENANCE ASPECTS 
 
C3.2.1.  WORK SPECIFICATIONS 
 
C3.2.1.1. Standard Specifications. 

The following standard Specifications will be applicable to this contract: 

• SANS 1200A – General 

• SABS Code of Practices no 0206-1983”Safety procedures for the disposal 
of surplus pesticides and associated toxic waste.” 

 
C3.2.1.2. Generic Specifications: 

The following Generic Specifications will be applicable to this contract: 

• Transnet generic specifications. 

• E4E (August 2006): Safety arrangements and procedural compliance with 
the Occupational Health and Safety Act, Act 85 of 1993 and regulations. 

• E7/1 (July 1998); Specifications for works on, over, under or adjacent to 
railway lines and near high voltage equipment. 

 
C3.2.2. PLANT AND MATERIAL 
 
C3.2.2.1. Any plant and/or equipment provided to the Contractor at the beginning of the contract 

shall be returned to Transnet Freight Rail in the same condition, normal wear and tear 
accepted.  Any loss or damage shall be made good by the Contractor, or the value 
thereof will be deducted from moneys falling due to him/her. 

 
C3.2.2.2. The Contractor shall provide written certification of compliance with specification of any 

materials (chemical) or equipment supplied by him / her. 
 

C3.2.3. CONSTRUCTION EQUIPMENT 
 
All equipment necessary to execute the works shall be supplied by the contractor.  
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C3.2.4.  EXISTING SERVICES 
 
C3.2.4.1. Reinstatement of services and property damaged during execution of the work. 

 
C3.2.4.2. Any damages caused by the Contractor to Transnet property and services shall be 

rectified by the Contractor at his own cost and to the full satisfaction of the Service 
Manager’s Deputy. 

 

C3.2.5. SITE  ESTABLISHMENT 
 

C3.2.5.1. SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER: 
 

C3.2.5.1.1. In the case of a contract for vegetation control the following will be provided free 
of charge: 

  
C3.2.5.1.2. Water as required from Transnet Freight Rail’s existing points of supply; such 

water may be untreated, chemically treated or borehole water.  The Contractor 
shall be responsible for all work and equipment needed to fill the water trucks or 
spray units from the water point provided and to ensure that the water is 
suitable for its intended use. These water points may be up to 200km apart.  

 
C3.2.5.1.3. Road vehicle accessibility via service roads to the work site is not always 

possible. 
 
C3.2.5.1.4. Inspections of the areas of work by motor trolley may be arranged with the 

Service Manager’s Deputy, but will have to coincide with normal track 
inspections carried out by the inspection /technical staff of the Depot.  The 
Service Manager’s Deputy shall be given timeous notice (4 calendar weeks) of 
the Contractor’s intention to inspect. 

  
C3.2.5.1.5. Any plant and/or equipment provided to the Contractor at the beginning of the 

contract shall be returned to Transnet Freight Rail in the same condition, 
normal wear and tear accepted.  Any loss or damage shall be made good by 
the Contractor, or the value thereof will be deducted from moneys falling due to 
him/her. 

 
C3.2.5.2. TO BE PROVIDED BY THE CONTRACTOR 
 
C3.2.5.2.1. In addition to all labour materials, plant, equipment and incidentals    needed to 

complete the work, the Contractor shall provide all accommodation and toilet 
facilities for his/her employees. 

  
C3.2.5.2.2. The Contractor shall provide safe and secure storage facilities for all herbicides 

or chemicals brought onto and in use on the site.  Such facilities shall be 
capable of ensuring that unauthorised persons or animals cannot gain access 
to such chemicals. 

 
C3.2.5.2.3. The Contractor shall provide at his/her own cost any security measures he/she 

may deem necessary for safe and effective execution of the work within the 
contract area. 

 
C3.2.5.2.4. The personnel of the contractor shall at all times, while on Transnet Freight Rail 

property and during vegetation control operations, wear reflective safety 
jackets.  These jackets must either be yellow or light blue or preferably bear the 
name of the contractor’s company.  Should the contractor wish to use another 
colour this must first be cleared with the Service Manager’s Deputy or his/her 
deputy.  
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C3.2.5.2.5. An effective safety procedure to be followed by all personnel on any Transnet 

Freight Rail work site shall be compiled by the Contractor and implemented 
before any work commences. The procedure shall be updated whenever the 
need arises and any changes shall be communicated to all employees on a 
work site before work proceeds. 

 
 
 
C3.3. MANAGEMENT OF THE WORKS 
 
C3.3.1. SITE MEETINGS 
 

The Contractor shall attend site meetings when required.  These meetings will be 
held under the chairmanship of the Service Manager’s Deputy.  These meetings will 
be conducted to monitor progress and discuss contractual issues when required. A 
register will be kept of attendance and a minute of the proceedings will be recorded 
and distributed afterwards. When sub-contractors are required to attend, the 
Contractor shall ensure their attendance. 

 
C3.3.2. SITE BOOKS 
 
C3.3.2.1. A Site Instruction Book, A4 size, with triplicate pages shall be provided by the 

Contractor. The format for written communication on site shall be the Site Instruction 
Book. The site instruction shall have numbered sheet for receiving and recording 
instructions by the Employer’s representative and shall be clearly marked “Site 
Instruction Book”. 

 
C3.3.2.2. A Daily Diary Book with triplicate pages shall be provided by the Contractor and be 

available on site at all times. The number of staff and plant on site for every day shall 
be recorded. The hours of actual work and the accurate amount of work measured 
per item as in the Price List completed for each day shall also be recorded and 
signed off by both Transnet Freight Rail (TFR) and the Contractor at the end of each 
day. This site diary shall also serve as a daily record of all relevant information 
concerning herbicide application and site conditions prevailing on site and as required 
in terms of section 16 of Act 36 of 1947. 

 
C3.3.2.3. Only persons authorised in writing by the Service Manager or Contractor may make 

entries in the site books. 
  
C3.3.3. PROGRAMME OF WORK 
 
C3.3.3.1. The Contractor shall undertake the planning and programming of the entire vegetation 

control operation and shall submit to the Service Manager’s Deputy for approval full 
particulars thereof within 2 weeks from the date of notification by Transnet Freight Rail 
of the acceptance of his/her tender or the commencement of the annual rainy reason 
as the case may be. 

 
C3.3.3.2. The particulars to be provided in respect of the Contractor’s vegetation control 

programme shall include but not be limited to the following: 
 
C3.3.3.3. An assessment, based on a proper site investigation of the nature and types of 

vegetation to be controlled in the contract area, 
 
C3.3.3.4. The appropriate methods and procedures to be implemented by him/her to achieve the 

standards of vegetation control required in terms of the contract, 
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C3.3.3.5. The chemicals to be applied, design mixes, rates of application and the timing and 
number of applications. 

 
C3.3.3.6. The methods and procedures to be implemented in mixing of chemicals pertaining to 

health and safety, quality control, protection of third parties and security, 
 
C3.3.3.7. The Contractor shall conduct regular site investigations and monitoring procedures for 

the purpose of: 
 • Ascertaining the nature of weed infestation and factors that could influence the 

work; 
 • monitoring the standard of weed control achieved; 
 • identifying any damage or hazards which may have been caused by the weed 

control operation, and 
 • planning of timeous execution of remedial work where control is not being 

achieved. 
 
C3.3.3.8. The Contractor’s programme shall allow for commencement with the initial application 

of chemicals at the appropriate timing, i.e. coinciding with the initial rainy season, for 
achieving maximum success and for completion in the shortest possible time, but not 
later than six weeks after commencement of the initial application. 

 
C3.3.3.9. The programme shall be based on the quantities and numbers of worklots shown in the 

Price List.   
 
C3.3.3.10. In addition to the annual programme provided the Contractor shall submit daily working 

programmes to the Service Manager’s Deputy, 7 days in advance of the next working 
week, indicating the specific areas where the Contractor will be working each day of 
the week.  Failure by the Contractor to submit a daily programme and/or deviating from 
it without notifying the Service Manager’s Deputy, preventing him/her from monitoring 
the Contractor’s performance, may result in payment for such work being withheld. 

 
C3.3.4. PERFORMANCE MONITORING AND EVALUATION / INSPECTIONS 
 
C3.3.4.1. The Contractor shall at all times be responsible for supervision of the work and for 

follow-up   inspections to monitor the successful control achieved over areas of 
completed application.  He/she shall immediately take appropriate remedial action in 
areas where the specified standards of control are not achieved. 

 
C3.3.4.2. The Service Manager’s Deputy shall at any time during the application periods carry 

out inspections of the Contractor’s performance methods and procedures.  He/she 
may at any time take samples of the chemicals applied and arrange for the testing 
thereof. Where test-samples fail to conform to the specifications the costs of testing 
will be recovered from the Contractor and he/she may be ordered by the Service 
Manager’s Deputy to re-treat entire worklots or sections where such chemicals were 
applied. 

 
C3.3.4.3. The Service Manager’s Deputy will during each growth season carry out [two / three] 

official inspections of the work for the purpose of measuring progress and evaluating 
whether control, as defined, has been achieved.  The inspections shall be performed 
visually and the Contractor shall be present or forfeit his/her right to dispute the 
measurements and evaluation of the Service Manager’s Deputy. 

 
C3.3.4.4. The first inspection shall be done at, or within [20] weeks after completion of the 

Contractor’s initial spraying programme and after he/she has notified the Service 
Manager’s Deputy that he/she has inspected the work and that control has been 
achieved. This inspection may be brought forward but not by more than four (4) 
weeks. 
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C3.3.4.5. The second inspection of the season will be carried out at, or within [36] weeks after 

completion of the Contractor’s initial spraying programme and after he/she has 
notified the Service Manager’s Deputy that he/she has inspected the work and that 
control has been achieved. This inspection may be brought forward but not by more 
than four (4) weeks. 

 
C3.3.4.6. The third inspection of the season will be carried out at, or within [36] weeks after 

completion of the Contractor’s initial spraying programme and after he/she has 
notified the Service Manager’s Deputy that he/she has inspected the work and that 
control has been achieved. This inspection may be brought forward but not by more 
than four (4) weeks. 

 
C3.3.4.7. During each of these inspections the worklots treated will each be measured and 

evaluated.  A worklot that does not comply with the specified level of control will be 
recorded as a “rejected worklot”.  

 
C3.3.4.8. The rejection of worklots that do not comply with the standard of control for individual 

worklots will be final and valid for that inspection in that particular year. 
 

 The rejection by the Service Manager’s Deputy of work performance may be 
contested by the Contractor only at the time and place of rejection. The rejection of a 
worklot at a particular inspection shall remain final for that inspection for payment 
purposes, notwithstanding the fact that the Contractor may execute further remedial 
work in order to achieve control at further and final inspections. 

 
C3.3.4.9. In the case where the Service Manager’s Deputy and the Contractor fail to agree on 

whether a worklot has failed, the worklot shall be recorded as a “disputed worklot” 
and the Contractor shall prepare an appropriate record of all disputed worklots in 
order that such disputes may be resolved by way of the disputes resolution 
procedures stipulated in the Core Clauses (W1) of the TSC3. 

 
C3.4. ENVIRONMENTAL REQUIREMENTS 
 
C3.4.1. COMPLIANCE WITH STATUTES 
 
C3.4.1.1. The Contractor’s procedures for the procurement, storage, handling, transportation, 

application and general use of chemicals shall comply with all applicable legislation, 
Codes of Practice and Local, Regional or Provincial Authorities, including but not 
restricted to: 

 
 a) The Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Act (Act 

36 of 1947) as amended. 
 b) The Hazardous Substance Act (Act 15 of 1973) as amended. 
 c) The Water Act (Act 54 of 1956) and the Water Amendment Act (Act 96 of 

1984)(where applicable). 
 d) The Environmental Conservation Act (Act 73 of 1989). 

e) SABS Code of Practice No. 0206-1985 “Safety procedures for the disposal of 
surplus pesticide and associated toxic waste”. 

f) Conservation of Agricultural resources Act (Act 43 of 1983) as amended. 
g) Common law of nuisance. 
h) Mountain Catchment Area Act (Act 63 of 1970). 
i) The National Veld and Forest Fire Act (Act 101 of 1989) 

 
C3.4.1.2. The Contractor’s authorised representative on site shall be a registered Pest Control 

Operator, specialising in the field of weed control and registered in terms of the Farm 
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Feeds Agricultural and Stock Remedies Act, Act 36 of 1947 as amended.  A registered 
Pest Control Operator shall be in direct control of work taking place on site. 

 
 In the event of work taking place on numerous sites at the same time, the contractor 

must ensure that there is a registered Pest Control Operator on each site. 
 
C3.4.2. DAMAGE TO FAUNA AND FLORA 
 
C3.4.2.1. The Contractor shall ensure that his/her employees at all times exercise care and 

consideration for the fauna and flora within and adjacent to the area to be sprayed. 
 
C3.4.2.2. The Contractor shall not apply any chemicals of an explosive, inflammable, highly 

volatile or corrosive nature, which may damage crops vegetation or property or be 
hazardous to humans or animals.  The Contractor shall assume full responsibility for 
the efficiency and safety of whatever chemicals are used. 

 
C3.4.2.3. Dumping or polluting of any kind will not be permitted.  This stipulation is also 

applicable to the washing out of tanks and equipment containing harmful chemicals 
and pollutants. 

 
 The Contractor shall institute and maintain procedures for the safe disposal of all 

chemicals and residual materials originating from the execution of the works. 
 
 Containers and residual material shall not be disposed of on Transnet Freight Rail 

property or as part of Transnet Freight Rail refuse. 
 
C3.4.2.4. The Contractor shall take particular note of environmentally sensitive areas and shall 

plan and execute his/her work with the utmost care and responsibility. 
 
C3.5. PARTICULAR SPECIFICATIONS 
 
 This part covers the techniques, types and use of spraying equipment, required 

standards of workmanship, inspections, measurement, payment, and acceptability of 
the works in respect of the control of vegetation required in terms of the contract. 

 
C3.5.1. DEFINITIONS 
 
C3.5.1.1. Service Manager’s Deputy. Any person appointed by the Employer to deputise for him 

/ her in supervising and carrying out the contract. 
 
C3.5.1.2. CONTROL 
 
C3.5.1.2.1. Control is achieved when all existing or potential growth of vegetation is 

permanently impaired or destroyed by the application and effects of chemical 
herbicides, to the extent that: 

 

• The constituent parts of all plants occurring within the area of treatment 
(worklots) cease to exist as living organisms or entities; and 

• the development of new growth of plants from dormant seeds is 
effectively counteracted or suppressed, for at least the growing season of 
the year in question; and 

• there are no dead or dry remains of any vegetation within the treated area 
(worklot), which may constitute a hazard, danger, or hindrance to 
Transnet Freight Rail personnel, equipment trucks or operations. 
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C3.5.1.2.2. Control constitutes a process or situation where the destruction of vegetation on 
treated areas occurs on an on-going basis and not only at the time of 
measurement and payment inspections. 

 
C3.5.1.3. WORKLOTS 
 
C3.5.1.3.1. A WORKLOT is a subdivision of any area on which the Contractor shall control 

vegetation.  

• In the case of yards and areas of a worklot will be areas of 300m² each. 

• Worklots in yards, depots/areas are not demarcated individually.  The 
number of worklots within any area to be treated is calculated by dividing 
the total surface area by the surface area of single worklot i.e. 300 square 
metres. 

• In yards, depots/areas where control is required worklots may be irregular 
in shape.  For inspection and payment purposes, worklots shall be 
physically measured where necessary.  In such instances the Service 
Manager’s Deputy shall decide in advance and advise the Contractor 
accordingly, of the method of measurement to be adopted in any 
particular area. 

 

• In yards, depots/areas worklots will normally be measured parallel to the 
main direction of the track work present, or parallel to the main axis of any 
other area.  Worklots will not be measured individually in different 
directions but will form part of a pattern of continuous and parallel 
worklots covering, in the most effective manner possible, the surface of 
any particular area. 

• A worklot for cable routes will normally be areas of 0.75m wide on both 
sides and parallel to the cable route and 200m long. 

 
C3.5.1.3.2. However, if any provisional worklot has been sprayed under this contract 

the previous year and the same worklot is again sprayed the next year, 
payment for the second and consecutive years sprayed would be at the 
normal rate applicable for that area and the work would be considered as 
additional work to the Price List. 

 
C3.5.1.3.3. Formation is the finished earthworks surface upon which the track is laid. 
 
C3.5.1.3.4. Ballast means that part normally consisting of crushed stone, gravel, ash or 

muck, (the material placed on the formation to support the track superstructure). 
 
C3.5.1.3.5. Declared weeds means category 1 plants and declared invader plants means 

category 2 and 3 plants proclaimed under the Conservation of Agricultural 
Resources Act, Act No. 43 of 1983, including amendments (GN Regulation 1048 
of 25/05/1984 amended by GN Regulation 280 of 30/03/2001) thereto. 

 
C3.5.1.3.6. Spraying means the even and uniform application of chemical herbicides at the 

rate specified and applies to liquid, granular or any other formulation. 
 
C3.5.2. METHOD OF VEGETATION CONTROL 
 
C3.5.2.1. The Contractor’s methods and program shall provide rapid and effective control in all 

areas.  Techniques, programming and chemicals employed shall therefore be directed 
at this aim.  The Contractor shall carry out immediate treatment of growth in all 
instances where rapid and effective control is not achieved during any period of the 
contract. 
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C3.5.2.2. Where a chemical approach to vegetation control is adopted, hoeing (skoffel) will not 
be allowed as method of achieving control.  Herbicides which act as a scorching agent 
(e.g. with Paraquat or similar active ingredient) are incapable of meeting the definition 
of control and shall not be used.  Scorching of canopy growth only shall not constitute 
control of vegetation as defined.  Slashing of dead material to below the height 
specified in 7.3.1.1 will be permitted. 

 
C3.5.2.3. Vegetation control in terms of the contract will normally be required in respect of the 

yards.  The type of herbicides and the methods of application to be employed are as 
specified T2.1 (Returnable Documents) and are subject to the approval of, and 
monitoring by the Service Manager’s Deputy. 

 
C3.5.2.4. The Service Manager’s Deputy’s approval shall first be obtained for use of other 

herbicides. 
 
C3.5.2.5. Application methods shall, however, be entirely in accordance with the manufacturer’s 

specifications and recommendations for safe and effective use of the herbicides or 
herbicide mixtures concerned. 

 
C3.5.2.6. Any deviation from the method of work submitted as per T2.1 (Returnable Documents) 

by the Contractor shall be subject to the approval of the Service Manager’s Deputy. 
 
C3.5.3. STANDARDS OF WORKMANSHIP 
 
C3.5.3.1. Standard of vegetation control for individual worklots. 
 
C3.5.3.2. Vegetation control shall be such that there is no live vegetation growth (including 

creepers) exceeding 150mm in any dimension, occurring in the worklot, nor more than 
fifteen (15) live plants of any lesser size. 

 
 This excludes overhanging canopy growth of plants: - 
 
 (a) with rootstock established entirely outside the worklot. 
 
 (b) with rootstock established on the boundary of the worklot, provided that: 
  • control was achieved over the remainder of the worklot. 
  • a clear spray line is visible, showing that herbicide was effectively applied 

over the entire surface of the worklot. 
  • the Contractor took the presence of such growth into account and that the 

choice of herbicides and chemical use was adjusted accordingly. 
  • The boundary concerned is not the boundary of an adjoining worklot. 
 
 This exception does not apply in the case of creeping grasses (e.g. Cynodon) with 

nodal rooting within the worklot even though such growth may originate from a plant 
outside the worklot. 

 
C3.5.3.3. In addition, there shall be no dry or dead remains of vegetation within the worklot 

greater than 150mm in height and of a density such that it constitutes a hazard, 
hindrance or danger to Transnet Freight Rail operations, trucks or equipment in the 
area. 

 
 The evaluation to what density of dry or dead growth constitutes a hazard, hindrance 

or obstruction shall be made by the Service Manager’s Deputy. 
 
C3.5.3.4. MANUAL REMOVAL OF VEGETATION 
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 No felling or hoeing of vegetation will be allowed during the two months preceding final 
inspection. Herbicides may not be applied 2 weeks preceding final inspection for a 
season or a year’s program. All lots where such hoeing and felling or herbicides 
application were done will be rejected. 

 
 For this contract, the Contractor should timeously acquaint him/herself with the existing 

conditions of the sites and ensure that his/her tender prices for the first year only, 
includes all work necessary to achieve the required control, e.g. slashing and removal 
of debris before or just after spraying.  The intention to slash and remove should be 
cleared with the Service Manager’s Deputy prior to work starting. 

 
C3.6. GENERAL SPECIFICATIONS 
 
C3.6.1. GENERAL  
 
C3.6.1.1. E4E (January 2004) – Safety Arrangements and Procedural Compliance with the 

Occupational Health and Safety Act. 
 
C3.6.1.2. Specification E7/1 (Jul 1998): Specification for works on, over, under or adjacent to 

railway lines and near high voltage 
 
C3.6.2. HEALTH AND SAFETY 
 
C3.6.2.1. The Contractor shall at all time comply with safety rules, regulations and legislation, 

as well as Transnet Freight Rail (TFR) Safety Guidelines for Infrastructure (Latest 
Edition).  

 
C3.6.2.2. The Contractor shall at all times comply with the Basic Conditions of Employment Act 

as well as all other relevant labour legislation. The Contractor must conduct his own 
formal risk assessment to identify all risks.  The Contractor is to clearly indicate in his 
tender submission the processes and procedures he intends implementing to mitigate 
the total of all these risks: e.g. 

• Working with herbicides 

• Live OHTE 

• Executing work on one line while a normal train service is running on adjacent 
line/s 

• Sanitation and refuse disposal as a threat to the environment. 

 

C3.6.2.3. The Contractor shall be responsible to ensure the use of only technically competent 
trained staff on all types of work. The contractor will have to ensure that the 
contractor’s personnel operating his/her own locomotives, haulage equipment, road 
rail vehicles or any other track vehicles on Transnet Freight Rail lines undergo a 
Transnet Freight Rail Operating course and also receive a certificate of track section 
competency. This cost is to be borne by the contractor. 

 
C3.6.2.4. The Contractor shall ensure that all workers are appropriately equipped and wearing 

Personal Protective Equipment (PPE) and that Safety Talks are conducted and noted 
in the Site Diary before the start of every shift. 

 
C3.6.2.5. The Contractor shall be responsible to ensure that site staff are always competently 

trained with regards to Electrical Awareness Training. 
 
C3.6.2.6. The Contractor shall be responsible to ensure that workers working on machines 

(high risk areas), operators, machine fitters, area Service Manager’s Deputies and 
contract ‘supervisors’ site staff are always competently trained with regards to PWC 
Electrical Educational Training. 
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C3.6.2.7. The Contractor shall also be responsible to ensure that contract managers in charge 

of sites are always competently trained with regards to COM Competency Electrical 
Training (to follow PWC Training). 

 
C3.6.2.8. Non-compliance with safety requirements will result in an immediate suspension of 

work without payment. 

 

C3.6.2.9. Where training is required by the Contractor and Transnet Freight Rail (TFR) is 
committed to provide training, the Contractor shall qualify his tender as to what and 
how many staff, training will be required for. After award of the contract, the 
Contractor shall then arrange with the appropriate Transnet Freight Rail (TFR) 
representative, through the Service Manager’s Deputy, for this training / testing. 

 
The following training shall be arranged for the following Contractors staff: 

 
Course 

 
Objective 

 
Duration & trainer 

 
Grade to attend 

A)   
Awareness 
(Electrical) 

To inform all 
Contractors staff 
working near a 
machine and on the 
line on electrified 
sections of the 
dangerous situations 
of high voltage OHTE 

Two hour on-the-job lecture 
and training. 
Accredited Electrical trainer / 
Depot’s Electrical Supervisor 
 

• All workers and 
staff working 
on the 
contract 

B) COM 
Competenc
y 

(Electrical) 
(To follow A)  

Work permits safe 
working procedures 
under the direct 
supervision of a 
responsible 
representative. 

Lecture room training = 0,25 d 
On-the-job training = 0,25 d 
Criterion test = 0,5 days 
Total = 1 day 
Accredited Electrical trainer 

Supervisor 
(Responsible 
person in charge 
at machine 
working) 

 
� The electrical awareness training must be arranged for beforehand on-the-job. 
 
� The electrical educational and competency training may be arranged for at either a 

depot’s lecture room’s (Transnet Freight Rail (TFR) property), or at a venue of the 
Contractors choice (Contractors cost). 

 
00o00 
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