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PART T1: TENDERING PROCEDURES

T1.1 TENDER NOTICE AND INVITATION TO TENDER

RFQ No. ERACES1328-12618 CIDB

Transnet SOC Limited trading as Transnet Freight Rail invites tenders for the renovation of tar road
in Tzaneen in front of station building, as per general and technical specifications (Asset
no.KX1075P)

The physical address for collection of tender documents is: Transnet Freight ender Advice

Tenderers should have a CIDB contractor grading designation of 3SB or higher!\\
Centre, Ground Floor, Inyanda House 1, 21 Wellington Road, Parktown

Tender documents may be collected during working hours after Q8 n esday, 7 January
2014 and will only be available until 15h00 on Wednesday, 15 J

Queries relating to the administrative issues of these d nts may be addressed to:
Mr. Edwin Senne
Tel. No. 012 3152137

Fax. No. 012 315 2138 02

E-mail: edwin.senne@transnet.net g
A compulsory clarification meeting @ith entatives of the Employer will take place on

Thursday, 16 January 2014, at
Road, Tzaneen. (Contact pe :
083 303 6245

in Tzaneen Station Building, Waiting Room, Agata
nry De Villiers on tel. 015 299 6254/6295 or cell no.

% riefing session and the necessary safety clothes and boots to be
alil tender document in their possession will not be allowed to attend this
atibn meeting/site inspections. Tenderers shall be responsible for their own travel
cosifegarding the site meeting and site inspections.

arrangements @
Tran rvés the right to accept the whole or any part of a tender. Transnet also reserves the

right t neg jate terms and conditions with all, or a short-listed group of contenders, or the preferred
tenderer, should it be deemed necessary.

This tender closes punctually at 10h00 on Tuesday. 23 January 2014.

Tenders may only be submitted on the tender documentation that is issued. Telegraphic,
telephonic, facsimile and late tenders will not be accepted. Tenderers are warned that a tender will
be liable to disqualification should any attempt be made by a Tenderer either directly or indirectly to
canvass any officer(s) or employees of Transnet SOC Limited in respect of a tender between the
date the tender is submitted and the date of the award. A Tenderer may, however, at any time
communicate with the Chairperson of the Transnet Freight Rail Acquisition Council, at telephone
no. 011 544 9486 on any matter relating to his tender.
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Envelopes must not contain documents relating to any tender other than that shown on the envelope.
No slips are to be attached to the tender documents. Any additional conditions must be embodied in
an accompanying letter. Alterations, additions or deletions must not be made by the Tenderer to the
actual tender documents. Tenders submitted by Tenderers must be neatly bound and the inclusion
of loose documents must be avoided.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in
the Tender Data.

Compliance of tender(s) with Transnet's requirements is the sole responsibility of the Tenderer and
any costs incurred in subsequent modifications to or replacement of equipment accepted by
Transnet Limited in good faith on the grounds of certified compliance with specified standards by
the contractor and in fact found to be inadequate in such respects, will be to the relevant
Tenderer's account.

BROAD-BASED BLACK ECONOMIC EMPOWERMENT AND «SOCIO-ECONOMIC
OBLIGATIONS

Transnet fully endorses and supports the Government’'s Br@ad-Based Black Economic
Empowerment Programme and it is strongly of the opiniongthat all South African business
enterprises have an equal obligation to redress the imbalances of the past.

Transnet would therefore prefer to do business with entegprises who share these same values and
who are prepared to contribute to meaningful B-BBEE initiatives [including, but not limited to
subcontracting and Joint Ventures] as partgofainéir tendered responses. All procurement
transactions will be evaluated accordingly.

The Department of Trade and Industry [DW] is gurrently in the process of reviewing the B-BBEE
Codes of Good Practice [Code Serjes ©00]. Tfansnet reserves the right to amend this RFQ in line
with such reviews and/or amendmentsyonce they have come into effect. Transnet furthermore
reserves the right to adjustgthe, thv@sholds and evaluation processes to be aligned with such
changes which may be iss@ied@y the DTI after the issue date of this RFQ.

B-BBEE Scorecard-and Ratihgy

As prescribed in tepfis of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of
2000 and its€Regulatiofis, Respondents are to note the following:

° Phase 14s included as a pre-qualification stage with a prescribed percentage threshold.

. Quotations will be evaluated on price which will be allocated 80 points and preference
which will be allocated 20 points, depending on the value of the Services.

o The 80/20 preference point system applies where the acquisition of the Services will be less
than R1 000 000.00.

o However, if the 80/20 preference point system is stipulated in this RFQ and all bids
received exceed R1 000 000.00, the RFQ will be cancelled.

o The 80/20 preference point system is applicable to the RFQ

When Transnet invites prospective suppliers to submit Quotations for its various expenditure
programmes, it requires Respondents [Large Enterprises and QSE’s - see below] to have their B-
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BBEE status verified in compliance with the Government Gazette No 34612, Notice No. 754 dated
23 September 2011. Valid B-BBEE Verification Certificates must be issued by:

] Verification Agencies accredited by the South African National Accreditation System
[SANAS]; or
= Registered Auditors approved by the Independent Regulatory Board of Auditors [IRBA], in

accordance with the approval granted by the Department of Trade and Industry.

A Verification Certificate issued must reflect the weighted points attained by the measured entity
for each element of the scorecard as well as the overall B-BBEE rating.
Enterprises will be rated by Verification Agencies or Registered Auditors based on the following:
a) Large Enterprises [i.e. annual turnover greater than R35 million]:
e Rating level based on all seven elements of the B-BBEE scorecard 4§
b) Qualifying Small Enterprises — QSE [i.e. annual turnover betwee@million and R35

million]:
¢ Rating based on any four of the elements of the B-BBEE sc ﬁd(
c) Exempted Micro Enterprises — EME [i.e. annual turnover le million]:

e In accordance with B-BBEE Codes of Good Practi tement 000, Section 4], any

enterprise with annual total revenue of R5 millioh or |es alifies as an EME.

¢ Automatic rating of B-BBEE Level 4 irres f race or ownership

e Black' ownership greater than 50%g@ ck Women ownership greater than 50%
automatically qualify as B-BBEE Le

Sufficient evidence to qualify as an M be a certificate [which may be in the form of

a letter] from an auditor, accounting“effiser or a Verification Agency accredited by SANAS.

company’s turnover, Black ownership / Black female

ownership and B-BBE

Respondents are edeto furnish proof of the above to Transnet. [ie. a detailed
scorecard as Stiptila ove in respect of Large Enterprises and QSEs, or a certificate in

ansnet will accordingly allocate a maximum of 20 [twenty] points in
a ith the 80/20 preference point system prescribed in the Preferential
Qe nt Policy Framework Act (PPPFA), Act 5 of 2000 and its Regulations to the
\Res ndent'’s final score based on an entity’s B-BBEE scorecard rating.

N.B. Failure to submit a B-BBEE certificate, which is valid as at the Closing Date of this
RFQ, will result in a score of zero being allocated for B-BBEE.

Turnover: Kindly indicate your entity’s annual turnover for the past year:
R

d) B-BBEE Joint Ventures, Consortiums and/or Subcontractors

In addition to the above, Respondents who would wish to enter into a Joint Venture [JV] or
consortium with, or subcontract portions of the contract to, B-BBEE entities, must state in

! Black means South African Blacks , Coloureds and Indians, as defined in the B-BBEE Act, 53 of 2003
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their RFQs the percentage of the total contract value that would be allocated to such B-
BBEE entities, should they be successful in being awarded any business. A valid B-BBEE
Verification Certificate in respect of such B-BBEE JV or consortium partners and/or
subcontractor(s), as well as a breakdown of the distribution of the aforementioned
percentage must also be furnished with the RFQ Bid to enable Transnet to evaluate in
accordance with the processes outlined in the B-BBEE Preference Points Claim Form..

JVs or Consortiums

If contemplating a JV or consortium, Respondents should also submit a signed JV or
consortium agreement between the parties clearly stating the percentage [%] split of
business and the associated responsibilities of each party. If such a JV or consortium
agreement is unavailable, the partners must submit confirmation in writing of their intention
to enter into a JV or consortium agreement should they be awarded busingss by Transnet
through this RFQ process. This written confirmation must clearly indicate, the percentage
[%] split of business and the responsibilities of each party. In suchiicases, award of
business will only take place once a signed copy of a JV or gonsortitim agreement is
submitted to Transnet.

Incorporated JVs/Consortiums

As part of an incorporated JV/consortium’s Bid responsg, theincorporated JV/consortium
must submit a valid B-BBEE Verification Certificate iR its re@istered name.

Unincorporated JVs/Consortiums

As part of an unincorporated JV/consgrtiumig” tendered response, the unincorporated
JV/consortium must submit a consolidated B-BBEE certificate as if it was a group structure
and such scorecard must have been preparedfor this RFQ in particular.

N.B. Failure to submit a B-BBEE cettificate in respect of the JV or Consortium, which is
valid as at the Closing Date @fthis RFQ, will result in a score of zero being allocated for B-
BBEE.

Subcontracting

If contemplating slbcontracting, please note that a Respondent will not be awarded points
for B-BBEE#AT it e lhdicated in its Quotation that such Respondent intends subcontracting
more than 28% [twenty-five per cent] of the value of the contract to an entity that does not
qualifyafor’at least the same points that the Respondent qualifies for, unless the intended
s@bcontractor is an EME with the capability to execute the contract.

A pefson awarded a contract may not subcontract more than 25% [twenty-five per cent] of
the value of the contract to any other enterprise that does not have an equal or higher B-
BBEE status level than the person concerned, unless the contract is subcontracted to an
EME that has the capability and ability to execute the subcontract.

B-BBEE Registration

In addition to the Verification Certificate, Transnet recommends that Respondents register
their B-BBEE compliance and supporting documentation on the Department of Trade and
Industry’s [DTI] National B-BBEE IT Portal and Opportunities Network and provide Transnet
with proof of registration in the form of an official B-BBEE Profile issued by the DTI.

Transnet would wish to use the DTI B-BBEE IT Portal as a data source for tracking B-BBEE
compliance.
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For instructions to register and obtain a DTI B-BBEE Profile go to http.//bee.thedti.gov.za.

), N.B. Failure to submit a B-BBEE certificate, which is valid as at the Closing Date of
this RFQ, will result in a score of zero being allocated for B-BBEE.

) Transnet invites its valued suppliers to report any allegations of fraud, corruption or other
unethical activities to Transnet Tip-offs Anonymous, at any of the following
addresses/contract numbers :-

o Toll free anonymous hotline — 0800 003 056
J Email — Transnet@tip-offs.com

. Fax number — 0800 007 788

o Freepost DN 298, Umhlanga Rocks, 4320

CONFIDENTIALITY IS GUARANTEED.
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SUPPLIER CODE OF CONDUCT .

Transnet aims to achieve the best value for money when buying or selling goods and
obtaining services. This however must be done in an open and fair manner that supports
and drives a competitive economy. Underpinning our process are several acts and policies

that any Respondent dealing with Transnet must understand and support. These are:
¢ The Transnet Supply Chain Policy

e Section 217 of the Constitution - the five pillars of Public PSCM [Procurement and
Supply Chain Management]: fairness, equity, transparency, competitiveness and cost
effectiveness; \\

e The Public Finance Management Act [PFMA];
e The Preferential Procurement Policy Framework Act [PPPF V
e The Broad-Based Black Economic Empowerment A ; and

e The Prevention and Combating of Corrupt Activities

This Code of Conduct has been included i i Q to formally appraise prospective
regarding the behaviour and conduct of its

Transnet Respondents of Transnet’s exp
Respondents. (J

Prohibition of bribes, kic@mlawful payments, and other corrupt practices
Transnet is in the pro tramsforming itself into a self-sustaining State Owned Company
[SOC], actively cofnpetingyifi the logistics industry. Our aim is to become a world class,

profitable, | rganisation. As such, our transformation is focused on adopting a

performange‘€Ultuse and to adopt behaviours that will enable this transformation.

\\ Transnet will not participate in corrupt practices and therefore expects its

Respondents to act in a similar manner.

e Transnet and its employees will follow the laws of this country and keep
accurate business records that reflect actual transactions and payments to our

Respondents.

e Employees must not accept or request money or anything of value, directly or
indirectly, to:
- lllegally influence their judgement or conduct or to ensure the desired

outcome of a sourcing activity;
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- win or retain business or to influence any act or decision of any decision
stakeholders involved in sourcing decisions; or

- gain an improper advantage.

e There may be an occasion when a Respondent is confronted with fraudulent or
corrupt behaviour by a Transnet employee. We expect our Respondents to use

our “Tip-offs Anonymous” Hot line to report these acts [0800 003 056].

b) Transnet is firmly committed to the ideas of free and competitive enterprise.

e Respondents are expected to comply with all applicable laws and regulations

regarding fair competition and antitrust. \\

e Transnet does not engage with non-value adding age representatives

solely for the purpose of increasing B-BBEE spend [fi al.

c) Transnet’s relationship with Respondents require@c arly define requirements,
exchange information and share mutual b%s;
e Generally, Respondents have thn siness standards and regulations.
Although Transnet cannot ¢ @
tolerate any illegal activi@ es€ include, but are not limited to:
- misrepresentation their product [e.g. origin of manufacture,

ellectual property rights];

actions of our Respondents, we will not

disclose accurate information required during the sourcing

- il
Aﬂvi y [e.g. ownership, financial situation, B-BBEE status];

orrupt activities listed above; and
- harassment, intimidation or other aggressive actions towards Transnet

\\ employees.

e Respondents must be evaluated and approved before any materials,
components, products or services are purchased from them. Rigorous due
diligence is conducted and the Respondent is expected to participate in an

honest and straight forward manner.

e Respondents must record and report facts accurately, honestly and objectively.

Financial records must be accurate in all material respects.
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Conflicts of interest

A conflict of interest arises when personal interests or activities influence [or appear to
influence] the ability to act in the best interests of Transnet. Examples include, but are not

limited to:

e Transnet employees awarding business to entities in which their family

members or business associates have an interest

¢ Transnet employees having a financial interest in a bidding entity

Bidding entities are required to disclose any interest/s which exists between themselves and

any employee and/or Transnet Board member. \\

\/
0‘2\\
O
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T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of
the CIDB Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) The
Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the standard conditions of tender. Each item of
data given below is cross-referenced to the clause in the Standard Conditions of Tender to
which it mainly applies.

The employer is Transnet SOC Limited trading as Transnet Freight Rail.
The tender documents issued by the employer comprise: \\
Part T1: Tendering procedure *
T1.1 Tender notice and invitation to tender
e Suppliers Code of Conduct
T1.2 Tender data
Part T2: Returnable documents O
T2.1 List of returnable documents
T2.2 Returnable Schedules
Part C1: Agreements and contract data 2
C1.1 Contract Data: General

C1.2 Contract data: The Tenderer’s Offger an ceptance
C1.3 Contract Data: Works Information

Part C2: Pricing data
C2.1 Pricing instructions
C2.2 Price list x

cifications

PQC Site information
C4 Site information
e Principal Controlled insurance

The employer’s agent is:

Name: Henry de Villiers

Address: Real Estate Management

Tel: 015 299 6254/6295

Cell. 083 303 6245

E-mail: Henry de Villiers@transnet.net
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F.2.1.1 The following Tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a Tenderer grading designation equal to or higher than a
Tenderer grading designation determined in accordance with the sum tendered for a 3SB or
higher class of construction work, are eligible to submit tenders.

F.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender. Tenderers must sign the attendance list in the name of the tendering entity.
Addenda will be issued to and tenders will be received only from those tendering entities
appearing on the attendance list.

F.2.12 If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employ standards and
requirements, the details of which may be obtained from the Employer’s Agent.

Calculations, drawings and all other pertinent technical informatiomyand characteristics as well
as modified or proposed Pricing Data must be submitted wit ~ tive tender offer to
enable the Employer to evaluate the efficacy of the alternative its Principal elements, to take

a view on the degree to which the alternative complies W mployer’s standards and

requirements and to evaluate the acceptability of the pricing als. Calculations must be set
out in a clear and logical sequence and must cle eflect all design assumptions. Pricing
Data must reflect all assumptions in the develoon pricing proposal.

Acceptance of an alternative tender offer wi % ceptance in principle of the offer. It will be
an obligation of the contract for the Tefidefer, in'the event that the alternative is accepted, to
accept full responsibility and liability that the, alternative offer complies in all respects with the
Employer’s standards and requirements.

The modified Pricing Dat clide an amount equal to 5% of the amount tendered for the
alternative offer to covy, Employer’s costs of confirming the acceptability of the detailed
design before itis ¢ alternative tender offers will be considered.

F.2.13.2 Return all ret
electronica

a cuments to the employer after completing them in their entirety, either

ey were issued in electronic format) or by writing in black ink.

F.2.13.3 PartQ er offer communicated on paper shall be submitted as an original, plus one
s

F.2.13.5 The employer's address for delivery of tender offers and identification details to be shown on
each tender offer package are:

If posted, the envelope must be addressed to:

The Chairperson

Transnet Freight Rail Acquisition Council
P.O. Box 4244

JOHANNESBURG

2000

and must be dispatched in time for sorting by the Post Office to reach the Post Office Box indicated
above, before the closing time of the tender.
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If delivered by hand, to be deposited to the Transnet Freight Rail Acquisition Council tender box
which is located in the foyer, and to be addressed as follows:

The Chairperson

Transnet Freight Rail Acquisition Council
Ground Floor, Inyanda House

21 Wellington Road

Park Town
JOHANNESBURG
2001
It should also be noted that the above tender box is accessible to the public 24 hours per day, 7
days a week.

\
The measurements of the "tender slot" are 500mm wide x 100mm hig d Tenderers must
please ensure that tender documents/files are not larger than the above ensions. Tenders,
which are too bulky (i.e. more than 100mm thick) must be split into t more files, and placed in

separate envelopes.
Identification details

Tenders must be submitted before the closing hour. he date as shown in F.2.15 below, and
must be enclosed in a sealed envelope which mu e IRgcribed on the outside:

(a) Tender No

(b) Description of work

(c) Closing date of tender g O

F.2.13.6 A two-envelope procedure will not e fo

F.2.15 The closing time for submij f tender offers is as stated in the Tender Notice and Invitation
to Tender.

F.2.15 Telephonic, telegrap , facsimile or e-mailed tender offers will not be accepted.

F.2.16 The tender o lidity period is 12 weeks (23 May 2014)

F.2.19 Acce rovided for the following inspections, tests and analysis:
I&? current arrangement foundation and steelwork condition and measurements in
substa yards during the tender period after the site meeting and prior to the closing date of
tender.

F.2.23 The Tenderer is required to submit with his tender:
Either a Certificate of Registration issued by the Construction Industry Development Board or a
copy of the application Form for registration in terms of the construction Industry Development
Board Act (Form F006) and an original valid Tax Clearance Certificate issued by the South
African Revenue Services.

F.3.4 The time and location for opening of the tender offers are:
Time:. 10:00 on the closing date of tender.
Location: Transnet Freight Rail Acquisition Council, Ground Floor, Inyanda House,

21 Wellington Road, Park Town, JOHANNESBURG
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The procedure for the evaluation of responsive tenders is Method 2.
Insert where Method 2 (Financial Offer and Preferences) is used to evaluate tender offers.

The financial offer will be scored using Formula 2 (option 1) where the value of W, is:

1) 90 where the financial value excluding of VAT of all responsive tenders received have a
value in excess of R1,000,000; or

2) 80 where the financial value excluding of VAT of one or more responsive tender offers
equals or is less than R1, 000,000.

Up to 100 minus W, tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed.

Only those Tenderers who score a minimum score of 60 points in respect of the following quality
criteria are eligible to submit tenders. (Phase 2).
I\

Description of quality criteria and sub criteria Mnumber of

ation points

Weight Sub weig Effective weight

Health,

scope of works

risk and safety plan relevant to

Technical capacity / resources

Experience in the relevant field

Total evaluation points for quality (Wg) 100
Criteria to be evaluated on the ing scales as per CIDB BEST PRACTICE GUIDELINES
#A4:
a) Poor = 20
Satisfactory = 40
Good = 60
Very = 80
Exce = 100

F.3.13.1 T\N ers will only be accepted if:

a) The Penderer has in his or her possession an original valid Tax Clearance Certificate issued
by the South African Revenue Services or has made arrangements to meet outstanding tax
obligations.

b) The Tenderer is registered with the Construction Industry Development Board in an
appropriate Tenderer grading designation;

c) The Tenderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector.

d) The Tenderer has not:

i) abused the Employer’'s Supply Chain Management System; or
ii) Failed to perform on any previous contract and has been given a written notice to
this effect; and
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Transnet Freight Rail

RFQ No. ERACES1328-12618 CIDB

A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building, as per

general and technical specifications. (Asset No. KGX 1075P)

e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the Tenderer's ability to perform the contract in the best
interests of the employer or potentially compromise the tender process.

f)

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one.

Additional tender conditions:

1.  The Tenderer is deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the prices stated in the priced Activity
Schedule in the works Information. The rates and prices (except in so far as otherwise
provided in the Tender) collectively cover full payment for the dischar all his
obligations under the Contract and all matters and things necessary fof the proper
completion of the works.

2 The tenders shall be completed in black ink only. V

2.1 Tenderers shall duly fill in the attached Price list. Item @ cted in the ‘Price list, but
covered in the particular specification or agreed at site'meetings, shall be added to the
Price list by the Tenderer and quoted for accordingly.

2.2 Tenderers shall submit qualifications of st t wilb be performing the works.

2.3 During the duration of the contract, th ful Tenderer shall be required to inform
the Deputy of any staff changes ptovide the qualifications of the replacement staff for
approval.

2.4 The Tenderer shall provide\a proviSional Gantt or a similar bar chart showing when
the works will be do art shall be submitted with the tender submission on the
closing date of the olld a Tenderer be successful in winning a tender, a final
bar chart shall bess ithin 7 days after the award of the contract to the employer
by the succes %' .

25 TheTen [l indicate how the work will be executed. (Approach paper and
Metho e t).

26 W @ ent offered does not comply with standards or publications referred to in

ecification, Tenderers shall state which standards apply and submit a copy in

\\ lish or certified translation.

2.7 The Tenderer shall supply a site diary and site instruction books, both books shall be
of triplicates carbon copies.

2.8 During the duration of the contract, the successful Tenderer shall be required to inform
the Supervisor of any staff changes and provide the qualifications of the replacement staff
for approval.

3  Evaluation criteria of the tender to be met are:

3.1 Phase 1:

Will be a disqualifying phase and those that comply will progress to be competitively
evaluated in Phase 2.
Minimum criteria for progressing from Phase 1 to Phase 2 are detailed below:
Tender Page 6 of 10 T1.2
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Transnet Freight Rail

RFQ No. ERACES1328-12618 CIDB

A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building, as per

general and technical specifications. (Asset No. KGX 1075P)

CIDB grading of 3SB or higher to be met.

Clause by clause statement of compliance to the following documents:

NEC ECSC General Conditions of Contract.

The Works Information, the Particular (project) specification and all technical
(secondary) specifications

¢ All general specifications (E4B, E4E, and the E7/1 specifications).

Clause by clause statement of compliance to the various documents:

Please take note:

Tenderers shall indicate clause-by-clause compliance with all the specifications as
indicated above. This shall take the form of a separate document listing all the
specifications clause numbers indicating the individual statement of compliance or non-

compliance.

\
Tenderers shall motivate a statement of non-compliance. *’
Number the specifications according to the original ten w L

The head and sub-headings must be listed next to t

Indicate statement of compliance and motivate ons for not complying).
(o} ce

tion number.

Indicate other statements which don’t requite complignce.
Note: The committee will take decision [ n average score to companies who

indicated their compliance but with short c gs.

3.2 Phase 2; Refer to clause F3.11.3 ation criteria of Phase 2.
of 6

Technical threshold of a minimu
progress to the next evaluation

points to be obtained before a respondent may
, (Phase 3) i.e. 80/20 in respect of price and

preference claimed as men below:

Health, Risk afid Sa plan relevant to the scope of works
Technical,capa resources

in €he relevant field

o EX
Yo
E Management Structure

3.21 isk and Safety Plan

3.

2&.1.1. Health and Safety Representative (Section 17 of OHS Act).

3.2.2 Education and Training

3.2.21 Induction training (Construction Regulation 7(9)

3.2.2.2 Site Specific Training

3.2.3 Health and Safety Communications

3.2.3.1  Safety/Toolbox talks

3.2.3.2 Incident Recall
Tender Page 7 of 10 T1.2
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Transnet Freight Rail RFQ No. ERACES1328-12618 CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building, as per
general and technical specifications. (Asset No. KGX 1075P)

3.24 Safe Working Procedures and Methods
3.2.4.1 Method Statement

3.2.4.2  Safe Operating Procedures

3.2.4.3 Task/Job observations

3.2.5 Personal Protective Equipment and Clothing
3.2.5.1 PPE required after all other controls have been considered
3.2.5.2 PPE proof of issue

3.2.6 PART B. Environmental Management Plan
Note: TFR will obtain Environmental authorisation (EIA and EMP) and permits from
the relevant authority( when necessary) prior to commencement of the project(e.g.
Construction)

\
3.2.6.1 Control of Dust
3.26.2 Soil Contamination

3.2.7 Technical capacity (plant and equipment) to be u »quired for this

project.
The following criteria will be used to evaluate techp apacity on (Plant and
Equipment)

Road grinder to cut pothol e
3 Ton vehicle

1

2

3. Road Grader

4. Road Roller

5. Picks

6. Spades

7
8

. Spra r 30 MC prime and fog spray
. R S
9. «Bartier tape

3.2.8 %&

ce relevant to the project specification

. Provide proof of relevant experience for this project
2\

3.3 Phase 3: to be evaluated on 80/20 for price and preference claimed bid is < R1m.

All Respondents who obtained 60 points more for quality in phase 2 may be evaluated in

phase 3. This score out of 60 has no influence in the score for Phase 3.
e Price.

e BBBEE

Weighted evaluation based on 80/20 preference point system:

Tender Page 8 of 10 T1.2
Part T1: Tendering Procedures Tender Data
TRANSNET
r

freight roil



Transnet Freight Rail RFQ No. ERACES1328-12618 CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building, as per

4

general and technical specifications. (Asset No. KGX 1075P)

Pricing and price basis [firm] - whilst not the sole factor for consideration, competitive

pricing and overall level of unconditional discounts® will be critical

Transnet will utilise the following formula in its evaluation of Price:

_ {  Pr-Pminy

PS =80 (1- "2

Where:

Ps = Score for the Bid under consideration

Pt = Price of Bid under consideration

Pmin = Price of lowest acceptable Bid
DISCLAIMERS \\
Transnet is not committed to any course of action as a result of its ance of this RFQ
and/or its receipt of a Quotation in response to it. Please not Transhet reserves the
right to:

modify the RFQ’s goods / service(s) and request Respo e-bid on any changes;

e reject any Quotation which does not conform to instru A% and specifications which are
detailed herein;

e disqualify Quotations submitted after the submission deadline;

e not necessarily accept the lowest pric tion;

e reject all Quotations, if it so decides;

e place an order in connection wit

e award only a portion of the pkopo
this RFQ;

¢ split the award of t% between more than one Supplier/Service Provider; or

tion at any time after the RFQ’s closing date;
ods / service/s which are reflected in the scope of

¢ make no award

Transnet &re right to lower the threshold for Technical by 10% [ten percent] if no
Bidder, the predetermined minimum threshold or if only one bidder passes the

ho“has been convicted of a serious breach of law during the preceding 5 [five] years,
including but not limited to breaches of the Competition Act 89 of 1998. Respondents are
required to indicate below whether or not they have been found guilty of a serious breach of
law during the past 5 [five] years:

I/We do hereby
certify that //we have/have not been found guilty during the preceding 5 [five] years of a
serious breach of law, including but not limited to a breach of the Competition Act, 89 of
1998, by a court of law, tribunal or other administrative body. The type of breach that the
Respondent is required to disclose excludes relatively minor offences or misdemeanours,
e.g. traffic offences.

Tender
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Transnet Freight Rall RFQ No. ERACES1328-12618 CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building, as per
general and technical specifications. (Asset No. KGX 1075P)

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any
Respondent from the bidding process, should that person or entity have been found guilty of
a serious breach of law, tribunal or regulatory obligation.

5 BBBEE status of company A

Preference points will be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

B-BBEE Status Level of Contributor ' erof points
system)
1
2 18
3 16
4 12
5 C 8
6 6
7 4
8 2
Non-compliant’co t 0

N
&

T\
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Transnet Freight Rail ERACES1328-12618 CIDB
The renovation of Tar Road in Tzaneen in front of station building
as per general and technical specifications. (Asset No. KGX1075P)

A Division of Transnet SOC Limited

I\

Part T2: Returnable D ents

©
N4
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Transnet Freight Rail ERACES1328-12618 CIDB

The renovation of Tar Road in Tzaneen in front of station building
as per general and technical specifications. (Asset No. KGX1075P)

A Division of Transnet SOC Limited

PART T2: RETURNABLE DOCUMENTS / SCHEDULES

The tenderer must complete the following returnable documents:

1.0

Returnable documents required for tender evaluation purposes

=z
o

RN

Returnable Documents

=N

Letter of Good Standing with the Compensation Commissio

2003 and Transnet's E4E

Safety Plan and Fall Protection Plan in accordance v0 Construction Regulations of

Quality Assurance/control Plan
Environmental Management Plan

Certified copy of CIDB certification (3S er)

Proposed Organization and Staffi
Certified Copy of Share Certificate & CK2

Certified Copy of Certifi Q\ corporation and CM29 and CMS9

© | oI N || MWD

Certified Copy of itfwBDocuments of Shareholders / Directors / Members (where

Q g Ietter from the Accountant/Auditor confirming most recent annual turnover and
pércentage black ownership in the company AND/OR certified BBBEE certificate and
scorecard from an accredited rating agency

Programme and method statement

Tender Data
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Transnet Freight Rail ERACES1328-12618 CIDB

The renovation of Tar Road in Tzaneen in front of station building
as per general and technical specifications. (Asset No. KGX1075P)

A Division of Transnet SOC Limited

T2.2 RETURNABLE SCHEDULES

The tenderer must complete the following returnable schedules:

2.0 Returnable Schedules required for tender evaluation purposes

No Returnable schedules

1 Certificate of Attendance of Information Briefing Session or site inspecti &\

2 Certificate of Authority for Signatory (Resolution by Board) {

3 Schedule of Tenderers experience

4 Schedule of Subcontractors (where applicable)

5 Certificate of authority for joint ventures (where applica

6

7

8

9

10

11

12 | Experience of ingthe form of Curriculum Vitae

13 Transnet SOC limi ntractual safety clauses which will form part of any resulting
contract. B

14 ents and qualifications

15 ent Schedule

nt of compliance or non-compliance with all clauses to the General Conditions of
ntract, the Works Information, the Particular Specification, all the Technical

16 Specifications and all the General Specifications. The clause-by-clause statement of
compliance shall take the form of a separate document listing all the clause numbers of
all the above specifications indicating the individual statement of compliance or non-
compliance. Tenderers shall motivate a statement of non-compliance.
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Transnet Freight Rail ERACES1328-12618 CIDB

The renovation of Tar Road in Tzaneen in front of station building
as per general and technical specifications. (Asset No. KGX1075P)

A Division of Transnet SOC Limited

3.0

Sh
3.2
3.3
34
3.5
3.6
3.8
3.9
3.10
3.11

SH2
3.13

3.14
SIS
3.16

Returnable Schedules that will be incorporated into the contract

Certificate of attendance of information briefing session/site inspection
Certificate of Authority for Signatory (Resolution of Board of Directors)
Schedule of Tenderers experience

Schedule of Sub-contractors

Certificate of authority for joint ventures (where applicable)

Schedule of Plant and equipment

Record of Addenda to Tender Document \

Supplier declaration form duly completed (SDF) *\

Compulsory Enterprise Questionnaire

Approach paper, which responds to the proposed scope of work
Experience of key staff in the form of Curriculum Vitae »
Transnet SOC Limited contractual safety clauses which will

contract

Proposed amendments and qualifications.

Labour Payment Schedule.
Statement of compliance or non-compliance wi | clauses to General Conditions of

Contract, the Works Information, the Parti petification, all the Technical
Specifications and all the General Specifi .

S
A\Q’@

any resulting

\\Q~
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A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

CERTIFICATE OF ATTENDANCE AT INFORMATION BRIEFING SESSION/SITE
INSPECTION

This is to certify that

(Tenderer)
of

(address)

was represented by the person(s) named below at the compulsory site me@eld for all
da

tenderers at (location) on ( ), starting
at We acknowledge that the purpose of the g€ to acquaint
ourselves with the Site of the Works and/or matters incidental e work specified in
the tender documents in order for us to take accountgof ing necessary when
compiling our rates and prices included in the tender.

Particulars of person(s) (Respondents) attendin @ 2ting/site inspections:

Name: ignature

Capacity:

Name: Signature

Capacity

Attenda above persons at the meeting is confirmed by the Employer’s
reprw , Mamely:

Briefing session;

Name: Signature

Capacity: Date and time

Site visit:

Name: Signature

Capacity: Date and time

Tender Data Page 2 of 25 T2.2
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

RESOLUTION OF BOARD OF DIRECTORS

Name of firm

It was vresolved at a meeting of the Board of Directors held on

that
FULL NAME(S) SIGNATURE
*\\
in his capacity of is/are hereby a nter into, sign
and execute and complete any documents relating to Tenders a . Contracts for the supply
of goods and services. *
( O Confirm: Date
FULL NAME
CHAIRMAN
FULL NAME
SECRETARY
CertifaQopz:
SIGNED AT ON THIS DAY OF
20
Tender Data Page 3 of 25 T2.2
Part T2: Returnable Documents Returnable Schedules
TRANSNETI

r

freight rail



Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves:

Value of work

Employer, contact Description of contract inclusive of VAT Date
person and telephone (Rand) completed
number

\\Q

Signed Date

Name Position

Tenderer
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Part T2: Returnable Documents Returnable Schedules

TRANSNET

r

freight roit



Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

SCHEDULE OF PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this
contract.

If we are awarded a contract we agree that this notification does not change the requirement
for us to submit the names of proposed Subcontractors in accordance with requirements in the
contract for such appointments. [f there are no such requirements in the contract, then your
written acceptance of this list shall be binding between us.

We confirm that all subcontractors who are contracted to construct a house are registered as
home builders with the National Home Builders Registration Council.

Name and address of Nature and extent of work | Previous exp fence with
proposed Subcontractor Subcontract

D\/
3 Q\\

3_ O
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (WHERE APPLICABLE)

This Returnable Schedule is to be completed by joint ventures. (Where applicable)

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

Mr/iMs . ... , authorised signatory of the company

in the capacity of lead partner, to sign all documents in connection with the tender offer and

any contract resulting from it on our behalf.

I\

NAME OF FIRM ADDRESS DU THORISED
Si TORY

Lead partner V

ighature. . ...........
ame ........
Designation

Signature. . .. .........
Name ........
Designation

(/ Signature. . . ..........
Name ........
Designation

Signature. . .. .........
Name ........
Designation
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no. KGX1075P)

SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant Plant and Equipment that l/we presently own
or lease and will have available for this contract or will acquire or hire for this contract if my/our
tender is accepted.

(a) Details of major Plant and Equipment that is owned by and immediately available for
this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major Plant and Equipment that will de, acquired for this contract if

my/our tender is acceptable. ‘

Quantity Description, size,

N4
\“QQ~

Attach additional pages if more space is required.

Signed Date
Name Position B
Tenderer = T
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Transnet Freight Rail

A Division of Transnet SOC Limited

RFQ No. ERACES1328-12618CIDB
The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

RECORD OF ADDENDA TO TENDER DOCUMENTS

in this tender offer:

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account

Date

Title or Details

4

C

10.

Tender Data
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building

as per general and technical specifications (Asset no. KGX1075P)

SUPPLIER DECLARATION FORM

Respondents are to furnish the following documentation and complete the Supplier Declaration
Form below:

1.

©® N O O AW

9.

Original or certified cancelled cheque OR letter from the Respondent’s bank verifying
banking details [with bank stamp]

Certified copy of ldentity Document(s) of Shareholders/Directors/Members [where
applicable]

Certified copy of Certificate of Incorporation, CM29 / CM9 [name change]

Certified copy of Share Certificates [CK1/CK2 if CC] \\

Original or certified letterhead confirm physical and postal addresses

Original or certified valid SARS Tax Clearance Certificate [RSA ti&y]

Certified copy of VAT Registration Certificate [RSA entities

A signed letter from your entity’s auditor or accountan ing” most recent annual
turnover figures or certified BBBEE certificate

Certified copy of valid Company Registration Certificate [if applicable]

Note: No contract shall be awarded to any S frican Respondent whose tax matters

have not been declared by SARS to kg order.
Note: No agreement shall be awarded pondent whose tax matters have not been

declared by SARS to be in order

Company Trading Name

Company Register

Name

Company Regis n Number Or ID Number If A Sole

Trust Pty Ltd Limited Partnership Sole
Proprietor

VAT number (if registered)

Company Telephone

Number

Company Fax Number

Company E-Mail Address

Company Website

Address
Tender Data Page 10 of 25 T2.2
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

Bank Account
Bank Name
Number

Postal

Address Code

Physical

Address \}
Contact Person {

Designation

Telephone

Email

> R35

Annual Turnover Range (Last
' million

R5-35 million

Financial Year)

Services Both

Does Your Company Provide

Area Of Delivery Provincial Local

Public Private

Is Your Company A Public O

Does Your Company Tax Directive Or IRP30

Certificate

Yes No

Prod

Main Service  Supplied (E.G.:

% Disabled

person/s

% Black % Black women

Ownership ownership "
ownership

Does your company have a BEE certificate Yes No

What is your broad based BEE status (Level 1 to 9 /

Unknown)

How many personnel does the firm employ  |Permanent Part time

Transnet Contact Person
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no. KGX1075P)

Contact number

Transnet operating division

Duly Authorised To Sign For And On Behalf Of Firm / Organisation

Name Designation

Signature Date

Stamp And Signature Of Commissioner Of Oath

Name Date

. _ Telephon
Signature

0‘2\\
O
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no. KGX1075P)

COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a j5int_ venture, separate
enterprise questionnaires in respect of each partner must be completed and submitted.

Section1: Name of enterprisSe: . ... usveoms sanmssmnesesoppenseossesnesssvpons
Section 2: VAT registration number,ifany:...........c i
Section 3: CIDB registration number,ifany:.......... ... o i it

Section 4: Particulars of sole proprietors and partners in partnerships !
Name* Identity number* Personal in e tax'humber*

* Complete only if sole proprietor or partnership and
partners

Section 5: Particulars of companies a@ rporations
Company registration number N B B e o Y Cheve ST R G N

Section 6:
Indicate

partn
corp&gio

following:

he relevant boxes with a cross, if any sole proprietor, partner in a
ctor, manager, principal shareholder or stakeholder in a company or close
is currently or has been within the last 12 months in the service of any of the

0 a member of any municipal council 0 an employee of any provincial department,
0O a member of any provincial legislature national or provincial public entity or
00 a member of the National Assembly constitutional institution within the meaning

or the National Council of Province of the Public Finance Management Act,

O a member of the board of directors of 1999 (Act 1 of 1999)
any municipal entity 0 a member of an accounting authority of

O an official of any municipality or any national  or provincial public entity
municipal entity O an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no. KGX1075P)

Name of sole proprietor, | Name of institution, public office, | Status of service

partner, director, | board or organ of state and (tick appropriate
manager, principal | position held column)
shareholder or Current | Within
stakeholder last 12
| months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the s of the state

Indicate by marking the relevant boxes with a cross, if pouse, child or parent of a sole
proprietor, partner in a partnership or director, man pringipal shareholder or stakeholder
in a company or close corporation is currently or. n within the last 12 months been in

the service of any of the following:

0O a member of any municipal D%\poyee of any provincial department,

council iohal or provincial public entity or
0 a member of any provin constitutional institution within the meaning
legislature of the Public Finance Management Act,
O a member of th on 1999 (Act 1 of 1999)
Assembly or the National cil O amember of an accounting authority of any
of Province national  or provincial public entity
0 a member gOf board of O an employee of Parliament or a provincial
directors unicipal entity legislature
0 an offi any”municipality or
mu ity

2\

Name of spouse, child | Name of institution, public office, | Status of service
or parent board or organ of state and (tick appropriate
position held column)
Current | Within
last 12
months
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the

enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

i) confirms that no partner, member, director or other person, who wholly or partly‘exercises,
or may exercise, control over the enterprise appears, has within the last fiv ars been
convicted of fraud or corruption; *—‘

iv) confirms that | / we are not associated, linked or involved with any other tendefing entities
submitting tender offers and have no other relationship with any of t derers or those
responsible for compiling the scope of work that could cause or b d as a conflict

of interest; and
iv) confirms that the contents of this questionnaire are within'p rsonal knowledge and
are to the best of my belief both true and correct.

Signed Q ..........
Name
Enterprise

name @

\\Q~

Tender Data Page 15 of 25 T2.2
Part T2: Returnable Documents Returnable Schedules
TRANSNET

r

freight roit



Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

EVALUATION SCHEDULE: APPROACH PAPER (EXAMPLE)

The approach paper must respond to the scope of work and outline the proposed approach /
methodology including that relating to health and safety. The approach paper should articulate
what values add the tenderer will provide in achieving the stated objectives for the project.

The tenderer must as such explain his / her understanding of the objectives of the assignment
and the Employer’s stated and implied requirements, highlight the issues of importance, and
explain the technical approach they would adopt to address them. The approach paper should
explain the methodologies which are to be adopted, demonstrate the compatibility of those
methodologies with the proposed approach. The approach should also include a quality plan
which outlines processes, procedures and associated resources, applied by whom and when,
to meet the requirements and indicate how risks will be managed and what contribution can be
made regarding value management.

\
The tenderer must attach his / her approach paper to this page. The a;@aper should

not be longer than 8 pages.
The scoring of the approach paper will be as follows: O$

Technical approach and methodology

Poor The technical approach and / or metho is poor / is unlikely to satisfy

(score 40) project objectives or requirements. T, n r has misunderstood certain
aspects of the scope of work anddeg t deal with the critical aspects of the
project. %

Satisfactory | The approach is generic angd'not'g d to address the specific project

(score 70) objectives and methodologys Thejapproach does not adequately deal with the

critical characteristics of.the project.
The quality plan, in which risk is to be managed etc is too generic.

Good The approachg lly tailored to address the specific project objectives

(score 90) and metho sufficiently flexible to accommodate changes that may
occur dusi on. The quality plan and approach to managing risk etc is
specifi d to the critical characteristics of the project.

Very good Besides ting the “good” rating, the important issues are approached in an
(score 100) Li ative and efficient way, indicating that the tenderer has outstanding
ge of state-of-the- art approaches.

{Uality of the outputs

\\Q approach paper details ways to improve the project outcomes and the

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the
enterprise, confirms that the contents of this schedule are within my personal knowledge and
are to the best of my belief both true and correct.

Sighed Date
Name Position
Tenderer
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no,KGX1075P)

CURRICULUM VITAE OF KEY PERSONNEL

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional registration number:

Name of employer (firm):

Current Position: Years with the firm:

Employment record: (list in chronological order starting with earliest work exp Q\ce)

\%

O
Q\\

O

Experience record pertinent % service

O
OA

T\

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

[Signature of person named in schedule] Date
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technicatl specifications (Asset no.KGX1075P)

TRANSNET SOC LIMITED / CONTRACTORS / SUB-CONTRACTORS

CONTRACTUAL SAFETY CLAUSES WHICH WILL FORM PART OF ANY RESULTING
CONTRACT

The parties agree on the following arrangements according to section 37 (2) of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) to ensure compliance by the
mandatory with provisions of the Act.

1)  That the Contractor is an “employer” in his own right as defined in section 1 of Act 85
of 1993 and that he must fulfil all his obligations as an employer in terms of the Act.

2)  The Contractor shall comply with the requirements of Act 85 of 1993 in its eWty.

3)  Where special permits are required, such as electrical switching, hot Wﬁdkmits, etc.
the Contractor shall obtain them from a person designated by Trw Limited

for this purpose, and all requirements of the Contractor must_ri omply with the
permit.

4) The Contractor shall conduct a risk assessment of the o be performed by a
competent person prior to the commencement of wark, to T@€ntify risks and hazards
that persons may be exposed to, analyse and eyaluate,identified hazards.

5) The Contractor shall have a documented alif,and Safety Plan based on the risks

6) The Health and Safety Plan shallincl

6.1 The safety manage
of the Act and Re
6.2 The safe work&r ods and procedures to be implemented to ensure work are
li

ipient, devices and clothing to be made available by the
employees.
ess control measures pertaining to health and safety to be

7) The Contractor shall ensure that all work is performed under the close supervision of a
person trained to understand the hazards associated with the work performed and who
has authority to ensure that the necessary precautionary measures are implemented.

8) The Contractor must appoint a Health and Safety Co-ordinator to liaise with Transnet
SOC Limited on matters pertaining to occupational health and safety.

9) The appointed Safety Co-ordinator must liaise at least once a week with the* Health
and Safety Section / Risk Manager /Occupational Risk Manager of Transnet SOC
Limited.

10) The Contractor shall furnish the* Health and Safety Section/ Risk Manager/
Occupational Risk Manager of Transnet SOC Limited immediately with full particulars
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building

11)

as per general and technical specifications (Asset no.KGX1075P)

of any sub-Contractor which he may involve in the contract in order that the sub-
Contractor himself can be made aware of all the clauses in this contract pertaining to
health and safety.

The Contractor shall stop any sub-contractor from executing work which is not in
accordance with the Health and Safety Plan or which poses a threat to health and
safety of persons.

12) The Contractor shall ensure that all his employees and visitors undergoes health and
safety induction pertaining to the hazards prevalent, proof of such training must be kept
on file.

13) In the event where the risk assessment reveals the risk relating to work%from an
elevated position the Contractor shall cause the designation of a compétent person,
responsible for the preparation of a Fall Protection Plan.

14) The Fall Protection Plan shall include: V

14.1 A risk assessment of all work carried out from an elevated pesttion

14.2 Procedures and methods to address all the identified ri er location

14.3 Evaluation of employee’s physical and psychological fith&Ss necessary to work at

elevated position.

14.4 The training of employees working from an @ ated position.

14.5 Procedure addressing the inspection, té j%and maintenance of all fall protection

equipment.

15) The Contractor shall advise the *NHealth and Safety Section / Risk Manager/
Occupational Risk Manager ansnet SOC Limited of any hazardous situations
which may arise from w performed either by the Contractor or his sub-
Contractor.

16) equired by the act must be given to * Health and Safety

ccupational Risk Manager of Transnet SOC Limited.

17) all ensure that a Health and Safety File is available which shall

entation as required by the Act, copy of his and his Sub-Contractors
ment and Health and Safety Plan.

18) All incidents referred to in Section 24 of the Act involving the Contractor and his Sub-
Contractor on Transnet Ltd premises, shall be reported as prescribed. Transnet Ltd
hereby obtains an interest in the issue of any investigation, formal inquiry conducted in
terms of Section 31 and 32 of the Act into any incident involving the Contractor, his
Sub-Contractor, any person or machinery under his control on Transnet Ltd premises.

19) No alcohol or any other intoxicating substance shall be allowed on Transnet Ltd
premises. The Contractor shall not allow anyone under or suspected to be under
the influence of alcohol or any other intoxicating substance on Transnet Ltd
premises.

20) Contractor to ensure its employees undergo medical surveillance as required by
legislation
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

21) Contractor will be required to provide monthly safety performance reports and statistics

22) A letter of good standing in terms of Section 80 (Employer to register with the
Compensation Commissioner) of the Compensation for Occupational Injuries
and Disease Act 1993 (Act 130 of 1993) must also be furnished.

23) All clauses in the contract pertaining health and safety form an integral part of the
contract and if not complied with may be construed as breach of contract.

*As applicable

Tenderer OH & S Management System Questionnaire

This questionnaire forms part of TFR tender evaluation process is to be com kted by all
Tenderer's and submitted with their tender offer. The objective of the qu&Stiennaire is to
provide an overview of the status of the Tenderer's OH&S management System. Wenderers
will be required to verify their responses noted in their questionnaire Wevidence of
their ability and capacity in relevant matters. TFR will verify ac s

during the physical visit as part of the tender evaluation.

information

_—N ‘I‘_‘: AT

N CLIR ) Sl [N LM do— =’ A e

The mformatlon provided in this questionnaire is
occupational health and safety management sys

curate summary of the company's

Company Name:

Signhed: ame®

Position: te:

Tender Description:

Tender Number:

@&& &&&& i
G

LIeSTIONNAITE
i e

itten company health and safety policy?
de a copy of the policy

- Does the company have an OH&S Management system e.g NOSA,
OHSAS, IRCA System etc
- If yes provide details

- Is there a company OH&S Management System, procedures
manual or plan?
- If yes provide a copy of the content page(s)

- Are health and safety responsibilities clearly identified for all
levels of Management and employees?
- If yes provide details

w&&%@@ . i e

gz gafemgo@'“f’racf;ces and PracedﬁZiﬁ 0 A 7 ]

o
i
i
i
G

G
T
o
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

relevant to its operations available?
- If yes provide a summary listing of procedures or instructions

- Is there a register of injury document?
If yes provide a copy

- Are Risk Assessments conducted and appropriate techniques
used?
- If yes provide details

Describe briefly how health and safety training is cond
your company: *

any?
ing records

=

- Is a record maintained of
undertaken for employees ins

- Are regular
undertaken?
-If yes provi

- Is there a workplace health and safety committee?

- Are employees involved in decision making over OH&S matters?
- If yes provide details

- Are there employee elected health and safety representatives?
- Comments
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Transnet Freight Rail
A Division of Transnet SOC Limited

RFQ No. ERACES1328-12618CIDB
The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no. KGX1075P)
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- If yes provide details

performance statistics including injuries and incidents?

health and safety performance?
- If yes provide details

- Are employees regularly provided with information on company

date?

Is company registered with workmen’s compensation and up to

- If yes provide proof of letter of good standing

and safety offence?
- If yes provide details

- Has the company ever been convicted of an occupational health

Safety Performance Report

Monthly DIFR for previous months

Previous Year No of Disabling

Injuries

Total Num f
emplo

DIFR per month

January

February

March

April

May

June

July

Augu§\

September

October

November

December

Tender Data
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

DIFR = Number of Disabling injuries x 200000 divided by number of man hours
worked for the period

Signed
(Tenderer)

S
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations
and qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender
referenced in the Tender Data regarding the employer’'s handling of material deviations and
qualifications.

Page Clause or Proposal
item

.
=

O
Q\\

O

oA

T\

Signed Date
Name Position
Tenderer
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Transnet Freight Rail RFQ No. ERACES1328-12618CIDB
A Division of Transnet SOC Limited The renovation of tar road in Tzaneen in front of station building
as per general and technical specifications (Asset no.KGX1075P)

TRANSNET SOC LIMITED
(REGISTRATION No. 1990/000900/30)
TRADING AS

TRANSNET FREIGHT RAIL
LABOUR PAYMENT SCHEDULE
TENDERERS ARE REQUIRED TO COMPLETE THE FOLLOWING SCHEDULE:
DAY LABOUR (IF REQUIRED)

Skilled Hour

Unskilled Hour *\\
Labourer Hour V
Driver/Operator Hour

% Profit on Material c 5

TRANSPORT AND MACHINERY Q NNING

STANDING

Road grinder to cut potholes square
3 Ton vehicle

Road Grader

I I N

Road Roller
Spray Gun for MC Q ndsgfog spray

Other equip

7. Full details of any other charges:

TENDERER:

DATE:
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Contract Data

The Employer Name is Transnet SOC Limited Trading as Transnet Freight Rail

Address Nzasm Building, Room 210, Corner Paul Kruger and

Minnaar Streets, Pretoria

Telephone (012) 315 2059 Fax No. (012) 315-2138 \\
E-mail Yvonne.scannell@Transnet.net
The work is Renovation of tar road in front o Mation Building

The sites are Tzaneen 0
The starting date is TBA* .....................................

The completion date is TBA. e R e e
The reply period is Two (2) O .............................................
The defects date is one week afte om& ..................................................

The defect correction peri @ek after completion.

The delay damages R 200 per day (late completion)

The assessm the Every Second WeekK.........ccceevvininnne of each month
e? is nil.

The ret
D(‘ United Kingdom Housing Grants, Construction and NO.........cccveeernvnvnenrnnnnnen
enegation Act (1996) apply? The Adjudicator is

Name: To be advised if disputes ariSes........coccvviriiiiivirinienrirssnnnn:
AdAress: .. ...
Telephone:........cccoevveinnnns Fax NO. ..ccciiiiiiiiiriiiiiicsnsisceeesiinns
E-mail.....cveiiii e,
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Contract Data

The interest rate on late payment is two percent (2%) per complete week of delay.

The Contractor is not liable to the Employer for loss of or damage to the Employer's property in
excess of R2, 000,000.00 (two million Rand) for any one event.

The Employer provides this: Insurance Transnet Principal Control Insurance

The minimum amount of cover for the third insurance stated in the Insurance Table is:

> R25, 000.00 (Limited to R10, 000,000.00. for any one event).

The minimum amount of cover for the fourth insurance stated in the Insuranwe is:

I\

Not applicable...............coo i B N

The adjudicator nominating body is: The Chairman of the Assgoei
(Southern Africa) O

Arbitrators

The tribunal is; Arbitration.....................coiiiiiiiiiiins R T T

1.0

CONTRACTUA

This projectspecificalion covers Transnet Freight Rail's requirements for the renovation
[ nt of station building at Tzaneen as per general and technical
sset No. KGX1075P)

1.1 \\ ontractor shall not make use of any sub-Contractor to perform the works or parts

hereof without prior permission from the Employer’'s Deputy.

1.2 The Contractor shall ensure that a safety representative is at site at all times.

1.3 The Contractor shall comply with all applicable legislation and Transnet safety
requirements adopted from time to time and instructed by the Employer's Deputy /
Supervisor. Such compliance shall be entirely at his own cost, and shall be deemed to
have been allowed for in the rates and prices in the contract.

14 The Contractor shall, in particular, comply with the following Acts and Transnet
Specifications:-

1.4.1 The Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993. The
Contractor shall produce proof of his registration and good standing with the
Compensation Commissioner in terms of the Act.

1.4.2 The Occupational Health and Safety Act (Act 85 of 1993).
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1.4.3

1.4.4

1.4.5

1.4.6

1.4.7

1.4.8
1.4.9
1.4.10

1.4.11

1.4.12

1.4.13

1.4.14

necs

The explosive Act No. 26 of 1956 (as amended). The Contractor shall, when applicable,

furnish the Employer’s Deputy / Supervisor with copies of the permits authorising him or

his employees, to establish an explosives magazine on or near the site and to undertake
blasting operations in compliance with the Act.

The Contractor shall comply with the current Transnet Specification E.4E, Safety
Arrangements and Procedural Compliance with the Occupational Health and Safety Act,
Act 85 of 1993 and Regulations and shall before commencement with the execution of the
contract, which shall include site establishment and delivery of plant, equipment or
materials, submit to the Employer’'s Deputy / Supervisor.

The Contractor shall comply with the current Specification for Works On, Over, Under or
Adjacent to Railway Lines and near High Voltage Equipment — E7/1, if applicable, and
shall take particular care of the safety of his employees on or in close proximity to a
railway line during track occupations as well as under normal operational conditions.

The Contractor’'s Health and Safety Programme shall be subject to agreeément by the
Employer's Deputy / Supervisor, who may, in consultation with the'€ontractor, order
supplementary and/or additional safety arrangements and/orfdifferentSafe working
methods to ensure full compliance by the Contractor with#fis, obkligations as an employer
in terms of the Act.

In addition to compliance with clause 1.4 hereof, the ContraCtor shall report all incidents in
writing to the Employer’s Deputy / Supervisorg Anyuiacident resulting in the death of or
injury to any person on the works shall be réported within 24 hours of its occurrence and
any other incident shall be reported within 48 Reurs of its occurrence.

A penalty charge of R1 000.00 pef daywill'be levied for late completion.
No retention money will be retained.

The Contractor shall supplyiasite diary (with triplicate pages). This book shall be used to
record any unusual events,during the period of the work. Any delays to the work shall also
be recorded such astdelays caused by poor weather conditions, delays caused by permits
being cancelled gty The agpointed Employer's Deputy or Supervisor must countersign
such delays. Other delays such as non-availability of equipment from 3™ party suppliers
must be communicatéd to the Employer’s Deputy or Supervisor in writing.

The Centractorshall supply a site instruction book (with triplicate pages). This book
shall'be/usedto record any instructions to the Contractor regarding problems encountered
én site's; for example the quality of work or the placement of equipment. This book shall
befilled in by the Employer's Deputy or Supervisor and must be countersigned by the
Contractor.

Both books mentioned in 1.4.10 and 1.4.11 shall be the property of Transnet Freight Rail
and shall be handed over to the Employer’'s Deputy or Supervisor on the day of
energising or handing over.

The Contractor will assume full responsibility for assuring that the products purchased
meet the requirements of Transnet Freight Rail for function, performance, and reliability,
including purchased products from 3™ part suppliers/Manufacturers.

The Contractor shall prove to Transnet Freight Rail that his equipment or those supplied
from 3™ party suppliers/manufacturers confirms to Transnet freight rail specifications.
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Contract Data

‘The Contractor's Offer *

The Contractor is
Name

Address

Telephone

The Contractor offers to provide the Works in ac % with the conditions of contract for an
O

amount to be determined in accordance with ors of contract.
The offered total of the prices is: (Amount in\words, VAT inclusive).........................ccccovevvinnen.

Total price in figu@ ClUSIVE): R s cnisstittinss et e S i Gl A TG
Signed on b ontractor
\\ Name
Position
Signature ... Date ...
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The Employer accepts the Contractor’s Offer to Provide the Works

Signed on behalf of the Employer
I = 1T I e s
Position ... e e e

Sighature v g i Date o s s i s s e e a0 G55
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Part C2.1: Pricing Data
Price Instructions

2.0

2.1

2.2.

2.3.

2.4.

2.5.

2.6.

2.7

2.8

2.9

2.11

2.12
2.13

PRICING INSTRUCTIONS

The agreement is based on the NEC Engineering and Construction Short Contract 3. The
contract specific variables are as stated in the contract data. Only the headings and clause
numbers for which allowance must be made in the Price list are recited.

Preliminary and General Requirements are based on part 1 of SANS 1921, %?struction and
Management Requirements for Works Contracts’. The additions, deletions alterations to
SANS 1921 as well as the contract specific variables are as stated in th tract data. Only

the headings and clause numbers for which allowance must w Price list are
recited. < é

It will be assumed that prices included in the Price list @ d on Acts, Ordinances,
Regulations, By-laws, International Standards and Nati nal dards that were published 28
days before the closing date for tenders.

Reference to any particular trademark, name, p design, type, specific origin or producer

is purely to establish a standard for requirements. Products or articles of an equivalent
standard may be substituted. @

The Price list is not intended for the ordering of materials. Any ordering of materials, based
only on the Price list, is at the tractor’s risk.

The following abbreviations’a ed’in the Price list:
IR
q

m? = metre

m’ @ bic metre
% Litre
c

@5 ates in these Price list are fully inclusive prices for the work described under
the em uch prices and rates cover all costs and expenses that may be required in and for
the execution of the work described in accordance with the provisions of the scope of work and
shall cover liabilities and obligations set forth or implied in the Contract data, as well as profit.

Where no quantity has been provided against an item in the Price list, the Contractor shall use
their discretion and provide the quantity.

The short descriptions of the items of payment given in these Price list are only for purposes
of identifying the items. More details regarding the extent of the work entailed under each
item appear in the Scope of Work.

Contractor shall ensure that provision (financial as well as time) for excavations in a range of
soil types is made for in their tenders.

The total in the Price list shall be exclusive of VAT.

Transnet Freight Rail payment terms: 30 days from month end statement
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C2.2 Pricing Data
Price List

= -
HE

Description

necs

2.2,

-—

CONTRACTORS ESTABLISHMENT ON
SITE AND GENERAL OBLIGATIONS:

1 sum

2.2.2

PAVEMENT LAYERS OF GRAVEL
MATERIAL:

Per incident

223

Excavating and spoiling existing
bituminous seal with average thickness
not exceeding 40mm. (Bituminous
material to be spoiled in approved spoil
sites.)

3800 m?

224

Rip existing base layer to a depth of
150mm, stabilize with 2% cement and
compact to 97% of modified AASHTO
density. (Grade the surface to a smooth
surface with road grader.)

2.2.5

r incident

2.2.51

DOUBLE SEAL SURFACING:
Apply MC — 30 prime at a ratetof 0.

3040 I

2.2.5.2

Apply double seal surf

a) 13.0mm /6.7
aggregate.

or 80/100 pen.
Grade bi th applications.

3800 m?

X

consisting of 60%

3040 I

SURFACING:

Per incident

2.2.61

Sawing asphalt to an average depth not
exceeding
40mm.

1520 m

226.2

Excavation of surfacing and base
material.

73 m°

2.26.3

Compacting the floor of excavations.

1275 m?

2264

Applying tack coat to floor and edges of
excavation and on perimeter of patch
after patch has been completed (30%
stable grade emulsion at 0.6 I/ m?

1030 I

2.2.6.5

Backfilling of excavations for patching
with:
a)Hot Asphalt surfacing material

1275 m?
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(continuously graded, medium
grade, 40mm thick)
b) G3 Crusher run, stabilize with 2% 22 m® R R
cement and compact to 95% of modified
AASHTO density.
SUBTOTAL
VAT 14%
GROSS
TOTAL
AMOUNT

The quantities as reflected in the schedule of quantities and prices are only estimated gJantities and are

given to the supplier as a guideline of what Transnet anticipates to use during the ¢ Mract period.
Transnet will not be bound in any way to purchase these quantities. 4

O

C
N
&

&
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Part C3:
Works information




C3.1Contract Data
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3.1

3.2

3.2.1
3.2.2

3.2.3

324

3.3

3.4
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SCOPE:

Renovation of tar road in front of station building at Tzaneen
DEFINITIONS:

Employer’s Deputy means the Technical Supervisor or any person appointed by
Transnet Freight Rail from time to time to supervise and take charge of the @ntract.

Transnet Freight Rail is a business unit of Transnet Limited, Registratio No
90/009000/30, a Company registered under the Company Laws of the ublic of South

Africa. V

Works means the works to be executed in terms of this contr ntractor shall
perform renovation work in accordance with this specificati heduration of the
contract.

EXTENT OF WORK:
The Contractor shall execute all work in acco e the Specification Part 3.

WORK SITE:
The work site is situated at Tzaneen. ;@ sites shall be kept clean and tidy at all

times.

All rubble shall be dumped
cover and protect all Tra
supply and have available

with detachable sheéts
or anyone ap% t
sh

The Contrdct request the person concerned to write the instruction in the site book
to sig regord his official designation. The Contractor shall countersign the
C

ontractor and Transnet Freight Rail's Employer’'s Deputy shall take a

istered Metro-dumping site. Contractor shall move

ets and equipment at all times. The Contractor shall
site at all times and A5 size triplicate carbon copy book
eiving and recording instructions by the Employer’'s Deputy
employer’s deputy.

operty of Transnet after the works have been completed.

ins
S@f instruction — one copy to remain in the book. The book shall become the

GUARANTEE

The Contractor shall, at his own expense, make good to the satisfaction of the Employer’s
Deputy all defective materials and workmanship which may manifest themselves within a
period of two months after completion of the Works.

PROOF OF COMPETENCE

The Tenderer shall, if requested by Transnet Freight Rail, provide a statement of works
successfully executed previously as the evidence of his ability to complete the Works
specified in the contract.
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3.5 TENDER PRICE

The amount tendered shall be inclusive of all transpont, cartage of plant, etc. costs for
completion of the Works as specified in the contract documents. Refer also to pricing.

3.6 VALUE ADDED TAX
The amount tendered shall be exclusive of value added Tax.
3.7 ESCALATION

The rates quoted in the estimated schedule of prices are fixed and firm for the duration of
the contract period. No claims for escalation in costs will be entertained in this contract.

3.8 SUPERVISION

The Contractor, or a responsible person empowered to act on his behalf, | be present
at the Work Site to supervise the Works and to receive the instructions ofithe Employer’s
Deputy.

3.9 INCOMPETENT EMPLOYEES V

3.9.1 All persons employed by the Contractor to carry out the shall be competent,

responsible and of good character.

3.9.2 If, in the opinion of the Employer’'s Deputy, any pers@n em ed by the Contractor is
inefficient, negligent, disrespectful or objectionable™the Employer's Deputy may, after
consultation with the Contractor, instruct that @ person be removed from the Works/site.

3.10 HOURS OF DUTY/NORMAL WORKING @ 3

All work shall be carried out betweefi the of 07:00 and 16:30, Monday to Friday
unless otherwise arranged with the envisor.
3.11  INSPECTION OF WORK

During the progress ofthe , all materials used and all work being undertaken by
the Contractor sha jected to periodic inspection by the Real Estate Management
Technical Polokw@nenS d at any stage in the progress of the said works, an inspection
| any
e

visit or test r ects due to improper materials or workmanship shall immediately
be replaced o ied by the Contractor at his own expense and to the entire
satisfactign'@f the Employer’'s Deputy or his duly authorised representative.

3.12 \ﬁ VATION OF TAR ROAD

3.12.1 Specifications of the work are as stated on Part C3: works information of this document.

3.12.2 Guarantee the quality, authority and supervision of Transnet.

3.12.3 In the event of Transnet in its sole discretion, being dissatisfied for whatever reason with
any or all off the work performed by the Contractor, Transnet shall forthwith notify the
Contractor thereof. The Contractor shall then forthwith redo the complete work at his own
cost to the satisfaction of Transnet.

3.12.4 Both parties shall keep daily records, time sheets and such other records or documents as
may be necessary to enable the parties to determine exactly how many hours per job card
(including overtime) the Contractor has been in Transnet’s service.

3.12.5 The Contractor shall not assign his obligations under the contract, nor sublet the contract
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work or any part thereof without the consent of the Employer's Deputy. Breach of this
condition will entitle Transnet to cancel the contract forthwith.

3.12.6 Reflector vests and safety shoes must be worn at all times on site.
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C3.2 Contract Data

Particular specification

3.2 PARTICULAR SPECIFICATION:

3.21 CONTRACTORS ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS.

3.2.2 PAVEMENT LAYERS OF GRAVEL MATERIAL.

3.2.2.1  Excavating and spoiling existing bituminous seal with average thicknes w\exceeding 40mm.
(Bituminous material to be spoiled in approved spoil sites.) {

3.2.2.2 Rip existing base layer to a depth of 150mm, stabilize with 2% t and ‘compact to 97% of
Modified AASHTO density. (Grade the surface to a smooth oad grader.)

3.3 DOUBLE SEAL SURFACING. O

3.3.1 Apply MC - 30 prime at a rate of 0.8 I/m2

3.3.2 Apply double seal surfacing consisting of: Q
a) 13.0mm /6.7mm Grade 1 ag gaO
b) B8 road grade bitumen o OK!& Grade bitumen in both applications.
CFCHC) Apply a fog spray consi $
3.4 PATCHING TH %%SURFACING.
3.4.1 Sawing a &n verage depth not exceeding
40mm.
3.4.2 surfacing and base material.
343 \\gacﬁng the floor of excavations.
3.4.4 Applying tack coat to floor and edges of excavation and on perimeter of patch after patch has
been completed (30% stable grade emulsion at 0.6 I/m2)

% spray-grade emulsion (Cationic) at a rate of 0.8 I/m2

3.4.5 Backfilling of excavations for patching with:
a) Hot Asphalt surfacing material (continuously graded, medium grade, 40mm thick)

b) G3 Crusher run, stabilize with 2% cement and compact to 95% of modified AASHTO
density.
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| .1 Contract Data
Site In :

4.1 The works shall be performed at Tzaneen Station as stated in the Contract Data.

4.2 Clause by clause statement compliance to relevant documents
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Transnet Freight Rail
A Division of Transnet SOC Limited 'I RAN SN E I' SPECIFICATION E4.B
(November 1996)

\ /

freight rail

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR
CONTRACTOR'S PERSONNEL

1. CAMPS

CANIFS I\

1.1 Prior to the erection of any camp, the Contractor shall submit to_the oyer's Deputy,
for his approval, details of his proposals as to the site, water s , sanitation, and size
and type of buildings. Where the site is on private land, t r shall submit the
written approval for the use of the site of the relevant st rity and of the owner

1.2

1.3

1.4

1.5

1.6

1.7

and occupier of the land (as applicable).

Camps must not be erected on land infested \W&%I rodents.

Adequate drainage shall be provided t storm and waste water.

Buildings shall be built to a neat {d or pattern.

All buildings shall have oeth, hard, impervious floors, graded to provide effective
drainage and to permi

Camps shall al d by the Contractor at his own expense in a clean and tidy
condition. _ Th actor shall take such steps as the Employer's Deputy and
landownet/o ier' may demand to prevent the creation of a nuisance.

0 ucted by the Employer’s Deputy, the Contractor shall, at his own expense,

A uitable screens between the camp and any public road, thoroughfare or railway
\ .

1.8

After removal of a camp, the Contractor shall, at his own expense, restore the site to its
original condition to the satisfaction of the Employer’'s Deputy and of the landowner and
occupier where the site is on private land.

2. HOUSING

2.1

22

Every living room shall have cross ventilation, both constant and occasional. Where
only one window is provided, it shall not be in the same wall as the door.

Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area
and 11 cubic metres of air space for each person over the age of 10 years. The floor
area of any living room shall not be less than 7,8 square metres.
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Transnet Freight Rail
A Division of Transnet SOC Limited SPECIFICATION E4.B
(November 1996)

2.3 Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the
floor with a minimum height above floor of 3 metres at the top of the pitch.

2.4 Doors shall not be less than 2m x 0,75m and must be halved.

2.5 Windows of each living room shall have an area not less than one twelfth of the floor
area and shall be capable of opening to at least half their full area.

26 In areas where malaria is prevalent, doors and windows must be fitted with gauze
screens.

2.7 Cooking shelters shall comprise roofed structures, three sides of vﬁich shall be
enclosed by a weatherproof material, approved by the Employer’'s De N 0 a height of
at least 1m above ground level. {

2.7.1 Sleeping quarters shall not accommodate more than 8 persensgper room.

2.7.2 Pegboards shall be carried on metal or concreté supp and shall be separated
by partitions not less than 0,4 metres high extending/to within 150mm of the end
rcle

of the bunk. Pegboards shall be removablé fo aning.

3. WATER SUPPLY AND ABLUTION FACI

3.1 The Contractor shall ensure that an quate and conveniently situated supply of
potable water is provided.

lationpfacilities shall be provided. Where approval has been
of¥males and females, separate facilities for each sex shall be
hall be 1 cubicle for 20 persons.

3.2 Separate buildings f
obtained for the '
provided. The

3.3 Waste% be hygienically disposed of.
4,

arate buildings for latrine facilities shall be provided. Where housing are provided for
both males and females, separate facilities for each sex shall be provided. The
proportions shall be at least one squatting seat for every 15 persons or less in the case
of pit latrines, or one for every 10 persons or less in case of pail latrines.

Latrines shall be fly proof and sited at least 10 metres from any other building, and shall
not face on any public road, thoroughfare, railway line or residential property. Pits shall
not be less than 2,5 metres deep and sited not less than 120 metres from nearest
underground water source.

4.2 Latrines shall be so constructed, situated and maintained, and night soil so disposed of
as to prevent access by animals, breeding of flies, pollution of streams and domestic
water supplies, and other nuisances. Where a night soil removal service is operated by
a competent authority, use of such service shall be obligatory, and the use of pit latrines
and atria pits will not be permitted.
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Transnet Freight Rail
A Division of Transnet SOC Limited SPECIFICATION E4.B

43

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

(November 1996)

At least one refuse bin of adequate size with close fitting lid shall be provided for each
building. Refuse bins shall be emptied and cleaned out daily.

Labour shall be employed on camp sanitation duties on the following basis:-
441 Where the number of persons living at the camp is 20 or less - one unit.

4.4.2 For additional numbers over 20 living at the camp - one unit per 100 or part
thereof.

Unless refuse is removed by a competent authority, it shall be disposed of in pits and
covered over daily with a layer of earth or ash of sufficient thicknﬁs to prevent

depredations by rodents and the breeding of flies. \

Adequate measures shall be taken against all vermin and in ct&nsible for the
spread of disease. Any instructions of a competent health au all be carried out
promptly and implicitly.

Buildings and bedboards shall be treated wh nex@essary with an approved
insecticide.

The Contractor shall permit and facilita ction of the camp and structures on the
site by the staff of Transnet or any ot tent authority, and shall comply with any
reasonable request by such staC ther competent authority to eliminate any
unsanitary condition.

Any outbreak of infectio ease shall immediately be reported telephonically and
confirmed in writing yer's Deputy.

The keeping o & any sort is not permitted.
The C% all have on hand at the camp the necessary tools, disinfectants and

clt@at ials to maintain and clean the sanitary facilities.

Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof
building with sufficient shelving.

P02b-06 (JLH)
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd

1.1

1.2

1.3

1.4

1.5

2.1

2.2

TRANSNET SOC LIMITED
(Registration no. 1990/000900//086)
SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS
General
The Contractor and Transnet SOC Limited (hereinafter referred to as “Transnet”) are

individual employers, each in its own right, with their respective duties and obligations
set out in the Occupational Health and Safety Act, Act 85 of 1993 (tht) and

applicable Regulations. *
The Contractor accepts, in terms of the General Conditions of Cogtract afg in terms

of the Act, his obligations as an employer in respect of all person (Vmploy, other

persons on the premises or the Site or place of work or on th e executed by
him, and under his control. He shall, before commencenie the execution of the
contract work, comply with the provisions set out in the nd shall implement and

maintain a Health and Safety Plan as described
2003 and as approved by Transnet, on the Si
the Contract.

The Contractor accepts his obligatio t g fully with the Act and applicable
Regulations notwithstanding the om<sio f.80me of the provisions of the Act and the

the“@6énstruction Regulations,
lace of work for the duration of

Regulations from this document.

Transnet accepts, in terms
employees working o
and Project Mana
health and safi
arrangement ures to be implemented and maintained during execution of

e Act, its obligations as an employer of its own
iated with the site or place of work, and the Contractor
puty shall at all times, co-operate in respect of the

ny discrepancies between any legislation and this specification, the

In th nt
islation will take precedence.
\

Definitions

In this Specification any word or expression to which a meaning has been assigned in
the Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;

TRANSNEr Page 1 of 11
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd

2.3

24

2.5

2.6

2.7

2.8

2.9

3.1

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

() the moving of earth, clearing of land, the making of an excavation, piling, or
any similar type of work;

“competent person” in relation to construction work, means any person having the
knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registere 3s per the
South African Qualifications Authority Act, 1995 these qualifications and fraining shall
be deemed to be the required qualifications and training;

“contractor” means principal contractor and “subcontractor” %ﬁontractor as
defined by the Construction Regulations, 2003.

“fall protection plan” means a documented plan, o all@lating to working from
an elevated position, considering the nature of work undertaken, and setting out the
procedures and methods applied to eliminateQ

cord in permanent form, containing

“health and safety file” means a file, o >
the information required to be kept ccordance with the Act and applicable

Regulations;

“Health and Safety Plan ” s a documented plan which addresses the hazards
identified and include sa cedures to mitigate, reduce or control the hazards
identified;

“Risk Assessme %ﬁ a programme to determine any risk associated with any
hazard at a ctioh site, in order to identify the steps needed to be taken to

ntrol such hazard;

“th s the Occupational Health and Safety Act No. 85 of 1993.

\*r edural Compliance

The Contractor who intends to carry out any construction work shall, before carrying
out such work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or

(©) includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and

if the construction work:-

(a) includes excavation work deeper than 1m; or

TRANSNEI Page 2 of 11
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd

3.2

1S

3.4

3.5

3.6

3.7

5.1

(b) includes working at a height greater than 3 metres above ground or a landing.

The notification to the Provincial Director shall be on a form similar to Annexure A of

the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Project Manager or employee.

The Contractor shall, in accordance with the Act and applicable Regulations, make all
the necessary appointments of competent persons in writing on a form similar to
Annexure 2 of this Specification and deliver copies thereof to the Project Manager.
Copies should also be retained on the health and safety file.

Subcontractors shall also make the above written appointments and the,Gontractor
shall deliver copies thereof to the Project Manager.

In the case of a self-employed Contractor or any subcontrdgtor whe has the
appropriate competencies and supervises the work himself, the appeintment of a
construction supervisor in terms of regulation 6.1 of the_ConStuigtion Regulations,
2003 will not be necessary. The Contractor shall in sugh a €asSe execute and sign a
declaration, as in Annexure 3, by which he personallyjundgrtakes the duties and
obligations of the "Chief Executive Officer" in terms @f sectiof 16(1) of the Act.

The Contractor shall, before commencing ariy, work, obtain from the Project Manager
an access certificate as in Annexure 4 gXéeutéd and signed by him, permitting and
limiting access to the designated sjte. @r plage “of work by the Contractor and any
subcontractors under his control.

Procedural compliance with,Act and Regulations, as above, shall also apply to any
subcontractors as employers W their own right. The Contractor shall furnish the
Project Manager with fufll partiulars of such subcontractors and shall ensure that they
comply with the Actl\ahd Regulations and Transnet's safety requirements and
procedures.

Special Permits

Whefe special’ permits are required before work may be carried out such as for
hétwark,,isolation permits, work permits and occupations, the Contractor shall apply
to the Project Manager or the relevant authority for such permits to be issued. The
Conteactor shall strictly comply with the conditions and requirements pertaining to the
issue of such permits.

Health and Safety Programme

The Tenderer shall, with his tender, submit a Health and Safety Programme setting
out the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Regulations and particularly in respect of: -

(i)  The provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in terms
of section 8 of the Act;

TRANSNET Page 3 of 11
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nsnet Freight Rail E.4E Transnet (August 2006)

A Division of Transnet Ltd

5.2

5.3

5.4

(i) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(i) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do.

The Contractor's Health and Safety Programme shall be based on a risk assessment
in respect of the hazards to health and safety of his employees and other persons
under his control that are associated with or directly affected by the Contractor's
activities in performing the contract work and shall establish precautiona Neasures
as are reasonable and practical in protecting the safety and health of such employees
and persons.

The Contractor shall cause a risk assessment contemplated in cl wabove to be
performed by a competent person, appointed in writing, befo cement of any
Construction Work and reviewed during construction. Assessments shall
form part of the Health and Safety programme to be on the site and shall
include at least the following:

(a) The identification of the risks and haz hat persons may be exposed to;
(b) the analysis and evaluation o identified;

Plan including safe work procedures to
the ] S|dent|f|ed

(c) a documented Health
mitigate, reduce or ¢

(d) a monitoring and r plan.

The Health and & shall include full particulars in respect of; -
e

(a) The's anagement structure to be instituted on site or place of work and
§ mes of the Contractor's health and safety representatives and members
committees where applicable;

\\bQ the safe working methods and procedures to be implemented to ensure the
work is performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Contractor to his employees;

(d) the site access control measures pertaining to health and safety to be
implemented;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Project Manager with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd

(f) the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

5.4  The Health and Safety programme shall be subject to the Project Manager's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and
maintained by the Contractor or that different working methods or safety equipment be
used or safety clothes be issued which, in the Project Manager's opinion, are
necessary to ensure full compliance by the Contractor with his obligations as an
employer in terms of the Act and Regulations. The Project Manager or his deputy
shall be allowed to attend meetings of the Contractor's safety committee as an
observer.

and Safety Plan is implemented and maintained on the constructiori*sité: Provided
that the steps taken, shall include periodic audits at interval utua greed to
between the them, but at least once every month.

\
5.5 The Contractor shall take reasonable steps to ensure that each subcontri}r’s Health
Ity

which is not in accordance with the Contractor’s, and/o contractor’'s Health and

5.6  The Contractor shall stop any subcontractor from exe construction work,
Safety Plan for the site or which poses a threat to the \health*ahd safety of persons.

site for inspection by an inspector, Projegt Manager, agent, subcontractor, employee,
registered employee organisation, he % afety representative or any member of
the health and safety committee.

5.8 The Contractor shall consultawith the health and safety committee or, if no health and

safety committee exist representative group of employees, on the
development, monitori view of the Risk Assessment.

5.7 The Contractor shall ensure that a copy of tr%alth nd Safety Plan is available on

59 The Contractor

510 T actor shall ensure that all subcontractors are informed regarding any hazard
\Xs ulated in the Risk Assessment before any work commences, and thereafter at
such'times as may be determined in the Risk Assessment.

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health
and safety induction pertaining to the hazards prevalent on the site and shall be
provided with the necessary personal protective equipment.

6. Fall Protection Plan
6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the

contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd

6.2  The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

6.3  The fall protection plan shall include:-

(a) A Risk Assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fithess necessary
to work at elevated positions;
I\

(d) the training of employees working from elevated positions; and*

(e) the procedure addressing the inspection, testing and maifitenanceyof all fall
protection equipment.

7. Hazards and Potential Hazardous Situations

hazardous or potentially hazardous situations wh ay arise during performance of
the Contract by the Contractor or any su ractor and, in particular, of such
hazards as may be caused by the des@ ution and/or location and any other

aspect pertaining to the contract wor
8. Health and Safety File
e health and safety file is opened and kept on site

ntation required as per the Act and applicable
ayvailable to an inspector, the Project Manager, or

The Contractor and the Project Manager shall ing%iatel tify one another of any

8.1 The Contractor shall en
and shall include

regulations, and gfa

subcontractor % u
8.2 The ContréCtop s ensure that a copy of the both his Health and Safety Plan as well
onsactor's Health and Safety Plan is available on request to an

insplector, contractor or the Project Manager.

8.3 *h ontractor shall hand over a consolidated health and safety file to the Project
Manager upon completion of the Construction Work and shall in addition to
documentation mentioned in the Act and applicable Regulations include a record of
all drawings, designs, materials used and other similar information concerning the
completed structure.
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd

ANNEXURE 1
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

1(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor's contact person: \\

2. Principal contractor's compensation registration number: d

3. (a) Name and postal address of client: Q

(b) Name and tel no of client's contact person or a

4. (a) Name and postal address of design oject:

(b) Name and tel. no of designeg(s)‘eontact person:

Name and telepho principal contractor’s construction supervisor on site

8. Nature of the construction work:

9. Expected commencement date:

10.  Expected completion date:

TRANSNETN Page 7 of 11
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd

11. Estimated maximum number of persons on the construction site:

12. Planned number of contractors on the construction site accountable to the principle
contractor:

13.  Name(s) of contractors already chosen.

%

Principal Contractor * Date
Client C/ Date

* THIS DOCUMENT BE FORWARDED TO THE OFFICE OF THE
DEPARTMENT OF, IOR TO COMMENCEMENT OF WORK ON SITE.

= ALL PRINCI NTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN

IF ANOT IPAL CONTRACTOR ON THE SAME SITE HAD DONE SO
PRIO@ ELOMMENCEMENT OF WORK.
T\
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd
ANNEXURE 2
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY:

In terms of

l,

N\

representing the Employer) do hereby
appoint
As the Competent Person on the V
premises at
(physical address) to assist in compliance with the Act and the a le Regulations.
Your designated area/s is/are as follows :-

C

Date :
Signature :-
Designation :-
\
ACCEPTANCE OF DESIGNATION
I, do hereby accept this Designation and

acknowledge that |
understand the requirements of this appointment.

Date :

Signature :-

Designation :-
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd
ANNEXURE 3
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

DECLARATION

In terms of the above am personally assuming the
Act 1, duties

and obligations as Chief Executive Officer, defined in Section 1 of the Act a \ terms of
Section 16(1), | will, as far as is reasonably practicable, ensure that the duties aid obligations
of the Employer as contemplated in the above Act are properly discharged.

Signature :- {

¥
3
O Q~
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet Ltd
ANNEXURE 4

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET SOC LIMITED)
SITE ACCESS CERTIFICATE
Access to: (Area)
Name of

Contractor/Builder :-
Contract/Order No.:

The contract works site/area described above are made available to you for the ca{ying out
of associated works \

In terms of your contract/order

with \\
(company

)

and for persons under your control having access to thegit

Kindly note that you are at all times responsible for the cogrol @!ety of the Works Site,

As from the date hereof you will be responsible liance with the requirements of the
Occupational Health and Safety Act, 1993 (A 5 993) as amended, and all conditions of
the Contract pertaining to the site of the Works a$§"defined and demarcated in the contract

documents including the plans of the site or areas forming part thereof.

Signed : Date : -
PROJECT ﬁ§

\\Q ACKNOWLEDGEMENT OF RECEIPT

Name of I,
Contractor/Builder :-

do hereby acknowledge and accept
the duties

and obligations in respect of the Safety of the site/area of Work in terms of the
Occupational Health and Safety Act; Act 85 of 1993.

Name : Designation :
Signature : Date :
TRANSNEN Page 11 of 11
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TRANSNET

Transnel SOC Limited Registralion Number 1980/00900/06

TRANSNET SPECIFICATION I\

E7/1 - SPECIFICATION FOR GENE K AND
WORKS ON, OVER, UNDER OR ADJAC TO RAILWAY
LINES AND NEAR HIGH VO E EQUIPMENT

(This specification shall b sed inynetwork operator contracts)

Circulation Not Restricted

© This document as a whole is protected by copyright. The information herein is the sole property of Transnet SOC Ltd. It may
not be used, disclosed or reproduced in part or in whole in any manner whatsoever, except with the written permission of and
in a manner permitted by the proprietors.

P_age 1of14



BEBD8218 Versien 1

CONTENTS
CLAUSE HEADING PAGE
1.0 SCOPE 3
2.0 DEFINITIONS 3
PART A - GENERAL SPECIFICATION

3.0 AUTHORITY OF OFFICERS OF TRANSNET 4
4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF 4
5.0 OCCUPATIONS AND WORK PERMITS 4
6.0 SPEED RESTRICTIONS AND PROTECTION 5
7.0 ROADS ON THE NETWORK OPERATOR'S PROPERTY 5
8.0 CLEARANCES 5
9.0 STACKING OF MATERIAL 45
10.0 EXCAVATION, SHORING, DEWATERING AND DRAINAGE A\
11.0 FALSEWORK FOR STRUCTURES * 6
12.0 PILING 6
13.0 UNDERGROUND SERVICES V 6
14.0 BLASTING AND USE OF EXPLOSIVES 6
15.0 RAIL TROLLEYS 7
16.0 SIGNAL TRACK CIRCUITS 7
17.0 PENALTY FOR DELAYS TO TRAINS 7
18.0 SURVEY BEACONS AND PEGS 7
19.0 TEMPORARY LEVEL CROSSINGS 8
20.0 COMPLETION OF THE WORKS Q 8
21.0 PROTECTION OF PERSONS ANDfPROP 9
22.0 INTERFERENCE WITH THE NE K @PERATOR'S ASSETS AND WORK

ON OPEN LINES 10
23.0 ACCESS, RIGHTS-OF VA CAMPSITES 10
24.0 SUPERVISION 10
25.0 HOUSING OF. % 10
26.0 OPTICAL FIBRE @ABNE ROUTES 10

PART B - ADDITIO IFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT
27.0 GE 11
28.0 UILDINGS OR FIXED STRUCTURES 11
29.0 ONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING AND
\\ UNROADING 11

30.0 USE OF EQUIPMENT 12
31.0 CARRYING AND HANDLING MATERIAL AND EQUIPMENT 12
32.0 PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES,

ANTENNAE AND TREES ETC. 12
33.0 USE OF WATER 13
34.0 USE OF CONSTRUCTION PLANT 13
35.0 WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A

WORK PERMIT 13
36.0 TRACTION RETURN CIRCUITS IN RAILS 13
37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED

BY THE NETWORK OPERATOR 14

Page 2 of 14



1.0
1.1

2.0

B8B08210 Version 1
SCOPE

This specification covers the network operator's requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet' publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the according
to the powers and rights held by and obligations placed upon the Contract Supervisor ih terms of the
Contract.

“Dead” - Isolated and earthed. y
“Electrical Officer (Contracts)" - The person appointed in writing by the Pr agér in terms of this

specification as the person who shall be consulted by the Contractor i ical matters to ensure that
adequate safety precautions are taken by the Contractor.

“Executive Officer” - The person appointed by the network opetator fr e to time as the Executive
Officer to act according to the rights and powers held by a ations placed upon him in terms of the
Contract.

“High-Voltage” - A voltage normally exceeding 1000

“Live” - A conductor is said to be “live" when itg @ ntial different from that of the earth or any other

conductor of the system of which it forms a p

“Near” - To be in such a position thatya pe ody or the tools he is using or any equipment he is
handling may come within 3 metre " exposed high-voltage electrical equipment.

"Occupation” - An authorisati the network operator for work to be carried out under specified

o saf in operations systems.

" — As defined in the special conditions of the contract. The person or juristic person

\g the network operator from time to time as the Project Manager, to administer the Contract

|ng to the powers and rights held by and obligations placed upon him in terms of the Contract,

“Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live" equipment cannot be maintained.

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works" — The contractual intent for the work to be done as defined in the contract at a defined work site.
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PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisicns of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Repredentative is fully
conversant with this specification and that he shall comply with all his obligations in res ereof.

The Contractor shall ensure that all contractor staff receives relevant aw ess, edUeational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

ains or under a work permit
8 to suit the network operator

Work to be done during total occupation or during an occupation be
shall be done in a manner decided by the Contract Supervisorfand a
requirements.

The Contractor shall organise the Works in a mann h willpminimise the number and duration of

occupations and work permits required.
% other loss suffered by the Contractor arising from
peniod of an occupation or work permit.

The network operator will not be liable for an
his failure to complete any work scheduled d

The Contractor shall submit to the Contract Stpenvisor, in writing, requests for occupations or work permits
together with details of the work t dertaken, at least 21 days before they are required. The network
operator does not undertake to.gra cupation or work permit for any particular date, time or duration.

The network aperator re e ht to cancel any occupation or work permit at any time before or
during the period of upafion or work permit. If, due to cancellation or change in date or time, the
Contractor is not perfitied toWstart work under conditions of total occupation or work permit at the time
arranged, all ¢ calse the cancellation shall be born by the Contractor except as provided for in

clauses 5.6
When th is notified less than 2 hours before the scheduled starting time that the occupation or
work p i elled, he may claim reimbursement of his direct financial losses caused by the loss of

p to the time his labour and plant are employed on other work, but not exceeding the period
led occupation or work permit.

he Contractor is notified less than 2 hours before the scheduled starting time, or during an
accupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 6.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the

Page 4 of 14



6.0
6.1

6.2

6.2.1

6.3

7.0
7.1

7.2

8.0
8.1

8.0
91

10.0
10.1

BBDB8210 Version 1

work permit is due to be terrﬁwated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personne! and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BEB0481): \\

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet
o Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet

s Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

« Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 8

The Contractor shall appoint a Responsible Representative to receivi it any instruction which

may be given by the network operator personnel providing proteciion.

ROADS AND ROADS ON THE NETWORK OPERATOR’S ERTY
The Contractor shall take every reasonable precautio vent'damage to any roads or bridges used
to obtain access to the site, and shall select g6u se vehicles, and restrict loads so that any
extraordinary traffic as may arise from the moying ant 'or material to or from the site shall be limited
as far as is reasonably possible.

The Contractor shall not occupy or interferéjin any way with the free use of any public or private road,
right-of-way, path or street unless the Con Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES

encroa n the appropriate minimum clearances set out in the Manual for Track
481):

¢ Drawing eet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)

No temporary works
Maintenance (Docum

e Drawj Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

\\ ing’ho. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.
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The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shalf be submitted and permission to proceed, cbtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are

correct and in accordance with the design. \

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying t has checked
the falsework and that it has been erected in accordance with the drawings. Ji and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given niggiet Supervisor to
proceed, the Contractor shall be entirely responsible for the safety and ade sework.

PILING

The Contract Supervisor will specify the conditions under whiéh pile be installed on the network
operator's property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavati fore the Contractor has established that there
are no underground services which may be damage by.

When blasting within 500
this specification.

No blasting shall be ‘garrigd ouf except with the prior written permission of the Contract Supervisor and
under such copditigns\as he'may impose.

e at least 21 days notice of his intention to blast. No blasting shall be done in the
d lines unless a member of the network operator's electrical personnel is present.

tor shall arrange for the supply, transport storage and use of explosives.

The Gontractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of_damage
caused by the blasting operations to their respective properties, have been settied.

14.8  The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 10 10.17 .4 of
the Explosives Regulations (Act 26 of 1956 as amended).

1410 Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

14.11 The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network aperator's property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

14.12 The person described in clause 14.10 will record in a book provided and retained by the ne‘&( operator,
the dates and times:-

(i) when each request is made by him to the controliing station for permission to blast;
(i) when blasting may take place;

(i) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the pas f trains.
14.13 Before each blast the Contractor shall record in the same book, the detai e blast to be carried out. The
person appointed by the Contract Supervisor and the pers will do the blasting shall both sign the

15.1  The use of rail trolleys or trestle trolleys on for working on high voltage equipment will be
permitted only if approved by the Contract Supervi under the conditions stipulated by him.

book whenever an entry described in clause 14.12is m
16,0 RAIL TROLLEYS
s d

15.2  All costs in connection with trolley wotking a train protection services requested by the Contractor
shall, be borne by the Contractor, therwise agreed.

16.0 SIGNAL TRACK CIRCUIT

16.1  Where signal track circuits installed, the Contractor shall ensure that no material capable of conducting

an electrical current riakés,co etween rails of railway line/lines.

16.2  No signal co ions\ onetrack-circuited tracks shall be severed without the Contract Supervisor's
knowledge and se

17.0 PEN o AYS TO TRAINS

171 | rains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was

le, '@ penalty will be imposed on the Contractor as stipulated in the contract, for the pericd and
\ numbgr of trains delayed.

18.0 SURVEY BEACONS AND PEGS

18.1 The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor.

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

18.2  The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without au_thority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

18.3  The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

184  Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

19.0 TEMPORARY LEVEL CROSSINGS

19.1  The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor. \

19.2  The Contractor will provide protection and supervise the construction of the road o track(s) and
within the railway servitude at the level crossing, as well as the erection of allgroad si and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, es in respect of damage
to tracks, services, overhead power and communications routes and tact with "live” overhead
electrical equipment. '

Unless otherwise agreed, the Contractor will provide the servic@ devia or alterations to the network
operator's track-, structure-, drainage-, electrical-, teleco ications- and train authorisation systems
to accommodate the level crossing.

19.3 The Contractor shall take all necessary step the provision of gates, locks and, where
necessary, watchmen to restrict the use of th | crossing to himself and his employees, his
subcontractors and their employees, the staff of t ork operator and to such other persons as the
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall pro rsons to control road traffic using the temporary level
crossing. Such persons shall stop traffic when any approaching train is within seven hundred and
fifty (750) metres of the temp, ossing, and shall not allow road traffic to proceed over it until

the lines are clear.

194  The Contractor shall mporary level crossing within the railway servitude in goed condition

19.5  When the t ary level crossing is no longer required by the Contractor, or permitted by the network
tor shall at his own cost remove it and restore the site and the network operator's
tra , drainage-, electrical-, telecommunications- and train authorisation systems to its

condition. Work over the tracks and within the railway servitude will be supervised by the network

\\p or.

20.0 COMPLETION OF THE WORKS

20.1  On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

21.0 PROTECTION OF PERSONS AND PROPERTY

211 The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Coniractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any fight.
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 ma BBD821Q Version 1
21.2  The Contractor shall take all the requisite measures and precautions during the course of the Works to:
0] protect the public and praperty of the public,
(i) protect the property and workmen of both the network operator and the Contractor,
(iii) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embaodied in the contract documents which affects the safety of any

person or thing.

21.3  The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

21.4  The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace protection
of persons and property in the direct neighbourhood. Any relocation of camps because isorder shall

be at the Contractor's expense.
f any t orary work
eflvironmental pollution,
es.

21.6 urbance when carrying out the

21.5  All operations necessary for the execution of the Works, including the provisio
and camping sites, shall be carried out so as not to cause veldt fires, ground a
soil erosion or restriction of or interference with streams, furrows, drains a

21.7 Dumping of waste or excess materials by the Contr. shall, in urban areas, be done under the
direction and control of, and at sites made aya the local authority. Dumping outside local
authority boundaries shall be done only with permission and under the direction and control
of the Contract Supervisor.

21.8  The Contractor shall comply with envifonme tection measures and specifications stipulated by the
Contract Supervisor and/or local ironmental authorities.

22,0 INTERFERENCE WITH TH PERATOR'S ASSETS AND WORK ON OPEN LINES

221  The Contractor shall n y manner whatsoever with an open line, nor shall he carry out any
work or perform any @c cts the security, use or safety of an open line except with the authority
of the Contract_Supegvis d in the presence of a duly authorised representative of the network
operator.

22.2  The Coniractef”shall not carry out any work or operate any plant, or place any material whatsoever
nearerf etres from the centre line of any open line except with the written permission of the
S isor and subject to such conditions as he may impose,

C

22.3\V ust be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipesyand optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

224  Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

23.0 ACCESS, RIGHTS-OF-WAY AND CAMPSITES

23.1  Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the

network operator.
232 The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
' o Page 9 of 14
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23.4

24.0
241

242

24.3

24.4

25.0
251

25.2
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way over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satigfagtion of the

Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by thte owner and
occupier of land over which he has gained access to a campsite, workplace and rks, certifying
arising from

the Contractor's use of the land. Should the Contractor be unable to obtain thetequired certificate, he

that the owner and occupier have no claim against the Contractor or the network oper
shall report the circumstances to the Contract Supervisor. V

SUPERVISION

The Contract Supervisor will provide overall technical superintenden Works, and may direct the
Contractor in terms of the provisions of the Contract or in respect of 2 easures which the Contract
Supervisor may require for the operations of the networ ator, the safety of trains, property and
workmen of the network operator, and for the safety o property and persons. The Contractor shall
carry out the directions of the Contract Superviso uperintendence exercised by the Contract
Supervisor, including any agreement, approval, z withdrawal of any approval given, shall not
relieve the Contractor of any of his duties és under the Contract, and shall not imply any
assumption by the network operator or by the Co upervisar of the legal and other responsibilities
of the Confractor in carrying out the Works.

any deputy or other person, any of his duties or functions under
g of such delegation, the Contractor shall recognise and obey
duties or functions have been delegated as if he were the

The Contract Supervisor may del
the Contract. On receiving notige i
the deputy or person to m
Contract Supervisor.

The Contractor shall @xergise ervision over the Works at all times when work is performed or shall be
represented by am agent having full power and authority to act on behalf of the Contractor. Such agent

shall be co t responsible, and have adequate experience in carrying out work of a similar
nature to_th rks, and shall exercise personal supervision on behalf of the Contractor. The Contract
Supe h otified in writing of such appointment which will be subject to his approval.

ctoror his duly authorised agent shall be available on the site at all times while the Works are
%1 ress*to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local autharity or the current network operator's specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

GENERAL

This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near ‘live" high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
warking on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these mayﬂ&xdered by
and at the discretion of the Electrical Officer (Contracts).

The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any is done which
causes or could cause any portion of a person's body or the tools he is usi any equipment he is
handling, to come within 3 metres of any "live” high-voltage equipment.

The Contractor shall regard all high-voltage equipment as "live” unless a in force.

Safety precautions taken or barriers erected shall comply with the ants of the Electrical Officer
(Contracts), and shall be approved by him before the work to be protecteg,isdindertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost.ef the provision of the barriers and other safety

precautions required, including the attendance of the ne perator's staff where this is necessary.
No barrier shall be removed unless authorised by t | Officer (Contracts).

WORK ON BUILDINGS OR FIXED STRUCT

Before any work is carried out or measur aken on any part of a building, fixed structure or
earthworks of any kind above groundglevel within 3 metres of "live" high-voltage equipment, the
Electrical Officer (Contracts) shall e cOnsulted to ascertain the conditions under which the work may be
carried out.

No barrier erected to co ith requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shite for any part of the Works.

The shuttering for bridge p utments, retaining walls or parapets adjacent to or over any track may be
permitted to s arfier, provided that it extends at least 2,5 metres above any working level in the
case of pi tm and retaining walls and 1,5 metres above any working level in the case of
parape

OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING

291 \\l son may stand, climb or work, whilst an any platform, surface or foothold:

2911
29.1.1.1
29.1.1.2
29.1.2
29.1.21
29122

29.1.3

higher than the normal unrestricted access way, namely -

external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
walkways between coaches and locomotives.

of restricted access ways in terms of the Electrical Safety Instructions namely -

the floor level of open wagons

external walkways or decks of road-rail vehicles, on-track maintenance machines and material
trains.

Unauthorised staff working on these platforms must be directly supervised by duly authorised
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor's cost, as an Authorised n to work
closer than 3 metres from “live” overhead conductors and under such conditions as may be\imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT
Measuring Tapes and Devices

o part of any tape or a

Measuring tapes may be used near "live” high-valtage equipment prq
person's body comes within 3 metres of the “live” equipment.

In windy conditions the distance shall be increased to ensure_thallif the tape should fall it will not be blown
nearer than 3 metres from the “live” high-voltage equipme

Special measuring devices longer than 2 metres such.as y sticks and rods may be used if these are of
non-conducting material and approved by the resgonsible Ejectrical Engineer of the network operator, but
gh-voltage equipment in rainy or wet conditions.

these devices must not be used within 3 metre,

The assistance of the Electrical Officer (Contacts) shall be requested when measurements within the limits

defined in clauses 31.1.1 to 31.1.3 are rgguire

1.3 do not apply on a hridge deck between permanent parapets

The restrictions described in 31.1.1
i vely prevents contact with the “live” high-voltage equipment.

nor in other situations where

Portable Ladders

Any type of portable | then 2 metres may only be used near “live” high-voltage equipment under
the direct supe sponsible Representative. He shall ensure that the (adder is always used in
such a man istance from the base of the ladder to any “live” high-voltage equipment is greater
than the length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electr tracts) shall be advised, and he will arrange for suitable safety measures to be taken.

ING AND HANDLING MATERIAL AND EQUIPMENT

31.1 *ipe scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall

31.2

31.3

32.0
321

be carried completely below head height near "live" high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live" high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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(i) If the distance between the peint at which the pole is to be erected or removed and the nearest "live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with "live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER
No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment. \F\

USE OF CONSTRUCTION PLANT

"Construction plant" entails all types of plant including cranes, piling frames, boringymachines), excavators,
draglines, dewatering equipment and road vehicles with or without lifting equipme

When work is being undertaken in such a position that it is possible for con or its load to come
within 3 metres of “live" high-voltage equipment, the Electrical Officer (@ aetshshall be consulted. He will
arrange for an Authorised Person to supervise the work and to ensure plant is adequately earthed.
The Electrical Officer (Contracts) will decide whether further safety measl e necessary.

agreed, be borne by the Contractor.

When loads are handled by cranes, non-metallic r ndlines shall be used, affixed to such loads so as
to prevent their swinging and coming within 3 metres

electrical equipment "live”, h€'s ult the Electrical Officer (Contracts) who will decide on the action to

he taken.

If a work permit is issugd the, Re€ponsible Representative shall-

(i) before comfmen t of work ensure that the limits within which work may be carried out have been
explained to'ainby the Authorised Person who issued the permit to him, and that he fully understands
these i

ion € of the permit before commencement of work;

lain to all persons under his control the limits within which work may be carried out, and ensure that
y understand these limits;

(iv) care for the safety of all persons under his control whitst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond” conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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36.4  No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-

(i) Eskom and municipal equipment;

(i) The Contractor's own power supplies; and

(iiiy Electrical equipment being installed but not yet taken over from the Contractor. \\

\%

END

&
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CLAUSE BY CLAUSE STATEMENT OF COMPLIANCE TO THE GENERAL CONDITIONS OF CONTRACT

ERACES13-12618

Tzaneen: Renovate Tar Road in front of station building, as per general and technical specifications. (Asset No. KGX 1075P)

ECSC NEC GENERAL CONDITIONS OF CONTRACT l

Item Comply Doesn’t Comply Comment

1.0 Contractual Obligations

1.0

1.1

1.2

1.3

1.4

1.4.1

1.4.2

1.4.3

1.4.5 \\

1.4.6

1.4.7

1.4.8

1.4.9

1.4.10

1.4.11

1.4.12

1.4.13

1.4.14

Pricing Instructions

Part C3: Works Information

3.1 Scope

3.1.1 DEFINITIONS

3.1.2 EMPLOYER'S DEPUTY € )

3.1.3 TRANSNET FREIG N

3.1.4 WORKS

3.2 EXTENT OF WORK
3.2.1
3.2.2
3.23
3.2.4

3.3 GUARANTEE

3.4 PROOF OF COMPETENCE

3.5 TENDER PRICE

3.6 VALUE ADDED TAX

3.7 ESCALATION

3.8 SUPERVISION

3.9 INCOMPETENT EMPLOYEES
3.9.1
3.9.2

3.10 HOURS OF DUTY/NORMAL WORKING HOURS

3.11 INSPECTION OF WORK

3.12 RENOVATION OF TAR ROAD
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3.12.1

3.12.2

3.12.3

3.12.4

3.12.5

3.12.5

3.12.6

3.2 PARTICULAR SPECIFICATION

3.2.1 CONTRACTORS ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

3.2.2 PAVEMENT LAYERS OF GRAVEL MATERIAL

3.2.2.1

3.2.2.2

3.3 DOUBLE SEAL SURFACING

3.3.1

3.3.2

333

3.4 PATCHING THE EXISTING SURFACING

34.1

3.4.2

3.4.3

3.4.4

3.4.5

4.1 SITE INFORMATION

4.2 CLAUSE BY CLAUSE STATEMENT OF COMPLIANCE TO PROJECT

&
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CLAUSE BY CLAUSE COMPLIANCE TO SPECIFICATIO E4.B (NOVEMBER 1996)

FACILITIES FOR CONTRACTOR'S PERSONNEL

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY

Specification number

E4B (NOVEMBER 1996)]

Item

Comply

Doesn’t Comply

Comment

1.0 CAMPS

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

2.0 HOUSING

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.7.1

2.7.2

3 WATER SUPPLY AND ABLUTION FACILITIES

4. SANITATION
4.10
4.11
5. RATIONS
5.1
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CLAUSE BY CLAUSE STATEMENT OF COMPLIANCE TO SPECIFICATION E4E (AUGUST 2006)

(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

SAFETY ARRANGEMENT AND PROCEDUAL COMPLIANCE WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT

[Speciﬂcation number

E4E Transnet (August 2006)|

Item

Comply

Doesn’t Comply

Comment

1.0 General

1.1

1.2

1.3

1.4

1.5

2.0 DEFINITIONS

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

3.0 Procedual Compliance

4.0 Special permits

5.0 Health and safety programme

5.10
5.11
6 FALL PROTECTION PLAN
6.1
6.2
6.3
7.0 Hazards and potential Hazards
7.1
8.0 Health and safety file
8.1
8.2
8.3
Annexure 1
Annexure 2
Annexure 3
Annexure 4
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CLAUSE BY CLAUSE STATEMENT OF COMPLIANCE TO SPECIFICATION BBD 8210 VERSION 1 [

SPECIFICATIONS FOR WORKS ON, OVER, UNDER OR ADJUSCENT TO RAILWAY LINES AND NEAR HIGH VOLTAGE EQUIPMENT (E7/1)

Specification number

[

BBD 8210 VERSION 1|

Item

Comply

Doesn’t Comply

Comment

1.0 SCOPE

1.1

2.0 DEFINITIONS

2.1

3.0 AUTHORITY OF OFICERS OF TRANSNET

3.1

3.2

4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF

4.1

4.2

4.3

5.0 OCCUPATIONS AND WORK PERMITS

6.0 SPEED RESTRICTIONS AND PROTECTION

7.0 ROADS AND ROADS ON THE NETWORK OPE
PROPERTY

7.1

7.2

8.0 CLEARANCES

8.1

9.0 STACKING OF MATE

9.1

10.0 EXCAVATION, SHORING,

-WATERING AND DRAINAGE

10.1

10.2

10.3

10.4

10.5

11.0 FALSEWORK FOR STRUCTURES

11.1

11.2

12.0 PILING

12.1

13.0 UNDERGROUND SERVICES

13.1

13.2

14.0 BLASTING AND USE OF EXPLOSIVES

14.1

14,2

14.3
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14.4

14.5

14.6

14.7

14.8

14.9

14.10

14.11

14.12

14.13

15.0 RAIL TROLLEYS

15.1

15.2

16.0 SIGNAL TRACK CIRCUITS

16.1

16.2

17.0 PENALTY FOR DELAYS TO TRAINS

17.1

18.0 SURVEY BEACONS AND PEGS

18.1

18.2

18.3

18.4

19.0 TEMPORARY LEVEL CROSSINGS

19.1

19.2

19.3
19.4

19.5

20.0 COMPLETION OF THE WORKS

20.1

21.0 PROTECTION OF PERSONS AND PROPERTY

22.0 INTERFERENCE WITH THE 1) TOR'S ASSETS AND WORK ON OPEN LINES

22.1

22.2

22.3

22.4

23.0 ACCESS, RIGHTS-OF-WAY AND CAMPSITES

23.1

23.2

23.3

23.4

24.0 SUPERVISION

24.1

24.2

24.3

24.4

25.0 HOUSING OF EMPLOYEES

25.1

25.2

26.0 OPTICAL FIBRE CABLE ROUTES

26.1

26.2

PART B: SPECIFICATION FOR WORK NEAR HIGH VOLTAGE ELECTRICAL EQUIPMENT
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27.0 GENERAL

27.1

27.2

27.3

27.4

27.5

27.6

27.7

27.8

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES

28.1

28.2

28.3

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING

29.1

29.1.1

29.1.1.1

29.1.1.2

t

29.1.2

29.1.2.1

29.1.2.2

29.1.3

29.2

29.3

29.4

29.5

29.6

30.0 USE OF EQUIPMENT

30.1

30.1.1

31.0 CARRYING AND HANDLING MATERIAL AND

313

32.0 PRECAUTIONS TO BE TAK E

G OR REMOVING POLES, ANTENNAE, TREES ETC.

32.1

32.2

\

32.3

33.0 USE OF WATER

33.1

34.0 USE OF CONSTRUCTION PLANT

34.1

34.2

34.3

34.4

34.5

35.0 WORK PERORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

35.1

35.2

36.0 TRACTION RETURN CIRCUITS IN RAILS

36.1

36.2

36.3

36.4

37.0 HIGH VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE NETWORK OPERATOR

37.1] |

|
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