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Section 1
NOTICE TO BIDDERS

Quotations which must be completed as indicated in Section 2 of this RFQ are to be submitted as follows:

METHOD: [Submit physically]
CLOSING VENUE: [Transnet Freight Rail Tender Advice Centre, Inyanda House 1, Ground
Floor, 21 Wellington road, Parktown, Johannesburg]

1 Responses to RFQ

Responses to this RFQ [Quotations] must not include documents or reference relating to any other
quotation or proposal. Any additional conditions must be embodied in an accompanying letter.

On or after 22 October 2013, the RFQ documents may be inspected at, and are obtainable from the
office of Transnet Freight Rail Tender Advice Centre, Inyanda House 1, Ground Floor, 21 Wellington road,
Parktown, Johannesburg, on payment of an amount of R150,00 (inclusive of VAT) pet set. Payment is to

be made as follows:
Bank: Standard Bank
Account Number: 203158598
Branch: Braamfontein
Branch code: 004805
Account Name: Transnet Limited, Head Office
Reference: MMC ERAC-FDT-012225
NOTES —
a) This amount'is not réfundable.

b) A receipt for'such payment made must be presented when collecting the RFQ documents
and‘submitted with your Quotation.

RFQ documentswill only be available until 15h00 Monday, 28 October 2013

Any additional information or clarification will be faxed or emailed to all Respondents, if necessary.

2 FORMAL BRIEFING

A compulsory information briefing will be conducted at Pavillion Building Room 8,
Transnet — ROE Boardroom, Cnr Botha & Rhodes Streets on Tuesday, 29" October
2013, at 10h00 for a period of + 1 - 2 hours.

[Respondent to provide own PPE, transportation and accommodation].

Contact person: Joyce Tswidi on 083 795 7545

Respondent’s Signature Date & Company Stamp
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2.1 A Certificate of Attendance in the form set out in Section 14 hereto must be

completed and submitted with your Quotation.

2.2 Respondents failing to attend the compulsory site meeting and/or RFQ
briefing will be disqualified.

2.3 Respondents without a valid RFQ document in their possession will not be

allowed to attend the site meeting and/or RFQ briefing.

3 THE BRIEFING SESSION WILL START PUNCTUALLY AT 10H00 AND INFORMATION WILL NOT
BE REPEATED FOR THE BENEFIT OF RESPONDENTS ARRIVING LATE.

4 Broad-Based Black Economic Empowerment [B-BBEE]

Transnet fully endorses and supports the Government’s Broad-Based Black Economic Empowerment
Programme and it would therefore prefer to do business with local business enterprises who share these
same values. Transnet will accordingly allow a “preference” to companies*who provide a valid B-BBEE
Verification Certificate. All procurement transactions will be evaltiated accordingly.

4.1 B-BBEE Scorecard and Rating
As prescribed in terms of the Preferential ProcurementsPolicy Framework Act (PPPFA), Act 5 of 2000 and
its Regulations, Respondents are to note the following:

o Functionality is included at a pre-qualification stage with a prescribed percentage threshold of
60 (Sixty points).

o Proposals will be evaluated on price which will be allocated 80 or 90 points and preference
which will be allocated 20 or 10"points, dependent on the value of the Goods or Services.

e The 80/20 preferencelpointisystem applies where the acquisition of the Goods or Services will
be less than R1 000,000.00.

o If the 80/20 pteference point system is stipulated and all Bids received exceed R1 000 000.00,
the RFQ will'be cangelled.

¢ The 90/10 preference point system applies where acquisition of the Goods or Services will
exceed,R1 000 000.00

o oIf then90/10 preference point system is stipulated and all Bids received are equal to or below
R17000 000.00, the RFQ will be cancelled.

o In this RFQ, Transnet will 80/20 preference point system prescribed in the PPPFA,
In compliance with the Government Gazette No 34612, Notice No. 754 dated 23 September 2011, as
from 1 October 2011 valid B-BBEE Verification Certificates must be issued by:

() Verification Agencies accredited by the South African National Accreditation System
[SANAST; or

(i)  Registered Auditors approved by the Independent Regulatory Board of Auditors
[IRBA], in accordance with the approval granted by the Department of Trade and
Industry.

e  Enterprises will be rated by such agencies based on the following:

a) Large Enterprises [i.e. annual turnover greater than R35 million]:

Respondent’s Signature Date & Company Stamp
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Rating level based on all seven elements of the B-BBEE scorecard

b) Qualifying Small Enterprises — QSE [i.e. annual turnover between R5 million and
R35 million]:

Rating based on any four of the elements of the B-BBEE scorecard
c¢) Exempted Micro Enterprises — EME [i.e. annual turnover less than R5 million]:

In accordance with B-BBEE Codes of Good Practice [Statement 000, Section 4], any enterprise with an
annual total revenue of R 5 million or less qualifies as an EME.

e  Automatic rating of B-BBEE Level 4 irrespective of race or ownership

e Black ownership greater than 50% or Black Women ownership greater than 50%
automatically qualify as B-BBEE Level 3

Sufficient evidence to qualify as an EME would be a certificate (which may, betin the form of a letter) from
an auditor or accounting officer or a certificate from a Verification Agencyhaccredited by SANAS. The
certificate must confirm the company’s turnover, black ownership i black female ownership, B-BBEE
status level and validity date.

Respondents are required to furnish proof of the above to Transnet. [i.e. a valid detailed scorecard as
stipulated above in respect of Large Enterprises and.QSEs, ora,valid certificate in respect of EMES].

Transnet will accordingly allocate a maximum of=10/20 [ten/twenty] points in accordance with the
80/20 / 90/10 preference point system prescribed in the Preferential Procurement Policy Framework
Act (PPPFA), Act 5 of 2000 and its Regulations torthe Respondent’s final score based on an entity’s B-
BBEE scorecard rating. [Refer Annexure A- B-BBEE Preference Points Claim Form for further
details].

N.B. Failure to submit a B-BBEE. cettificate, which is valid as at the Closing Date of this RFP, will result in
a score of zero being allocatedfor B-BBEE.

5 Communication

a) Respondentstare warned that a response will be fiable for disqualification should any attempt be
made by.a Respondent either directly or indirectly to canvass any officer(s) or empioyee of Transnet
in reSpect ofithis RFQ between the closing date and the date of the award of the business.

b) A"Respondent may, however, before the closing date and time, direct any written enquiries relating
tothe RFQ to the following Transnet employee:

Name: Prudence Nkabinde
Email: prudence.nkabinde@transnet.net
¢) Respondents may also, at any time after the closing date of the RFQ, communicate with
Matete Madisha on any matter relating to its RFQ response:
Telephone 013 656 4254

Email Matete.Madisha@transnet.net

Respondent’s Signature Date & Company Stamp
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Tax Clearance

The Respondent’s original valid Tax Clearance Certificate must accompany the Quotation. Failure to
provide this document with the RFQ submission wili result in disqualification.

VAT Registration

The valid VAT registration number must be stated here: [if applicable].

Legal Compliance

The successful Respondent shall be in full and complete compliance with any and all applicable national

and local laws and regulations.

Changes to Quotations

Changes by the Respondent to its submission will not be considered after the closing date and time.

Pricing

All prices must be quoted in South African Rand on a fixed price basis, excluding VAT.

Prices Subject to Confirmation

Prices quoted which are subject to confirmation will net be considered.

Negotiations

Transnet reserves the right to undertakegpost-tender negotiations with selected Respondents or any
number of short-listed Respondents.

Binding Offer

Any Quotation furnished pursuant to this'Request shall be deemed to be an offer. Any exceptions to this
statement must be clearly@nd specifically indicated.

Disclaimers

Transnet is not cOmmitted to any course of action as a result of its issuance of this RFQ and/or its receipt

of a Quotatioft in #ésponse to it. Please note that Transnet reserves the right to:

. modifyithe REQ’s goods / service(s) and request Respondents to re-bid on any changes;

. rejectany Quotation which does not conform to instructions and specifications which are detailed
herein;

e, disqualify Quotations submitted after the stated submission deadline;

o not necessarily accept the lowest priced Quotation;

. reject all Quotations, if it so decides;

. place an order in connection with this Quotation at any time after the RFQ'’s closing date;

. award only a portion of the proposed goods / service/s which are reflected in the scope of this RFQ;

. split the award of the order/s between more than one Supplier/Service Provider; or

° make no award at all.

Respondent’s Signature Date & Company Stamp
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Transnet reserves the right to lower the threshold for Technical by 60% [sixty percent] if no Bidders
pass the predetermined minimum threshold or if only one bidder passes the threshold. This right will be

exercised in Transnet’s sole discretion.

In addition, Transnet reserves the right to exclude any Respondent from the bidding process who has
been convicted of a serious breach of law during the preceding 5 [five] years, including but not limited to
breaches of the Competition Act 89 of 1998. Respondents are required to indicate below whether or not
they have been found guilty of a serious breach of law during the past 5 {five] years:

I/We do hereby certify that J/we
have/have not been found guilty during the preceding 5 [five] years of a serious breach of law,

including but not limited to a breach of the Competition Act, 89 of 1998, by a ceurt of law, tribunal or
other administrative body. The type of breach that the Respondent is required to disclose excludes
relatively minor offences or misdemeanours, e.g. traffic offences,

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Respondent
from the bidding process, should that persen. or‘entity have been found guilty of a serious breach of law,
tribunal or regulatory obligation.

Respondent’s Signature Date & Company Stamp
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15  Evaluation Criteria

Transnet will utilise the following criteria [not necessarily in this order] in choosing a Supplier/Service

Provider, if so required:

o Administrative responsiveness (Phase 1) - Completeness of response and returnable
documents

. Substantive responsiveness (Phase 2) — Prequalification criteria, if any, must be met

¢  Technical threshold of 60 % (Phase 2): Compliance to specification / quality, previous
performance, delivery lead-time

Weighted evaluation based on 80/20 preference point system (Phase 3)

The evaluation will have a 3 Phases approach.

Phase 1 will be an Administrative Responsiveness determiningsphase to/proceed to phase 2
and those that comply, will progress to be competitively evaluated in phase 3.

Minimum criteria for progressing from phase 1 to phase 2 is/detailed below: (Transnet will apply the
following criteria; not necessarily in this order, phase 1 of the evaluation)

PHASE 2 — FUNCTIONAL EVALUATION

« Delivery period [20]
¢ Similar experience to undertake similar project (20)

o Submitted Risk/Safety\Plan to be employed taking into consideration the scope of
work [20]

e Technical Capacity/Resources including Plant and Equipment relevant to
performing the'project [40]

PHASE 3
The bidders thatfhave successfully progressed through to Phase 3 will be evaluated in
accordarce with the 80/20 preference point system contemplated in the Preferential

Procurement Policy Framework Act (Act 5 of 2011)

Weighted evaluation based on 80/20 preference point system:

Pricing
- Pricing will be calculated using the lowest price quoted as the baseline, thus the lowest price
quoted will achieve full marks, while all other quotes will achieve a weighted average mark

based on the lowest price.

Respondent’s Signature Date & Company Stamp
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- Pricing and price basis [firm] - whilst not the sole factor for consideration, competitive pricing

and overall level of unconditional discounts! will be critical

Transnet will utilise the following formula in its evaluation of Price:

Pt—Pmin
PS =80 (1_ Pmin)
Where:
Ps = Score for the Bid under consideration

Pt = Price of Bid under consideration
Pmin Price of lowest acceptable Bid

il

- B-BBEE status of company

Preference points will be awarded to a bidder for attaining the B-BBEE statusilevel of contribution
in accordance with the table below:

B-BBEE Status Level Number of points
of Contributor (80/20 system)
1 20
2 18
3 16
4 12
5 8
6 6
7 4
8 2

Non-compliant 0
contributor
Description Total
Price 80
BBBEE 20
Total 100

16 Validity'Period

Transnet desires a validity period of 90 [ninety] days from the closing date of this RFQ.
This RFQ is valid until 31 January 2014.

: Only unconditional discounts will be taken into account during evaluation. A discount which has been offered

conditionally will, despite not being taken into account for evaluation purposes, be implemented when payment is
effected.

Respondent’s Signature Date & Company Stamp
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Banking Details

BANK:
BRANCH NAME / CODE:
ACCOUNT HOLDER:
ACCOUNT NUMBER:

Company Registration

Registration number of company / C.C.

Registered name of company / C.C.

Disclosure of Prices Quoted

Respondents must indicate here whether Transnet may disclose their quoted™prices and conditions to
other Respondents:

ves|  |no| |

Returnable Documents
Returnable Documents means all the documents, Sections andsAnnexures, as listed in the tables

below.

a) Respondents are required to submit with their Quotations the mandatory Returnable

Documents, as detailed below.

Failure to provide all these Returnable Documents at the Closing Date and time of this
RFQ will result in a Respondent’s disqualification. Respondents are therefore urged to

ensure that all these Documents are'returned with their Quotations.

All Sections, as indicated in,the, footer of each page, must be signed, stamped and dated by the
Respondent. Please confirmssubmission of these mandatory Returnable Documents by so indicating

[Yes or No] in the tabledelow:

4 Returnable Documents Submitted
[Yes or No]

SECTION 24 Quotation Form

OrigiAalyvalid Tax Clearance Certificate [Consortia / Joint Ventures / Sub-
contractors must submit a separate Tax Clearance Certificate for each party]

ANNEXURE .7..ovveiinns .« Technical Submission/Questionnaire

b) In addition to the requirements of section (a) above, Respondents are further required to submit

with their Quotations the following essential Returnable Documents as detailed below.

Failure to provide all these Returnable Documents may result in a Respondent’s
disqualification. Respondents are therefore urged to ensure that all these documents

are returned with their Quotations,

Respondent’s Signature

Date & Company Stamp
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All Sections, as indicated in the footer of each page, must be signed, stamped and dated by the

Respondent. Please confirm submission of these essential Returnable Documents by so indicating

[Yes or No] in the table below:

Returnable Documents

Submitted
[Yes or No]

SECTION 1 : Notice to Bidders

Valid B-BBEE Verification Certificate [RSA Large Enterprises and QSEs] Note:
failure to provide a valid B-BBEE Verification Certificate at the closing date
and time of the tender will result in an automatic score of zero being
allocated for B-BBEE scorecard

Valid B-BBEE certificate from auditor, accounting officer or SANAS accredited
Verification Agency [RSA EMEs]

Note: failure to provide a valid B-BBEE Verification Certificate at the closing
date and time of the tender will result in an automatic score of zero being
allocated for B-BBEE scorecard

In the case of Joint Ventures, a copy of the Joint Venture Agreement or
written confirmation of the intention to enter into a Joint ¥enture Agreement

SECTION 3 : Standard Terms and Conditions of Contract*fersthe Supply of
Goods or Services to Transnet

SECTION 4 : Vendor Application Form

Original cancelled cheque or bank verification ofibanking details

Certified copies of IDs of shareholder/directors/members [as applicable]

Certified copy of Certificate of Incorpgration"f€M29/CM9 name change]

Certified copy of share certificates [CKI/CK2 i C.C]

Entity’s letterhead

Certified copy of VAT Registrati»o-_n' Certificate [RSA entities only]

Certified copy of valid @mpany Registration Certificate [if applicable]

A signed letter frod® Respandent’s auditor or accountant confirming most
recent annual turnover figures

ANNEXURE A — B-BBEE*Rreference Points Claim Form

SECTION 6 : Signirlg Power - Resolution of Board of Directors

SECTION 74, Certificate of Acquaintance with RFQ Documents

SECTION 8t General Bid Conditions — Services

SECTION 9% STANDARD TERMS AND CONDITIONS OF CONTRACT

SECTION 10 : RFQ Declaration Form

SECTION 11 : Breach of Law

SECTION 12 : Bid Clarification Request Form

SECTION 13 : Service Provider Code of Conduct

SECTION 14 : Certificate of attendance of Site Meeting / RFQ Briefing

SECTION 15 : NON-DISCLOSURE AGREEMENT [NDA]

SECTION 17 : E4B — Minimum Communal Health Requirements

SECTION 18 : E4E — Safety arrangements and Procedural compliance

Respondent's Signature
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Submitted

Returnable Documents
[Yes or No]

SECTION 19 : BBD8210 Version 1 — E7/1 — Specification to general work and
works on, over, under or adjacent to railway lines and near high voltage
equipment

SECTION 20: SCHEDULE OF PLANT AND EQUIPMENT
Risk and safety plan

List of plant and methods of operation to be used

Failure to provide all the above-referenced returnable documents Jisted will result in a
Respondent’s disqualification. Bidders are therefore urged to ensure that all these documents are

returned with their Quotations.

20.1 CONTINUED VALIDITY OF RETURNABLE DOCUMENTS

The successful Respondent will be required to ensure the validity of all returnable documents, including
but not limited to its Tax Clearance Certificate and B-BBEE, Accreditation Certificate, for the duration of
any contract emanating from this RFQ. Shodld the Respondent be awarded the contract [the
Agreement] and fail to present Transnet with sSuch renewals as and when they become due, Transnet
shall be entitled, in addition to any other rights and remedies that it may have in terms of the eventual
Agreement, to terminate the Agreement forthwith without any liability and without prejudice to any
claims which Transnet may have for damagessagainst the Respondent.

Respondent’s Signature Date & Company Stamp
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Section 2
QUOTATION FORM

I/We
Hereby offer to supply the goods/services at the prices quoted in the Price Schedule below, in accordance

with the conditions related thereto.

1/We agree to be bound by those terms and conditions in:

» the Standard Terms and Conditions for the Supply of Goods and Services to Transnet [available on

request]; and

o any other standard or special conditions mentioned and/or embodied in thissRequest for Quotation.

I/We accept that unless Transnet should otherwise decide and so inforf, mejus; this Quotation [and, if
any, its covering letter and any subsequent exchange of correspendefice]; together with Transnet’s
acceptance thereof shall constitute a binding contract between Jransnet and me/us.

I/We further agree that if, after I/we have been notified of\.the acceptance of my/our Quotation, I/we fail
to deliver the said goods/service/s within the delivery.lead-time quoted, Transnet may, without prejudice
to any other legal remedy which it may have, cancel the order and recover from me/us any expenses
incurred by Transnet in calling for Quotations afresfiyand/or having to accept any less favourable offer.

Respondent's Signature Date & Company Stamp
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2 REFERENCES

Please indicate below the company names and contact details of existing customers whom Transnet may

contact to seek third party evaluations of your current service levels:

Company Name Nature of work Value of work [Contact Contact details |Year
person completed

Respondent’s Signature Date & Company Stamp
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3 SCOPE OF REQUIREMENTS

SECTION

1.

2.2
2.3.
2.4
2.5.

3.1
3.2,
3.3
3.4.

4.1
4.2

5.1
5.2
5.3.
5.4.
5.5.
5.6.
5.7

1.1
1.2,
1.3.
1.4,
1.5,
1.6.

2.1,

PROJECT SPECIFICATION

CONTENTS

DESCRIPTION
DESCRIPTION OF THE WORKS
EMPLOYERS OBJECTIVE
OVERVIEW OF THE WORKS
PERFORMANCE BOND
EXTENT OF THE WORKS
LOCATION OF THE WORKS
DURATION OF AGREEMENT
GENERAL MAINTENANCE ASPECTS
WORKS SPECIFICATIONS
PLANT AND MATERIAL
CONSTRUCTION EQUIPMENT
EXISTING SERVICES
SITE ESTABLISHMENT
MANAGEMENT OF THE WORKS
SITE MEETINGS
SITE BOOKS
PROGRAMME,OF WORK
PERFORMANGE MONITORING AND EVALUATIONS / INSPECTIONS
ENVIRONMENTAL REQUIREMENTS
COMPLIANCE WITH STATUTES
DAMAGE TO FAUNA AND FLORA
PARTICULAR SPECIFICATIONS
DEFINITIONS
METHOD OF VEGETATION CONTROL
STANDARD OF WORKMANSHIP
MANUAL REMOVAL OF VEGETATION
PRICE ADJUSTMENT FOR INFLATION
REMEDIAL WORK
OVERALL CONTROL

Respondent’s Sighature

Date & Company Stamp
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6.2.

7.1
7.2,

8.1.
8.2,

GENERAL SPECIFICATIONS
GENERAL
HEALTH AND SAFETY

PRICING INSTRUCTIONS
GENERAL
MEASUREMENT AND PAYMENT

LIST OF RETURNABLE DOCUMENTS
RETURNABLE SCHEDULES
RETURNABLE DOCUMENTS

Respondent’s Signature
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1. DESCRIPTION OF THE WORKS

1.1. EMPLOYERS OBJECTIVE

1.1.1. The essence of the Agreement is that Transnet Freight Rail requires the control of living
vegetation and the management of dead remains of previously living vegetation, to the
extent that areas treated in terms of the Agreement are free from any form of vegetation
(dead or otherwise) which may obstruct, hinder or interfere with operational activities, or
have the potential to damage equipment or facilities, on tracks or other areas included in the
Agreement.

1.1.2. The ways and means by which the above-mentioned results are obtained are the
responsibility of the Supplier. Transnet Freight Rail, however, shall have the right to monitor
the materials and activities of the Supplier to ascertain that all procedures‘and herbicidal
applications are in accordance with his/her tender, the relevant legislation and are conducive
to the achievement of long-term control of vegetation. Such right of monitoring shall be
entirely without prejudice to Transnet Freight Rail and shall in notway relieve the Supplier of
his/her responsibility for satisfactory control of vegetation.

1.1.3. Failure to comply with the minimum performance proposed byathe Supplier in his/her tender
may form the basis for non-payment for work done, pefding the achievement of control as
defined and/or termination or cancellation of the Agreement.

1.1.4, The Supplier must obtain his/her own information regarding the extent, occurrence and the
species of the vegetation over the work area, ,He/she,must also determine the best method
to control the vegetation.

1.1.5. The Agreement will only be awarded tg a tenderer who has the required experience in the
application of herbicides in Southern/Africa as stipulated in terms of the Fertilizers, Farm
Feeds, Agricultural Remedies and Stock Refriedies Act, Act 36 of 1947.

1.2, OVERVIEW OF THE WORKS

The Agreement covers, the\control of vegetation in mainly yards induding declared weeds
and declared invaderplafits, by means of chemical herbicides on Transnet property, to the
extent that areas tr€ated chemically or otherwise in terms of this Agreement are rendered
and maintained fré€e froam obstructing vegetation as defined for the periods specified herein.

1.3. PERFORMANCE BOND:

1.3.1, Transnet'Eréight.Rail requires a Performance Bond of 10% of the total value of the Agreement as
security*for the/ue and faithful performance by the Supplier of all the duties and obligations resting
upothand-assumed by him in terms of the Agreement.

1.3.2 The'Performance Bond is to be returned to the Supplier upon completion of the Agreement
aftercertification from the Project Manager that all Agreement requirements have been met

1.4. EXTENT OF THE WORKS

The service information briefly consists of the following:

¢ The control of vegetation, including declared weeds and declared invader plants by
means of chemical herbicides of mainly yards as indicated in the Schedule of
Requirements.

e The execution of the works shall include any work arising from or incidental to the
service information or required of the Supplier for the proper completion of the
Agreement in accordance with the true meaning and detail of the Agreement
documents.

Respondent’s Signature Date & Company Stamp
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o The Supplier shall obtain his/her own information regarding species occurrence and
extent of vegetation to be controlled in order to comply with the required standards.

1.4.1. The extent of the work consists of mainly yards as indicated in the Schedule of
Requirements.

1.4.2. The performance due by the Supplier shall include any work arising from or incidental to the
above or required of the Supplier for the proper completion of the Agreement in accordance
with the true meaning and intent of the Agreement documents.

1.4.3. The Supplier shall obtain his/her own information regarding species, occurrence and extent
of vegetation to be controlled in order to comply with the required standards.

1.5, LOCATION OF THE WORKS

1.5.1, The location of the works is as indicated in the Prices List and is in the geegraphical area
controlled by the Depot Engineer (As per schedule of quantities):

1.5.2, Transnet Freight Rail’s representative will provide one-copyssechematic diagrams to the
successful tenderer, indicating the areas to be treated.

1.6. DURATION OF AGREEMENT

The work provides for the control of vegetation for commencing on the date of notification of
acceptance of tender with Transnet Freight Rail for.a period of 24 months.

2. GENERAL MAINTENANCE ASPECTS

2.1. WORK SPECIFICATIONS

2.1.1, Standard Specifications.
The following standard Specifications'will be applicable to this Agreement:
e SANS 1200A — General
e SABS Code of Practices no 0206-1983"Safety procedures for the disposal of
surplus pesticides and associated toxic waste.”

2.1.2, Generic Specifications:
The following Genetic Specifications will be applicable to this Agreement:
e Transnet generic specifications.
e E4E"(August 2006): Safety arrangements and procedural compliance with the
Qccupational Health and Safety Act, Act 85 of 1993 and regulations.
o EZ/1/(July 1998); Specifications for works on, over, under or adjacent to railway
lines and near high voltage equipment.

2.2, PLANT AND MATERIAL

2.2.1. Any plant and/or equipment provided to the Supplier at the beginning of the Agreement shall
be returned to Transnet Freight Rail in the same condition, normal wear and tear accepted.
Any loss or damage shall be made good by the Supplier, or the value thereof will be deducted
from moneys falling due to him/her.

2.2.2. The Supplier shall provide written certification of compliance with specification of any
materials (chemical) or equipment supplied by him / her.

2.3. CONSTRUCTION EQUIPMENT
All equipment necessary to execute the works shall be supplied by the Supplier.

2.4 EXISTING SERVICES

Respondent’s Signature Date & Company Stamp



Transnet Request for Quotation No MMC ERAC-WGO0-012225 - Control Of Vegetation At Various Yards, Substations,
Relay Rooms, Switches, Apparatus Cases And Material Camps Under The Control Of Depot Engineer, Witbank,

2.4.1.

2.4.2.

2,5.

2,5.1.

2.5.1.1,

2.5.1.2,

2.5.1.3.

2.5.1.4.

2.5.1.5.

2,5.2.

2.5.2.1.

2.5.2,2.

2.5.2.3.

2.5.2.4.

2.5.2,5.

3.1.

(2 Year Contract ) Page 18 of 70

Reinstatement of services and property damaged during execution of the work.

Any damages caused by the Supplier to Transnet property and services shall be rectified by
the Supplier at his own cost and to the full satisfaction of the TransnetFreight Rail's
representative.

SITE ESTABLISHMENT
SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER:

In the case of a Agreement for vegetation control the following will be prévided free of
charge:

Water as required from Transnet Freight Rail’s existing points of supply; such water may be
untreated, chemically treated or borehole water. The Supplier shall be responsible for all
work and equipment needed to fill the water trucks or spray uhits fromithe water point
provided and to ensure that the water is suitable for its intended use. These water points
may be up to 200km apart.

Road vehicle accessibility via service roads to the workisite is not always possible.

Inspections of the areas of work by motor trolley may be arranged with the Project
Manager’s Deputy, but will have to coincide with normal track inspections carried out by the
inspection /technical staff of the Depot. Thé Project Manager’s Deputy shall be given timeous
notice (4 calendar weeks) of the Supplier’s intention to inspect.

Any plant and/or equipment provided to the Supplier at the beginning of the Agreement shall
be returned to Transnet Freight Rail in thé"same condition, normal wear and tear accepted.
Any loss or damage shall be made good by the Supplier, or the value thereof will be
deducted from moneys falling due to*him/her.

TO BE PROVIDED BY THE'SUPPLIER

In addition to all labourgnaterials, plant, equipment and incidentals needed to complete the
work, the Supplief shall provide all accommodation and toilet facilities for his/her employees.

The Supplier shall proyide safe and secure storage facilities for all herbicides or chemicals
brought onto"and in use on the site. Such facilities shall be capable of ensuring that
unauthafised’persons or animals cannot gain access to such chemicals.

The'Supplier shall provide at his/her own cost any security measures he/she may deem
necessary for safe and effective execution of the work within the Agreement area.

The personnel of the Supplier shall at all times, while on Transnet Freight Rail property and
during vegetation control operations, wear reflective safety jackets. These jackets must
either be yellow or light blue and preferably bear the name of the Supplier’'s company.
Should the Supplier wish to use another colour this must first be cleared with the Project
Manager’s Deputy or his/her deputy.

An effective safety procedure to be followed by all personnel on any Transnet Freight Rail
work site shall be compiled by the Supplier and implemented before any work commences.
The procedure shall be updated whenever the need arises and any changes shall be
communicated to all employees on a work site before work proceeds.

MANAGEMENT OF THE WORKS

SITE MEETINGS
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The Supplier shall attend site meetings when required. These meetings will be held under
the chairmanship of Transnet’s representative. These meetings will be conducted to
monitor progress and discuss agreed issues when required. A register will be kept of
attendance and a minute of the proceedings will be recorded and distributed afterwards.
When sub-Suppliers are required to attend, the Supplier shall ensure their attendance.

SITE BOOKS

A Site Instruction Book, A4 size, with triplicate pages shall be provided by the Supplier. The
format for written communication on site shall be the Site Instruction Book. The site
instruction shall have numbered sheet for receiving and recording instructions by the
Employer’s representative and shall be clearly marked “Site Instruction Baok”.

A Daily Diary Book with triplicate pages shall be provided by the Supplier and be available
on site at all times. The number of staff and plant on site for every dayshall be recorded.
The hours of actual work and the accurate amount of work measured per item as in the
Schedule of Requirements completed for each day shall also be,recerded and signed off by
both Transnet Freight Rail (TFR) and the Supplier at the end.of each day. This site diary
shall also serve as a daily record of all relevant information concerning herbicide application
and site conditions prevailing on site and as required infdermsiof section 16 of Act 36 of 1947,

Only persons authorised in writing by the Project ManageriorF Supplier may make entries in
the site books.

PROGRAMME OF WORK

The Supplier shall undertake the planning and pregramming of the entire vegetation control
operation and shall submit to the Project Manager’s Deputy for approval full particulars
thereof within 2 weeks from the date of netification by Transnet Freight Rail of the
acceptance of his/her tender or the,commencement of the annual rainy reason as the case
may be.

The particulars to be providedin respect of the Supplier's vegetation control programme shall
include but not be limited*te, the following:

An assessment, basedon adproper site investigation of the nature and types of vegetation to
be controlled int¢he Agreement area,

The appropriate;methods and procedures to be implemented by him/her to achieve the
standards of yegetation control required in terms of the Agreement,

Thefchemicals'to be applied, design mixes, rates of application and the timing and number of
applications.

Thée methods and procedures to be implemented in mixing of chemicals pertaining to health
and safety, quality control, protection of third parties and security,

The Supplier shall conduct regular site investigations and monitoring procedures for the
purpose of:
¢ Ascertaining the nature of weed infestation and factors that could influence the work;
¢ monitoring the standard of weed control achieved;
e identifying any damage or hazards which may have been caused by the weed control
operation, and
» planning of timeous execution of remedial work where control is not being achieved.

The Supplier's programme shall allow for commencement with the initial application of
chemicals at the appropriate timing, i.e. coinciding with the initial rainy season, for achieving
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maximum success and for completion in the shortest possible time, but not later than six
weeks after commencement of the initial application.

3.3.9. The programme shall be based on the quantities and numbers of worklots shown in the
Schedule of Requirements.

3.3.10. In addition to the annual programme provided the Supplier shall submit daily working
programmes to the Project Manager’s Deputy, 7 days in advance of the next working week,
indicating the specific areas where the Supplier will be working each day of the week. Failure
by the Supptier to submit a daily programme and/or deviating from it without notifying the
Project Manager’s Deputy, preventing him/her from monitoring the Supplier’s performance,
may result in payment for such work being withheld.

3.4 PERFORMANCE MONITORING AND EVALUATION / INSPECTIONS

3.4.1, The Supplier shall at all times be responsible for supervision of the work,and for follow-up
inspections to monitor the successful control achieved over areas of completed application.
He/she shall immediately take appropriate remedial action in @reas\whére the specified
standards of control are not achieved.

3.4.2. The Project Manager’s Deputy shall at any time during the application periods carry out
inspections of the Supplier’s performance methods and\procedures. He/she may at any
time take samples of the chemicals applied and arrange féFthe testing thereof. Where test-
samples fail to conform to the specifications the casts of testing will be recovered from the
Supplier and he/she may be ordered by the Project'Manager’s Deputy to re-treat entire
worklots or sections where such chemicalséwere applied.

3.4.3. The Project Manager’s Deputy will dufing each growth season carry out [two / three]
official inspections of the work for the ‘purpose of measuring progress and evaluating
whether control, as defined, has been achiéved. The inspections shall be performed
visually and the Supplier shall be present or forfeit his/her right to dispute the
measurements and evaluation of the Project Manager’s Deputy.

3.4.4. The first inspection shall be dene at, or within [20] weeks after completion of the
Supplier’s initial sprayingprogramme and after he/she has notified the Project Manager’s
Deputy that he/shedasdnspected the work and that control has been achieved. This
inspection may be broughtsforward but not by more than four (4) weeks.

3.4.5. The second inspection’of the season will be carried out at, or within [36] weeks after
completionrofthe Supplier’s initial spraying programme and after he/she has notified the
Project Manager’s Deputy that he/she has inspected the work and that control has been
achieved. This inspection may be brought forward but not by more than four (4) weeks.

3.4.6. During‘each of these inspections the worklots treated will each be measured and
evaluated. A worklot that does not comply with the specified level of control will be
recorded as a “rejected worklot”,

3.4.7. The rejection of worklots that do not comply with the standard of control for individual
worklots will be final and valid for that inspection in that particular year.

The rejection by the Project Manager’s Deputy of work performance may be contested by
the Supplier only at the time and place of rejection.

The rejection of a worklot at a particular inspection shall remain final for that inspection for
payment purposes, notwithstanding the fact that the Supplier may execute further
remedial work in order to achieve control at further and final inspections.
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3.4.8. In the case where the Project Manager’s Deputy and the Supplier fail to agree on whether
a worklot has failed, the worklot shall be recorded as a “disputed worklot” and the Supplier
shall prepare an appropriate record of all disputed worklots in order that such disputes may
be resolved by way of the disputes resolution procedures stipulated in the clause 25 of the
standard terms and conditions of contract for the provision of services to Transnet (form
US7-Services).

4. ENVIRONMENTAL REQUIREMENTS
4.1. COMPLIANCE WITH STATUTES

4.1.1, The Supplier’s procedures for the procurement, storage, handling, transportation, application
and general use of chemicals shall comply with all applicable legislation, Cedes of Practice and
Local, Regional or Provincial Authorities, including but not restricted to:

a) The Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Act (Act 36 of
1947) as amended.

b) The Hazardous Substance Act (Act 15 of 1973) as amended

c) The Water Act (Act 54 of 1956) and the Water Amendment Act (Act 96 of 1984)(where
applicable).

d) The National Environmental Management Act (Act 107 0f1998).

e) SABS Code of Practice No. 0206-1985 “Safety procedures for the disposal of surplus
pesticide and associated toxic waste”.

f) Conservation of Agricultural resources Act (Act'43 of 1983) as amended.

g) Common law of nuisance.

h) Mountain Catchment Area Act (Act 63 of 1970).

i) The National Veld and Forest Fire Act.(ACty101 of 1989)

4.1.2, The Supplier’s authorised representative on site shall be a registered Pest Control
Operator, specialising in the field/of weed"control and registered in terms of the Farm
Feeds Agricultural and Stock Remedies Act, Act 36 of 1947 as amended. A registered Pest
Control Operator shall be in direct contfol of work taking place on site,

In the event of work taking place on numerous sites at the same time, the Supplier must
ensure that there is a registered Pest Control Operator on each site.

4.2, DAMAGE TO FAUNA AND FLORA

4.2.1. The Supplier shall ensure that his/her employees at all times exercise care and consideration
for the fauna and,flera within and adjacent to the area to be sprayed.

4.2.2, The Supplier shall not apply any chemicals of an explosive, inflammable, highly volatile or
corrgsive nature, which may damage crops vegetation or property or be hazardous to
humans or animals. The Supplier shall assume full responsibility for the efficiency and safety
of whatever chemicals are used.

4.2.3. Dumping or polluting of any kind will not be permitted. This stipulation is also applicable to
the washing out of tanks and equipment containing harmful chemicals and pollutants.

The Supplier shall institute and maintain procedures for the safe disposal of all chemicals and
residual materials originating from the execution of the works,

Containers and residual material shall not be disposed of on Transnet Freight Rail property or
as part of Transnet Freight Rail refuse.

4.2.4. The Supplier shall take particular note of environmentaily sensitive areas and shall plan and
execute his/her work with the utmost care and responsibility.

5, PARTICULAR SPECIFICATIONS
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This part covers the techniques, types and use of spraying equipment, required standards of
workmanship, inspections, measurement, payment, and acceptability of the works in respect
of the control of vegetation required in terms of the Agreement.

5.1. DEFINITIONS

5.1.1. Project Manager’s Deputy. Any person appointed by the Employer to deputise for him /
her in supervising and carrying out the Agreement.

5.1.2. CONTROL

5.1.2.1. Control is achieved when all existing or potential growth of vegetation is permanently
impaired or destroyed by the application and effects of chemical herbicides, to the extent
that:

e The constituent parts of all plants occurring within the area of treatment
(worklots) cease to exist as living organisms of‘entities;/and

o the development of new growth of plants fromsdormant seeds is effectively
counteracted or suppressed, for at least the, groewing season of the year in
question; and

» there are no dead or dry remains of anyvegetation within the treated area
(worklot), which may constitute a hazard, darger, or hindrance to Transnet
Freight Rail personnel, equipment trucks or operations.

5.1.2.2. Control constitutes a process or situation where the destruction of vegetation on treated
areas occurs on an on-going basis and.notonly at the time of measurement and payment
inspections.

5.1.3. WORKLOTS

5.1.3.1. A WORKLOT is a subdivision ef any aréa on which the Supplier shall control vegetation.
e In the caseof yards and areas of a worklot will be areas of 300m?2 each.

»  Worklots ifwards, depots/areas are not demarcated individually. The number
of watklots within any area to be treated is calculated by dividing the total
surface‘areasby the surface area of single worklot i.e. 300 square metres.

o Inwyards, depots/areas where control is required worklots may be irregular in
shape. For inspection and payment purposes, worklots shall be physically
measured where necessary. In such instances the Project Manager’s Deputy
shall decide in advance and advise the Supplier accordingly, of the method of
measurement to be adopted in any particular area.

« Invyards, depots/areas worklots will normally be measured parallel to the main
direction of the track work present, or parallel to the main axis of any other
area. Worklots will not be measured individually in different directions but will
form part of a pattern of continuous and parallel worklots covering, in the
most effective manner possible, the surface of any particular area.

e A worklot for cable routes will normally be areas of 0.75m wide on both sides
and parallel to the cable route and 200m long.

5.1.3.2. However, if any provisional worklot has been sprayed under this Agreement the
previous year and the same worlklot is again sprayed the next year, payment for
the second and consecutive years sprayed would be at the normal rate
applicable for that area and the work would be considered as additional work to
the Schedule of Requirements.
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Formation is the finished earthworks surface upon which the track is laid.

Ballast means that part normally consisting of crushed stone, gravel, ash or muck, (the
material placed on the formation to support the track superstructure).

Declared weeds means category 1 plants and declared invader plants means category 2 and
3 plants proclaimed under the Conservation of Agricultural Resources Act, Act No. 43 of
1983, including amendments (GN Regulation 1048 of 25/05/1984 amended by GN
Regulation 280 of 30/03/2001) thereto.

Spraying means the even and uniform application of chemical herbicides at the rate specified
and applies to liquid, granular or any other formulation.

METHOD OF VEGETATION CONTROL

The Supplier's methods and program shall provide rapid and effective control in all areas.
Techniques, programming and chemicals employed shall therefore be directed at this aim.
The Supplier shall carry out immediate treatment of growth in‘all instances where rapid and
effective control is hot achieved during any period of the Agreement.

Where a chemical approach to vegetation control is adopted,ihoeing (skoffel) will not be
allowed as method of achieving control. Herbicides which act as a scorching agent (e.g. with
Paraquat or similar active ingredient) are incapable of megtifig the definition of control and
shall not be used. Scorching of canopy growth only. shall not constitute control of vegetation
as defined. Slashing of dead material to below.the height specified in 5.3.3. will be
permitted.

Vegetation control in terms of the Agréementwill normally be required in respect of the
yards. The type of herbicides and the methods of application to be employed are as specified
in the applicable returnable documents (cla@se 8.2) and are subject to the approval of, and
monitoring by the Project Manager’s Deputy.

The Project Manager’s Deputy’s approval shall first be obtained for use of other herbicides.
Application methods shallphowever, be entirely in accordance with the manufacturer’s
specifications and reComfendations for safe and effective use of the herbicides or herbicide
mixtures concerned.

Any deviation from the'method of work submitted as per the applicable returnable document
(Clause 8.2) byathe Supplier shall be subject to the approval of the Project Manager’s Deputy.

STANDARDS OF WORKMANSHIP

Standafd of vegetation control for individual worklots.

Vegetation control shall be such that there is no live vegetation growth (including creepers)
exceeding 150mm in any dimension, occurring in the worklot, nor more than fifteen (15) live
plants of any lesser size.

This excludes overhanging canopy growth of plants: -

(a)  with rootstock established entirely outside the worklot.

(b)  with rootstock established on the boundary of the worklot, provided that:

. control was achieved over the remainder of the worklot.

. a clear spray line is visible, showing that herbicide was effectively applied over
the entire surface of the worklot.

. the Supplier took the presence of such growth into account and that the

choice of herbicides and chemical use was adjusted accordingly.
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) The boundary concerned is not the boundary of an adjoining worklot.

This exception does not apply in the case of creeping grasses {e.g. Cynodon) with nodal
rooting within the worklot even though such growth may originate from a plant outside the
worklot.

5.3.3. In addition, there shall be no dry or dead remains of vegetation within the worklot greater
than 150mm in height and of a density such that it constitutes a hazard, hindrance or danger
to Transnet Freight Rail operations, trucks or equipment in the area.

The evaluation to what density of dry or dead growth constitutes a hazard, hindrance or
obstruction shall be made by the Project Manager’s Deputy.

5.4. MANUAL REMOVAL OF VEGETATION

No felling or hoeing of vegetation will be allowed during the two months preceding final
inspection. Herbicides may not be applied 2 weeks preceding final inspection for a season or
a year’s program. All lots where such hoeing and felling or hérbicides application were done
will be rejected.

For this Agreement, the Supplier should timeously atquaint, him/herself with the existing
conditions of the sites and ensure that his/her tender prices for the first year only, includes
all work necessary to achieve the required controlge.g. slashing and removal of debris before
or just after spraying. The intention to slash and remove should be cleared with the Project
Manager’s Deputy prior to work starting.
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PRICE ADJUSTMENT FOR INFLATION:

A contract price adjustment factor to be determined in accordance with the formula will be
applied to allow for all increases or decreases in costs, from any cause whatsoever, which
may occur after the closing date of the submission of tenders and before the date of
completion. The factor shall be rounded off to six decimatl places.

The contract price adjustment factor shall be -

(1-xy¢0.20 E +{.05 ﬁ%—ﬂ. 70 fxfi +ﬁ.{}5ﬁ -1)
Lo Po Mo Do

where x = 0,15 and

Lo, Po, Mo and Do are respectively labour, machinery, material and, diesel fuel indices
ruling for the calendar month four (4) months prior to closing date of the tender;

Lo, Po, Mo and Do are respectively labour, machinery, material‘and diesel fuel indices
ruling for the calendar month four (4) months prior to closing'date of the tender;

Lt, Pt, Mt and Dt are respectively labour, machinery, material and diesel fuel indices ruling for
the calendar month four (4) months prior to the date of measurement.

The indices to be used shall be those for the Constimer Price Index and Production Price
Index as obtained from the monthly Statistical News Release published by STATS South

Africa.

Lo and Lt shall be the labour indices.for,Metropolitan Areas (P0141.1 Table 7.1).
Po and Pt shall be the average of the priée”indices of Non-Electrical Machinery multiplied by
an equalizing factor of 1.00866 and Tranmsport Equipment in the ratio of 1:1 (P0142.1 Table

10 item 2.16 and 2.21 respectively).

Mo and Mt shall be the price indices of Chemical and Chemical herbicides used in table 10 of
the PO142.1 item 2.11 Basic Chemicals

Do and Dt shall be the priceindices of "Diesel Oil —Coast & Witwatersrand” (P0142.1 Table

16).

When the value,of an indéx at the time of calculation is not known the latest available index
shall be used andiany gorrection necessary shall be made by addition or subtraction in
subsequent monthly payment certificates.

The amounts tofbe added to or subtracted from the monthly payment certificates shall be
calclated by multiplying the amount certified for payment for that month (but excluding
ameunts not subject to price adjustment) by the Agreement price adjustment factor for that

month.

Adjustment to measurements of previous months' quantities will be included in calculation of
the amount certified for payment and will therefore be subject to the price adjustment factor
of the current measurement month.

Any additions to or deductions from the amount payable, brought about by the application
of the Agreement price adjustment factor, shall be deemed to have made full allowance for
all increases or decreases in cost from any cause whatsoever, including all overhead costs as
well as any increases and decreases therein, and profit.

Value added tax shall be excluded from individual payment item rates and price adjustment
indices as it will be added to the total of the month's measurement, after price adjustment
have been made in terms hereof.
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5.5.8.1. The Price Adjustment Factor calculated at the completion of the works is used for calculating
price adjustment after this date.

5.6. REMEDIAL WORK

5.6.1. The Supplier shall carry out remedial work to all worklots where control has not been
achieved, prior to the official inspections taking place. Such remedial work shall include the
removal of dry or dead growth with any dimensions in excess of 150mm and forming a
nuisance or hazard to Transnet Freight Rail operations, from the treated worklots.

5.6.2. The Project Manager’s Deputy may, at any time after the first measurement order the
Supplier to carry out remedial action, to commence within 2 weeks after being so ordered.
Prior to the commencement of this proposed remedial action an envisagedyremedial work
program must be submitted to the Project Manager’s Deputy for his/her approval. Failing to
do so the Project Manager’s Deputy may arrange for such action to be carried out by others
at the cost of the Supplier.

5.6.3. Hoeing (skoffel) will not be allowed on its own as a remedial attion

5.6.4. Fire may not be used as a method of vegetation control or. asia method of remedial action.
5.7. OVERALL CONTROL

5.7.1. The overall standard of control to be achieved by the Supplier over the Agreement area,

defined as “Overall Control” and expressed as.a percentage, will be determined by application
of the following formula;

(Worklots treated - Worklots rejected) .
Worklots treated

00

Overall Control =

5.7.2. The standard of “Overall Contrel® (service level table) to be provided on each district by the
Supplier shall be:

YEAR 1 2 and
Consecutive

years

Minimum %wef the total work, which shall comply,
with the standard of control for individual work-lots. 80 90

5.7.3. Failare by the"Supplier to achieve the standard of “Overall Control” shall constitute a material
breach©f Agreement by the Supplier, which will entitle the Employer to act in terms of the
standard terms and conditions of contract for the provision of services to Transnet (form US7-
Services).
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6. GENERAL SPECIFICATIONS

6.1. GENERAL

6.1.1. E4E (January 2004) — Safety Arrangements and Procedural Compliance with the
Occupational Health and Safety Act.

6.1.2. Specification E7/1 (Jul 1998): Specification for works on, over, under or adjacent to railway
lines and near high voltage

6.2, HEALTH AND SAFETY

6.2.1. The Supplier shall at all time comply with safety rules, regulations and legislation, as well
as Transnet Freight Rail (TFR) Safety Guidelines for Infrastructure (Latest Edition).

6.2.2 The Supplier shall at all times comply with the Basic Conditions of Efpleyment Act as well
as all other relevant labour legislation. The Supplier must conduct his own'formal risk
assessment to identify all risks. The Supplier is to clearly indicatetin hig’tender submission
the processes and procedures he intends implementing to mitigate the total of all these
risks: e.g.

e  Working with herbicides

o live OHTE

e Executing work on one line while,a normalstrain service is running on
adjacent line/s

e Sanitation and refuse disposal as"aithreat to the environment.

6.2.3. The Supplier shall be responsible to ensure thé use of only technically competent trained
staff on all types of work. The Supplier'will haveito ensure that the Supplier’s personnel
operating his/her own locomotives, haulage equipment, road rail vehicles or any other track
vehicles on Transnet Freight Rail lines undergo a Transnet Freight Rail Operating course
and also receive a certificate of tragk section competency. This cost is to be borne by the
Supplier.

6.2.4. The Supplier shall ensure thatalhworkers are appropriately equipped and wearing Personal
Protective Equipment (PPE),and that Safety Talks are conducted and noted in the Site Diary
before the start of everysshift.

6.2.5. The Supplier shall be responsible to ensure that site staff are always competently trained
with regards to Electrical Awareness Training.

6.2.6. The Suppliersshall be responsible to ensure that workers working on machines (high risk
areas), opérators, machine fitters, area Project Manager’s Deputies and Agreement
‘supérvisors’ site staff are always competently trained with regards to PWC Electrical
Educational Training.

6.2.7, Thé Supplier shall also be responsible to ensure that Agreement managers in charge of
sites are always competently trained with regards to COM Competency Electrical Training
(to follow PWC Training).

6.2.8. The Supplier shall ensure that all his employees undergo medical surveillance where
required by legislation.

6.2.9. Non-compliance with safety requirements will result in an immediate suspension of work
without payment.

6.2.10. Where training is required by the Supplier and Transnet Freight Rail (TFR) is committed to
provide training, the Supplier shall qualify his tender as to what and how many staff,
training will be required for. After award of the Agreement, the Supplier shall then arrange
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with the appropriate Transnet Freight Rail (TFR) representative, through the Project
Manager’s Deputy, for this training / testing.

The following training shall be arranged for the following Suppliers staft:

Course Objective Duration & trainer Grade to attend
A) To inform all Suppliers Two hour on-the-job lecture and « All workers and staff
Awareness staff working near a training. working on the
(Electrical) machine and on the line | Accredited Electrical trainer / Agreement

on electrified sections of | Depot’s Electrical Supervisor

the dangerous

situations of high

voltage OHTE
B) COM Work permits safe Lecture room training = 0,25 d Supervisor (Responsible
Competency | working procedures On-the-job training = 0,25 d person in charge at
(Electrical) under Fhe direct Criterion test = 0,5 days machine working)
(To follow A) supervision of a Total = 1 day

responsible Accredited Electrical trainer

representative.

" The electrical awareness training must be arranged for beforehand on-the-job.

Ll The electrical educational and competency training may be arranged for at either a depot’s
lecture room’s (Transnet Freight Rail (TFR) property), or at a venue of the Suppliers choice
(Suppliers cost).

7. PRICING INSTRUCTIONS
7.1, GENERAL
7.1.1, Measurement and payment shall betinsaccordance with relevant provisions of clause 8 of

each of the SANS 1200 Standardised Specifications for Civil Engineering Construction
referred to in the Service Information.

7.1.2. The units of measurément described in these Schedule of Requirements are metric units.
Abbreviations used imthe Schedule of Requirements are as follows:
% = percentage
h = hour
ha = hectare
kg = kilogram
Kl = kilolitre
@l = kilometre
| = litre
m = metre
No. = number
Prov sum = Provisional sum
Sum = Lump sum
W/day = Work day
R/only = Rate only
Worklot = area totalling 300m?
7.1.3. For the purpose of these Schedule of Requirements, the following word shall have the

meanings assigned to them:

The unit of measure for each item of work as defined in the COLTO
Standard specification.

Unit:
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Quantity: The number of units of works for each item.

Rate: The agreed payment per unit measurement.

Amount: The product of the quality and the agreed rate for an item.
7.1.4, No allowance is made for waste on items in the Schedule of Requirements.

7.1.5. It will be assumed that the prices included in the Schedule of Requirements are based on
Acts, Ordinances, regulations, By-laws, International Standards and National Standards that
were published 28 day before the closing date for tenders.

7.1.6. Such prices and rates cover all costs and expenses that may be requiréd,for the execution
of the works described in accordance with the provisions of the Servige Information, and
shall cover the cost of all general risks, liabilities and obligations set forth or implied in the
Agreement Data, as well as overhead charges and profit.

7.1.7. The quantities set out in the Schedule of Requirements are estimated’'and may be more or
less than stated. The Supplier shall submit with his/her tefider.a complete and detailed
priced Schedule of Requirements (prepared in black ink).for the Works.

7.1.8. Each item shall be priced by the Tenderer. If the Supplier has omitted to price any items
in the Schedule of Requirements, the cost of the work incltded in such items will be held to
be spread over and included in the prices given inithe other items of work.

7.1.9. Payment for this Agreement shall be based on the Schedule of Requirements and the
payment will be made in accordance withstherates tendered in the Schedule of
Requirements.

The absence of stated quantities in the "Schedule of Requirements is no guarantee that
none will be required. Reasonable prices should therefore be inserted for every item as
these prices may be consideted in adjudication of tenders.

The short descriptions of the“items in the Schedule of Requirements are for identification
purposes only.

Items classified a8, “pravisional worklots” in the Schedule of Requirements indicate that there
is no certainty‘@bout, the amount of work, which will be required. In this Agreement the
provisional jtems,where applicable, are for the treatment of areas, which are not necessarily
treated aphuallys’, These areas will be measured per provisional worklot as defined in 5.1.3
and stated in the Schedule of Quantities. The standard of control for individual worklots shall
applys

7.2, MEASUREMENT AND PAYMENT

7.2.1. Payment will be based on the numbers of worklots treated as instructed by the
Supervisor and to which the Supplier successfully applied the vegetation control measures
and has achieved the standard of control defined in clause 5.3.

7.2.2. No payment will be made for rejected worklots where control achieved does not meet the
standards of control specified.

7.2.3. Measurement and payment for the work completed will be made in [3] stages.

7.2.4. After completion of the initial spraying of the entire Agreement area the Supervisor or his
deputy and the Supplier will measure the work performed (number of worklots sprayed).
The Supplier will thereafter receive payment at [50%] of the rates tendered for all of the
completed work.
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7.2.5. A second measurement and evaluation will be made concurrent with the first official
inspection conducted in accordance with clause 3.4.4. The Supplier will thereafter receive
payment at [25%] of the rates tendered for all worklots where control as specified has
been achieved or clear signs are evident that control is in the process of being achieved.

7.2.6. A third measurement and evaluation will be made concurrent with the second official
inspection conducted in accordance with clause 3.4.5. The Supplier will thereafter receive
payment at [25%] of the rates tendered for all worklots where control has been achieved.

8. LIST OF RETURNABLE DOCUMENTS

The tenderer must include the schedules and documents listed below in the tender document for
tender evaluation purposes.

8.1. RETURNABLE SCHEDULES.
Please complete the schedules and return with the tender document

Certificate of Attendance at Clarification Meeting
Schedule of the Tenderer’s Experience

Schedule of Subcontractors

Schedule of Plant and Equipment

Record of Addenda to Tender Documents
Certificate of authority for joint ventures (where applicable)
Form of Intent to provide Performance.Bond
Compulsory Enterprise Questionnaire

CV of key personnel.

Certificate of Authority for joint/ventures
Supplier Declaration form

8.2, RETURNABLE DOCUMENTS

Certificate of Authority for Signatory (Resolution by Board)

e An original valid Tax'Clearance Certificate issued by the South African Revenue
Services.

o Letter of Good Standing with the Compensation Commissioner
Safety Planiin aceordance with the Construction Regulations, 2003(refer to the E4E
(August Transnet 2006)

e Environmental Plan

o Method and detail of process including —

=4 List of registered herbicides to be used in the work, supported by full

specimen labels.

Application rates of herbicides to be applied

Product mixtures

Detail and function of personnel to carry out operation

Work rates of the unit(s) per day List of support resources to carry out

operation

¢ Proposed Amendments and Qualifications

¢ Proposed Organization and Staffing structure including quantity of personnel to be
trained in aspects of safety.

o Certified copies of latest Pest Control Operators registration certificates of the
supervisory staff.
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Price Schedule

I/We quote as follows for the goods required, on a “delivered nominated destination” basis, excluding
VAT:

REFER TO ATTACHED ANNEXURE FOR PRICE SCHEDULE

Delivery'Lead-Time from date of purchase order : [days/weeks]

Notes to Pricing:

¢) All Prices must be quoted in South African Rand, exclusive of VAT

d) To facilitate like-for-like comparison bidders must submit pricing strictly in accordance with this price
schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid being
disqualified.

e) Please note that should you have offered a discounted price(s), Transnet will only consider such price

discount(s) in the final evaluation stage if offered on an unconditional basis.
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22 NATIONAL RAILWAY SAFETY REGULATOR ACT

In compliance with the National Railway Safety Regulator Act, 16 of 2002, the successful Respondent
(the Service Provider) shali ensure that the Services to be supplied to Transnet, under the terms and
conditions of a contract between the parties, comply fully with the specifications as set forth in this RFQ,
and shall thereby adhere to railway safety requirements and/or regulations [as applicable]. Permission for
the engagement of a subcontractor by the Service Provider, as applicable, both initially and during the
course of a contract, shall be subject to a review of the capability of the proposed subcontractor to
comply with the specified railway safety requirements and/or regulations. The Sekvice Provider and/or its
subcontractor shall grant Transnet access, during the term of the contract, to réview any safety-related

activities, including the coordination of such activities across all parts of theorganisation.

Accepted:

YES NO

23 SERVICE LEVELS

23.1 An experienced national account representative(s) ISy required to work with Transnet's
sourcing/procurement  department. [No salesW depresentatives are needed for individual
department/locations].  Additionally, there shall beha ‘minimal number of people, fully informed and

accountable for this agreement.

23.2 Transnet will have quarterly reviews withythe Service Provider’s account representative on an on-going

basis.

23.4 Transnet reserves the right to request.that any member of the Service Provider's team involved on the

Transnet account be replaged if deéemed not to be adding value for Transnet.

23.5 The Service Provider glaranteesthat it will achieve a 95% service level on the following measures. If
the Service Provider ‘does hot,achieve this level as an average over each quarter, Transnet will receive a

1.5% rebate on,Quarterly sales payable in the next quarter:
a) Qi
W Y. ¥
Q) on time deliverables
23.6 4Senvice Provider must provide a telephone number for customer service calls.

23.7 Failure of the Service Provider to comply with stated service level requirements will give Transnet the
right to cancel the contract in whole, without penalty to Transnet, giving 30 [thirty] days’ notice to the

Service Provider.

Acceptance of Service Levels:

YES NO
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24 RISK

Respondents must elaborate on the control measures put in place by their entity, which would mitigate
the risk to Transnet pertaining to potential non-performance by a Service Provider, in relation to:

24.1 Quality of Services required:

24.2 Continuity of Services [refer clause 6.9 of Form ST&CJ:

24.3 Compliance with the Occupational Health and Safety Act, 85 of 1993 [refer clause
8.1(F) of Form ST&CJ:

24.4 Compliance with the National Railway Safety Regulator Act, 16 of 2002 /refer
paragraph 0 above]:
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Section 3
STANDARD TERMS AND CONDITIONS FOR THE SUPPLY OF GOODS OR SERVICES TO TRANSNET

A Supplier/Service Provider shall be obliged to adhere to the Standard Terms and Conditions for
the Supply of Goods and Services to Transnet as expressed hereunder. Should the Respondent
find any condition(s) unacceptable, it should indicate which condition(s) is/are unacceptable and
offer an alternative(s). A Quotation submitted by a Respondent will be subjected to review and
acceptance or rejection of its proposed contractual terms and conditions by Transnet's Legal

Counsel, prior to consideration for an award of business.

1 SOLE AGREEMENT
Unless otherwise agreed in writing, these terms [Terms and each Term] and Transhet’s purchase order(s)
[Order or Orders] represent the only conditions upon which Transnet“SOC Ltd [Transnet] procures
goods [the Goods] or services [the Services] specified in the Order fromithe person to whom the Order
is addressed [the Supplier/Service Provider]. Transnet does not accept any other conditions which the
Supplier/Service Provider may specify, unless otherwise agreed to by Transnet in writing. In the event of
any inconsistency between these Terms and any Order, these Terms,shall take precedence.

2 CONFORMITY WITH ORDER
Goods/Services shall conform strictly with the Order. The Supplier/Service Provider shall not vary the
quantities specified and/or the specification, if"anypstipulated in the Order, without the prior written
consent of Transnet. The Supplier/Service Provider warrants that the Goods/Services shall be fit for their

purpose and of satisfactory quality.

3 DELIVERY AND TITLE

3.1  The delivery dates and, addresses are those in the Order. Time shall be of the essence in respect of

the Supplier's/Servicé Provider's obligations under the Order.,

3.2  The Supplier/Service,Provider will not be excused for delay in delivery or performance except due to
circumstances outside /ts control and then only subject to the Supplier/Service Provider having
notified Transnet in writing on becoming aware of such circumstances. Transnet may terminate an
Order, in“Wholedor in part, without incurring any liability to the Supplier/Service Provider if such a
delay becomes, in Transnet’s absolute opinion, significant.

3.3 €. If on delivery, the Goods/Services do not conform to the Order, Transnet may reject the
Goads/Services and the Supplier/Service Provider shall promptly rectify any defects or in Transnet’s
opinion, supply appropriate replacement Goods/Services at the Supplier's/Service Provider's expense
within the specified delivery times, without any liability due by Transnet.

4 PRICE AND PAYMENT
4,1  Prices specified in an Order cannot be increased. Payment for the Goods/Services shall be made by
Transnet against an original undisputed invoice(s) [a Tax Invoice], supporting documentation and
month-end statement from the Supplier/Service Provider. Tax Invoices plus supporting
documentation shall be posted to the address shown in the Order.

Respondent’s Signature Date & Company Stamp



Transnet Request for Quotation No MMC ERAC-WGO-012225 - Control Of Vegetation At Various Yards, Substations,
Relay Rooms, Switches, Apparatus Cases And Material Camps Under The Control Of Depot Engineer, Witbank,
(2 Year Contract) Page 350f 70

4.2 Payment of the Supplier's/Service Provider’s valid Tax Invoice(s) will be made by Transnet in the
South Aftican currency and on the terms stated in the Order, the standard payment terms being 30
[thirty] days from date of receipt by Transnet of a month-end statement, unless otherwise agreed
to in writing. Transnet shall arrange for payment of such Tax Invoices and any pre-authorised
additional expenses incurred, provided that the authorised expenses are supported by acceptable
documentary proof of expenditure incurred [where this is available]. Any amounts due in terms of
these Terms shall be paid to the Supplier/Service Provider, taking into account any deduction or set-
off and bank charges.

5 PROPRIETARY RIGHTS LIABILITY

If any allegations should be made or any claim asserted against Transnet that ownership of, or any act or
omission by Transnet in relation to Goods/Services or any written material provided to Transnet relating to
any Goods/Services or pursuant to an Order being a violation or infringement of any third party’s
contractual, industrial, commercial or intellectual property rights includingybutinet limited to any patent,
registered design, design right, trade mark, copyright or service mark on“ahy application thereof, the
Supplier/Service Provider hereby indemnifies Transnet against and hold'it harmless from any and all losses,
liabilities, costs, claims, damages and expenses [including any legal fees] arising directly or indirectly from
such allegation or claim provided that this indemnity shall ‘\not apply where the allegation or claim arises
solely as a result of the Supplier/Service Provider following a design or process originated and furnished by
Transnet. The Supplier/Service Provider shall either

a) procure for Transnet the right to continue using the infringing Goods; or
b) modify or replace the Goods/Services so that they become non-infringing,

provided that in both cases the Goads/Services shall continue to meet Transnet’s requirements and any
specifications stipulated in the Order., Should neither option be possible, the Supplier/Service Provider may
remove, with Transnet’s prigr written consent, such Goods/Services and will pay to Transnet a sum
equivalent to the purchase{ prige. If Transnet refuses to give such consent, the Supplier/Service Provider
shall have no liability'\in respéct of any continued use of the infringing Goods/Services after

Supplier’s/Service Provider's prior written request to remove the same,

6 PROPRIETARY/AINFORMATION

Al information whigh Transnet has divulged or may divulge to the Supplier/Service Provider and any
informationrelating to Transhet’s business which may have come into the Supplier's/Service Provider’s
possession whilst carrying out an Order, and the existence of the Order, shall be treated by the
Supplier/Service Provider as confidential information and shall not, without Transnet’s prior written
consent, be disclosed to any third party, or be used or copied for any purposes other than to perform the
Order. This clause does not apply to information which is public knowledge or available from other sources
other than by breach of this Term. Upon request by Transnet, the Supplier/Service Provider shall return all
materials issued pursuant to the Order and, pending this, shall protect Transnet’s rights in any such
materials. Such confidential information shall at all material times be the property of Transnet.

7 PUBLICITY
The Supplier/Service Provider shall not name Transnet or use its trademarks, service marks [whether
registered or not] or Goods in connection with any publicity without Transnet’s prior written consent.
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8 TERMINATION OF ORDER
8.1 Transnet may cancel an Order in whole or in part at any time upon at least 7 [seven] days’ written
notice to the Supplier/Service Provider, or when there is a change in control of the
Supplier/Service Provider or the Supplier/Service Provider commits any serious breach or any
repeated or continued material breach of its obligations under these Terms and/or Order or shall
have been guilty of conduct tending to bring itself into disrepute, on written notice to the
Supplier/Service Provider when such work on the Order shall stop.

8.2 Transnet shall pay the Supplier/Service Provider a fair and reasonable price for justified work in
progress, where such price reflects only those costs not otherwise recoverable by the
Supplier/Service Provider, at the time of termination, and the Supplier/Service Provider shall give
Transnet full assistance to check the extent of such work in progress. Payment of such price shall
be in full and final satisfaction of any claims arising out of such termination and upon such
payment the Supplier/Service Provider shall deliver to Transnet all“work, including any materials,
completed or in progress. The sum payable to the Supplier/Service Provider under this clause will
not in any event exceed the total amount that would havesbeen,payable to the Supplier/Service
Provider had the Order not been terminated.

8.3 In the event of termination the Supplier/Service Provider must submit all claims within 2 [two]
months of termination after which time claims=will only be met in what Transnet considers

exceptional circumstances.

8.4 If the Goods or Services are not provided intaccerdance with an Order, the Order shall be deemed
terminated and the Supplier/Service Provider shall compensate Transnet for any costs incurred in
obtaining substitute Goods or any damage caused due to the failure or delay in the delivery.

9 ACCESS
The Supplier/Service Provider shall‘beliable for the acts, omissions and defaults of its personnel or agents
who, for the purposes of the Order) shall be treated as if they are the Supplier's/Service Provider’s
employees. The Supplier/Sefvice Provider shall ensure that any such personnel or agents, whilst on
Transnet’s premises, shall cemply with Transnet’s health and safety, security and system security rules and

procedures as andawhere required.

10 WARRANTY
The Supplier/Service Provider warrants that it is competent to supply the Goods/Services in accordance
with these) Tekms to the reasonable satisfaction of Transnet and that all Goods/Services delivered under
the'Order: (a) conform and comply in all relevant legislation, standards, directives and orders related to
[inter alia] the Goods/Services in force at the time of delivery, and to any specifications referred to in the
Order; (b) will not cause any deterioration in the functionality of any Transnet equipment; and (c) do not
infringe any third party rights of any kind. The Supplier/Service Provider hereby indemnifies Transnet
against all losses, liabilities, costs, claims, damages, expenses and awards of any kinds incurred or made

against Transnet in connection with any breach of this warranty.

11 INSOLVENCY
If the Supplier/Service Provider shall have a receiver, manager, administrator, liquidator or like person
appointed over all or any part of its assets or if the Supplier/Service Provider compounds with its creditors
or passes a resolution for the writing up or administration of the Supplier/Service Provider, Transnet is at
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liberty to terminate the Order or Orders forthwith, or at its option, to seek performance by any such

appointed person.

12  ASSIGNMENT
The Supplier/Service Provider shall not assign its obligations under an Order without Transhet's prior
written consent, which consent shall not be unreasonably withheld or delayed.

13 NOTICES
Notices under these Terms shall be delivered by hand to the relevant addresses of the parties in the Order
or may be served by facsimile or by email, in which event notice shall be, deemed served on
acknowledgement of receipt by the recipient.

14 LAW

Orders shall be governed by and interpreted in accordance with South Africamlaw ahd any disputes arising
herein shall be subject to South African arbitration under the rules of’the,Arbitration Foundation of South
Africa, which rules are deemed incorporated by reference in this glduSe. The reference to arbitration shall
not prevent Transnet referring the matter to any South African courts, having jurisdiction, to which the
Supplier/Service Provider hereby irrevocably submits but (without prejudice to Transnet's right to take
proceedings against the Supplier/Service Provider in othemjurisdictions and/or obtaining interim relief on an
urgent basis from a court of competent jurisdiction gending the decision in other courts or from instituting
in any court of competent jurisdiction any proceedings for an interdict or any other injunctive relief. If the
Supplier/Service Provider does not have a registered office in the South Africa it will at all times maintain
an agent for service of process in South Africa and'shall give Transnet the name and address of such agent
as such may be amended, in writing, from time to'time.

15 GENERAL
Completion or termination offan @rder shall be without prejudice to any Term herein which by its nature
would be deemed to continué after completion or termination. If any Term herein be held illegal or
unenforceable, the validityyor enforceability of the remaining Terms shall not be affected. No failure or
delay by Transnet to enferce any rights under these Terms will operate as a waiver thereof by Transnet. All
rights and remedies,available to either party under these Terms shall be in addition to, not to the exclusion
of, rights otherwiSe available at law.

16 COUNTERPARTS
These Terms and conditions may be signed in any number of counterparts, all of which taken together
shall constitute one and the same instrument. Any party may enter into this agreement by signing any

such counterpart.
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By signing this RFQ document, the Respondent is deemed to acknowledge that
he/she has made himself/herself thoroughly familiar with all the conditions
governing this RFQ, including those contained in any printed form stated to form
part hereof and Transnet SOC Ltd will recognise no claim for relief based on an
allegation that the Respondent overlooked any such condition or failed to properly

take it into account for the purpose of calculating quoted prices or otherwise.

SIGNED at on this day of 20

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE
NAME:
DESIGNATION:

REGISTERED NAME OF COMPANY:
PHYSICAL ADDRESS:

Respondent’s contact person: [Please complete]

Name

Designation

Telephone
Cell Phone

Facsimile

Email
Website 4

Transnet urges its clients, suppliers and the general public
to report any fraud or corruption toTIP~-OFFS ANONYMOUS : 0800 003 056
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Section 4
VENDOR APPLICATION FORM

Respondents are to furnish the following documentation and complete the Vendor Application Form below:

1. Original cancelled cheque OR letter from the Respondent’s bank verifying banking details
[with bank stamp]

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where
applicable]

Certified copy of Certificate of Incorporation, CM29 / CM9 [name change]
Certified copy of Share Certificates [CK1/CK2 if CC]

A letter on the company’s letterhead confirm physical and pastakaddresses
Original valid SARS Tax Clearance Certificate

Certified copy of VAT Registration Certificate

Certified copy of valid Company Registration Certificate [if applicable]

w ® N o U kW

A signed letter from your auditor or accoufitant confirming most recent annual turnover

figures
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Company trading name

Company registered name .

i

Company Registration Number or ID Number If a Sole Proprietor

cc
VAT number [if registered]

Pty Ltd

Form of entity [V]

Company telephone number
Company fax number
Company email address

Company website address

o
a

Bank name

i

Account holder _

G G e
G W b
i

Postal address

Physical Address

Contact person < '
Designation
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Annual turnover range t ! year] <RSm
Do@ny provide Products
rea of delivery National

your company a public or private entity

o

D pany have a Tax Directive or IRP30 Certificate

&

Complete B-BBEE Ownership Details:

Main product or services [e.g. Stationery/Consulting]

% Black women
ownership

% Black
ownership

Does your company have a B-BBEE certificate Yes
What is your B-BBEE status [Level 1 to 9 / Unknown]

How many personnel does the firm employ Permanent

i
i

i
i

Limited  Partnership | Sole Proprietor
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Provincial |

Public

Yes

Part time

If you are an existing Vendor with Transnet please complete the following:
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Local

Private
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e
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i
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Code _

. Code |

> R35m
Both

Date
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Duly authorised to sign for and on behalf of Company / Organisation:

AT
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Name

Designation

Signature

Date’

Respondent’s Signature
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Section 6: SIGNING POWER — RESOLUTION OF BOARD OF DIRECTORS

NAME OF ENTITY:
It was resolved at a meeting of the Board of Directors held on that
FULL NAME(S) CAPACITY SIGNATURE

in his/her capacity as indicated above is/are hgreby‘autherised to enter into, sign, execute and complete
any documents relating to Quotations and/er Agreements for the supply of Services.

FULL NAME

SIGNATURE CHAIRMAN

FULL NAME

SIGNATURE SECRETARY

Respondent’s Signature Date & Company Stamp
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Section 7: CERTIFICATE OF ACQUAINTANCE WITH RFQ DOCUMENTS

NAME OF ENTITY:

I/We
do

hereby certify that I/we acquainted myself/ourselves with all the documentation gomprising this RFQ and

all conditions contained therein, as laid down by Transnet SOC Lid for the carrying out of the proposed
supply/service/works for which I/we submitted my/our response.

I/We furthermore agree that Transnet SOC Ltd shall recognise no claimyfrom me/us for relief based on an
allegation that I/we overlooked any RFQ/contract condition or failed, to take it into account for the

purpose of calculating my/our offered prices or otherwise.

SIGNED at ontthis day of 2012

SIGNATURE OF WITNESS SIGNATURE OF RESPONDENT

Respondent's Signature Date & Company Stamp
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Section 8: GENERAL BID CONDITIONS - SERVICES

QS

Refer General Bid Conditions attached hereto
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Section 9: STANDARD TERMS AND CONDITIONS OF CONTRACT
FOR THE PROVISION OF SERVICES TO TRANSNET

Refer Form ST&C attached hereto.

Respondents should note the obligations asset out in
clause 20 [Terms and Conditionsof Bid]

of the General Bid Conditions [RFQ Section 3] which reads as follows:

"The Service Provider shall adhere £6the Standard Terms and Condiitions of Contract as set out in
Form ST&C —~ Services, a copy of which) is attached hereto. Should the Respondent find any
conditions unacceptable, ik, should “indicate which conditions are unaccepltable and offer
alternatives. Any such submission shall be subject to review by Transnet’s Legal Counsel who shall

determine whether thé'propesed alternative(s) are acceptable or otherwise, as the case may be.”

Respondent’s Signature Date & Company Stamp
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Section 10: RFQ DECLARATION FORM

NAME OF ENTITY:

We do hereby certify that:

1, Transnet has supplied and we have received appropriate responses to any/all"questions [as applicable]
which were submitted by ourselves for bid clarification purposes;

2. we have received all information we deemed necessary for the completiontef this Request for Quotation
[RFQJ;
3. at no stage have we received additional information relating'to the subject matter of this RFQ from

Transnet sources, other than information formally received from the designated Transnet contact(s) as
nominated in the RFQ documents;

4. we are satisfied, insofar as our entity is concernied, that the processes and procedures adopted by
Transnet in issuing this RFQ and the requirementsS'requested from bidders in responding to this RFQ have
been conducted in a fair and transparent manner; and

5, furthermore, we declare that a family, (business and/or social relationship exists / does not exist
[delete as applicable] between an owner / member / director / partner / shareholder of our entity and an

employee or board member of the Transnet Group.

If such a relationship exists, Réspondent'is to complete the following section:

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

Indicate/nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to the disqualification of a

response and may preclude a Respondent from doing future business with Transnet]

Respondent’s Signature Date & Company Stamp
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6. We declare, to the extent that we are aware or become aware of any relationship between ourselves and

Transnet [other than any existing and appropriate business relationship with Transnet] which could

unfairly advantage our entity in the forthcoming adjudication process, we shall notify Transnet

immediately in writing of such circumstances.

7 We accept that any dispute pertaining to this bid will be resolved through the Ombudsman process and

will be subject to the Terms of Reference of the Ombudsman. The Ombudsman process must first be

exhausted before judicial review of a decision is sought. /Refer “Important Notice to Respondents”

overfeaf].

8. We further accept that Transnet reserves the right to reverse an award of businéss or decision based on

the recommendations of the Ombudsman without having to follow a formalscourt, process to have such

award or decision set aside.

SIGNED at on this day of 2012
For and on behalf of ASIWITNESS:

duly authorised hereto

Name: Name:

Position: Position:

Signature: Signature:

Date:

Place:

Respondent’s Signature

Date & Company Stamp
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IMPORTANT NOTICE TO RESPONDENTS

Transnet has appointed a Procurement Ombudsman to investigate any material complaint

in respect of RFQs exceeding R5, 000,000.00 [five million S.A. Rand] in value. Should a
Respondent have any material concern regarding an RFQ process which meets this value
threshold, a complaint may be lodged with Transnet's Procurement Ombudsman for
further investigation.

It is incumbent on the Respondent to familiarise himself/herself with the Terms of
Reference for the Transnet Procurement Ombudsman, details of which are available for

review at Transnet’s website www.transnet.net.

An official complaint form may be downloaded from this website and.submitted, together
with any supporting documentation, within the prescribed period, to

procurement.ombud@transnet.net

For transactions below the R5,000,000.00 [five million,S.A. 'Rand] threshold, a complaint
may be lodged with the Chief Procurement Officer of the relevant Transnet Operating
Division.
All Respondents should note that a complaint fust be made in good faith. If a complaint is
made in bad faith, Transnet reserves the right to place such a bidder on its List of Excluded
Bidders.

Section 11: BREACH OF LAW

NAME OF ENTITY:

I/We

do hereby cértify that J/we have/have not been found guilty during the preceding 5 [five] years of a
serious breach of law, including but not limited to a breach of the Competition Act, 89 of 1998, by a court
of lawmtribunal or other administrative body. The type of breach that the Respondent is required to
disclose/excludes relatively minor offences or misdemeanours, e.g. traffic offences.

Where found guilly of such a serfous breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Respondent’s Signature Date & Company Stamp
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Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Respondent
from the bidding process, should that person or entity have been found guilty of a serious breach of law,

tribunal or regulatory obligation.

SIGNED at on this day of 20___

SIGNATURE OF WITNESS SIGNATURE OF RESPONDENT

Respondent's Signature Date & Company Stamp
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Section 12: BID CLARIFICATION REQUEST FORM

RFQ No: MMC NV00029-011390

RFQ deadline for questions / bid clarifications: Before 12:00 3 days prior to closing date

TO: Transnet SOC Ltd

ATTENTION: The Secretary, Transnet Acquisition Council [TAC]
EMAIL prudence.nkabinde@transnet.net

DATE:

FROM:

RFQ Bid Clarification No /[fo be inserted by Transnet]

| REQUEST FOR BID CLARIFICATION B

Respondent’s Signature Date & Company Stamp
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Section 13: SERVICE PROVIDER CODE OF CONDUCT

Transnet aims to achieve the best value for money when buying or selling Services and obtaining
services. This however must be done in an open and fair manner that supports and drives a competitive
economy. Underpinning our process are several acts and policies that any Service Provider dealing with
Transnet must understand and support. These are:

The Transnet Procurement Procedures Manual [PPM];

Section 217 of the Constitution - the five pillars of Public PSCM {Procurement and\Supply Chain
Management]: fair, equitable, transparent, competitive and cost effective;

The Public Finance Management Act [PFMA];
The Broad Based Black Economic Empowerment Act [B-BBEE]; and
The Prevention and Combating of Corrupt Activities Act.

This Code of Conduct has been included in this RFQ to formally apprise prospective Transnet Service

Providers of Transnet’s expectations regarding behaviour and condudet’of its Service Providers.

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself‘intota, self-sustaining State Owned Company [SOC],
actively competing in the logistics industry, "Our aim is to become a world class, profitable, logistics
organisation, As such, our transformation is focused on adopting a performance culture and to adopt
behaviours that will enable this transformation:

1. Transnet will not participate in corrupt practices and therefore expects its Service Providers fo

act in a similar manner.

Transnet arid'its empléyees will follow the laws of this country and keep accurate business
records,that réflect actual transactions with and payments to our Service Providers.

Employees must not accept or request money or anything of value, directly or indirectly, to:

: illegally influence their judgement or conduct or to ensure the desired outcome of
a sourcing activity;

B win or retain business or to influence any act or decision of any decision

stakeholders involved in sourcing decisions; or
B gain an improper advantage.

There may be times when a Service Provider is confronted with fraudulent or corrupt
behaviour of Transnet employees. We expect our Service Providers to use our “Tip-offs
Anonymous” Hot line to report these acts [0800 003 056].

2. Transnet is firmly committed to the ideas of free and compelitive enterprise.

Service Providers are expected to comply with all applicable laws and regulations regarding fair
competition and antitrust.
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Transnet does not engage with non-value adding agents or representatives solely for the
purpose of increasing B-BBEE spend [fronting].

3. Transnet’s relationship with Service Providers requires us to clearly define requirements,

exchange information and share mutual benefits.

Generally, Service Providers have their own business standards and regulations. Although
Transnet cannot control the actions of our Service Providers, we will not tolerate any

illegal activities. These include, but are not limited to:

- misrepresentation of their product [e.g. origin of manufacture, specifications,
intellectual property rights];

- collusion;

- failure to disclose accurate information required during the sourcing activity [e.g.
ownership, financial situation, B-BBEE status];

= corrupt activities listed above; and
- harassment, intimidation or other aggressive actions towards Transnet employees.

Service Providers must be evaluated and approved before any materials, components,
products or services are purchased froffthem. Rigorous due diligence is conducted and
the Service Provider is expected tofparticipate in an honest and straight forward manner.,

Service Providers must record and réportifacts accurately, honestly and objectively. Financial
records must be accurate in.allmaterial respects.

Conflicts of Interest
A conflict of interest arises wherwpersonal interests or activities influence [or appear to influence] the
ability to act in the best interests,of I ransnet.

Doing business'with family members

Having a financial interest in another company in our industry
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Section 14: CERTIFICATE OF ATTENDANCE OF SITE MEETING / RFQ BRIEFING

It is hereby certified that —

Representative(s) of [name of.entity]

attended the site meeting / RFQ briefing in respect of the proposed Services'to be supplied in terms of

this RFQ on 2012
TRANSNET’S REPRESENTATIVE RESPONDENT’S REPRESENTATIVE
DATE DATE

Section 15: NON-DISCLOSURE AGREEMENT [NDA]

Complete and sign the Non-Disclosure Agreement attached hereto
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Section 17: E4B — MINIMUM COMMUNAL HEALTH REQUIREMENTS

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE JURISDICTION OF A
LOCAL AUTHORITY: TEMPORARY FACILITIES FOR CONTRACTOR'S PERSONNEL

11 Prior to the erection of any camp, the Contractor shall submit to the Technical Officer, for his
approval, details of his Quotations as to the site, water supply, sanitation;,and size and type of
buildings. Where the site is on private land, the Contractor shall submit the written approval for
the use of the site of the relevant statutory authority and of the ownerand occupier of the land
(as applicable).

1.2 Camps must not be erected on land infested with field rodents;
1.3 Adequate drainage shall be provided to carry off storm and waste.water.
14 Buildings shall be built to a neat and orderly pattern.

1.5 All buildings shall have smooth, hard, impervious floors,\graded to provide effective drainage and
to permit washing.

1.6 Camps shall be maintained by the Contractéhat histown expense in a clean and tidy condition.
The Contractor shall take such steps asithe Technical Officer and landowner/occupier may
demand to prevent the creation of a nuisance.

1.7 When so instructed by the Technicalh©fficer, the Contractor shall, at his own expense, erect
suitable screens between the camp and any public road, thoroughfare or railway line.

1.8 After removal of a camp, the Contractor shall, at his own expense, restore the site to its original
condition to the satisfactionof the Technical Officer and of the landowner and occupier where

the site is on private land:

2. HOUSING

2.1 Every livingaroom shall have cross ventilation, both constant and occasional. Where only one

window is provided, it shall not be in the same wall as the door.

2.2 Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area and 11
cubic metres of air space for each person over the age of 10 years. The floor area of any living
room shall not be less than 7,8 square metres.

2.3 Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the floor with
a minimum height above floor of 3 metres at the top of the pitch.

24 Doors shall not be less than 2m x 0,75m and must be halved.

2.5 Windows of each living room shall have an area not less than one twelfth of the floor area and
shall be capable of opening to at least half their full area.

2.6 In areas where malaria is prevalent, doors and windows must be fitted with gauze screens.
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2.7 Cooking shelters shall comprise roofed structures, three sides of which shall be enclosed by a
weatherproof material, approved by the Technical Officer to a height of at least 1m above
ground level.

2.7.1  Sleeping quarters shall not accommodate more than 8 persons per room.
2.7.2  Pegboards shall be carried on metal or concrete supports and shall be separated by
partitions not less than 0,4 metres high extending to within 150mm of the end of the

bunk. Pegboards shall be removable for cleaning.

3. WATER SUPPLY AND ABLUTION FACILITIES

31 The Contractor shall ensure that an adequate and conveniently situated, supply of potable water
is provided.

3.2 Separate buildings for ablution facilities shall be provided. Where approval has been obtained
for the housing of both males and females, separate facilities'for €ach sex shall be provided.
The proportion shall be 1 cubicle for 20 persons.

33 Waste water shall be hygienically disposed of.

4. SANITATION

4.1 Separate buildings for latrine facilities shall be provided. Where housing are provided for both
males and females, separate facilities’forieachysex shall be provided. The proportions shall be at
least one squatting seat for every, 15 persons or less in the case of pit latrines, or one for every

10 persons or less in case of pail latrines.

Latrines shall be fly proofand sitedwat’least 10 metres from any other building, and shall not face
on any public road, theroughfare, railway line or residential property. Pits shall not be less than
2,5 metres deep and,sited not'less than 120 metres from nearest underground water source.,

4.2 Latrines shall be se’constructed, situated and maintained, and night soil so disposed of as to
prevent aceess by anifnals, breeding of flies, pollution of streams and domestic water supplies,
and other nuisances. Where a night soil removal service is operated by a competent authority,
use/of suchnservice shall be obligatory, and the use of pit latrines and atria pits will not be
permitted.

4.3 At least one refuse bin of adequate size with close fitting lid shall be provided for each building.
Refuse bins shall be emptied and cleaned out daily.

44 Labour shall be employed on camp sanitation duties on the following basis:-

4.4.1  Where the number of persons living at the camp is 20 or less - one unit.
4.4.2  For additional numbers over 20 living at the camp - one unit per 100 or part thereof.

4.5 Unless refuse is removed by a competent authority, it shall be disposed of in pits and covered
over daily with a layer of earth or ash of sufficient thickness to prevent depredations by rodents

and the breeding of flies.
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4.6 Adequate measures shall be taken against all vermin and insects responsible for the spread of
disease. Any instructions of a competent health authority shall be carried out promptly and

implicitly.
4.7 Buildings and bedboards shall be treated whenever necessary with an approved insecticide.
4.8 The Contractor shall permit and facilitate inspection of the camp and structures on the site by

the staff of Transnet or any other competent authority, and shall comply with any reasonable
request by such staff or any other competent authority to eliminate any unsanitary condition.

4.9 Any outbreak of infectious disease shall immediately be reported telephonically and confirmed in
writing to the Technical Officer.

4.10 The keeping of animals of any sort is not permitted.

4.11 The Contractor shall have on hand at the camp the necessary tools,"disinfectants and cleaning
materials to maintain and clean the sanitary facilities.

5. RATIONS

Rations, where supplied by the Contractor, shall be stored in‘a suitable and rodent proof building with
sufficient shelving.
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Section 18: E4E — SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

1. General

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are individual employers,
each in its own right, with their respective duties and obligations set out in the Oecupational Health and
Safety Act, Act 85 of 1993 (the Act) and applicable Regulations.

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in térms of the Act, his
obligations as an employer in respect of all persons in his employ, othég pefsonsion the premises or the
Site or place of work or on the work to be executed by him, and ufider:his control. He shall, before
commencement with the execution of the contract work, comply with the provisions set out in the Act,
and shall implement and maintain a Health and Safety ‘Rlan as described in the Construction
Regulations, 2003 and as approved by Transnet, on the'Site and place of work for the duration of the
Contract.

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable Regulations
notwithstanding the omission of some of the provisions of the Act and the Regulations from this

document.

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own employees working on
or associated with the site or placeyof work, and the Contractor and Technical Officer or his deputy shall
at all times, co-operate in respéet,of the health and safety management of the site, and shall agree on
the practical arrangements,ahd, procedures to be implemented and maintained during execution of the
Works.

1.5 In the event of any‘discrepancies between any legislation and this specification, the applicable
legislation will take precedence.

2. Definitions
2.1 In this Specification any word or expression to which a meaning has been assigned in the Construction

Regulations, 'shall have the meaning so assigned to it, unless the context otherwise indicates: -

2.2 The work included in this Contract shall for the purposes of compliance with the Act be deemed to be
"Construction Work", which, in terms of the Construction Regulations, 2003 means any work in

connection with: -

@) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of fixed plant where such work includes the

risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway,

runway, sewer or water reticulation system or any similar civil engineering structure; or
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(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;

2.3 “competent person” in relation to construction work, means any person having the knowledge,
training and experience specific to the work or task being performed: Provided that where appropriate
qualifications and training are registered as per the South African Qualifications Authority Act, 1995
these qualifications and training shall be deemed to be the required qualifications and training;

24 “Contractor” means principal contractor and “subcontractor” means contractor as defined by the
Construction Regulations, 2003,

2.5 “fall protection plan” means a documented plan, of all risks relating to working from an elevated
position, considering the nature of work undertaken, and setting out the progedures and methods
applied to eliminate the risk;

2.6 “health and safety file” means a file, or other record in permanent formpeentaining the information
required to be kept on site in accordance with the Act and applicable Regulations;

2.7 “Health and Safety Plan ” means a documented plan which addresses thé hazards identified and
include safe work procedures to mitigate, reduce or control the hazards identified;

2.8 “Risk Assessment” means a programme to determine afly risk ‘associated with any hazard at a
construction site, in order to identify the steps needed to be taken*to remove, reduce or control such
hazard;

2.9 “the Act” means the Occupational Health and Safety Act No."85 of 1993.

3. Procedural Compliance

341 The Contractor who intends to carry out any gonstruction work shall, before carrying out such work,
notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of ‘@ structure exceeding a height of 3 metres; or

(b) includes the use of explosives ‘to perform construction work; or

(©) includes the dismantling’of fixed plant at a height greater than 3m,
and shall also notify the Provincial Director in writing when the construction work exceeds 30 days or will
involve more than 300wpersen days of construction work and if the construction work:-

(a) includes excavation work deeper than 1m; or

(b) includes working at a height greater than 3 metres above ground or a landing.

3.2 Thé notification to the Provincial Director shall be on a form similar to Annexure A of the Construction
Regulations, 2003, also shown in Annexure 1 of this Specification. The Contractor shall ensure that a
copy of the completed notification form is kept on site for inspection by an inspector, Technical Officer
or employee.

33 The Contractor shall, in accordance with the Act and applicable Regulations, make all the necessary
appointments of competent persons in writing on a form similar to Annexure 2 of this Specification and
deliver copies thereof to the Technical Officer. Copies should also be retained on the health and safety
file.

34 Subcontractors shall also make the above written appointments and the Contractor shall deliver copies
thereof to the Technical Officer.

35 In the case of a self-employed Contractor or any subcontractor who has the appropriate competencies
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and supervises the work himself, the appointment of a construction supervisor in terms of regulation
6.1 of the Construction Regulations, 2003 will not be necessary. The Contractor shall in such a case
execute and sign a declaration, as in Annexure 3, by which he personally undertakes the duties and
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act.

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer an access
certificate as in Annexure 4 executed and signed by him, permitting and limiting access to the
designated site or place of work by the Contractor and any subcontractors under his control.

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any subcontractors as
employers in their own right. The Contractor shall furnish the Technical Officer'with full particulars of
such subcontractors and shall ensure that they comply with the Act and Regulations and Transnet's

safety requirements and procedures.

4. Special Permits

Where special permits are required before work may be carried out such as for hotwork, isolation
permits, work permits and occupations, the Contractor shallhapply to the Technical Officer or the
relevant authority for such permits to be issued. The Contractor shall strictly comply with the
conditions and requirements pertaining to the issuesof suchipermits.

5. Health and Safety Programme

5.1 The Tenderer shall, with his tender, submit a_Health and Safety Programme setting out the practical
arrangements and procedures to be implemented by him to ensure compliance by him with the Act and
Regulations and particularly in respect of: -

0 The provision, as far, as\is reasonably practical, of a working environment that is safe and
without risk to thé health of-his employees and subcontractors in terms of section 8 of the Act;

(ii) the execution ef theycoftract work in such a manner as to ensure in terms of section 9 of the
Act that persens othér than those in the Contractor's employment, who may be directly affected
by thefcontract work are not thereby exposed to hazards to their health and safety;

(if)  ensuririg, as/far as is reasonably practical, in terms of section 37 of the Act that no employee or
subgontractor of the Contractor does or omits to do any act which would be an offence for the
Contractor to do or omit to do.

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in respect of the
hazards to health and safety of his employees and other persons under his control that are associated
with or directly affected by the Contractor's activities in performing the contract work and shall
establish precautionary measures as are reasonable and practical in protecting the safety and health of
such employees and persons.

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be performed by a
competent person, appointed in writing, before commencement of any Construction Work and reviewed
during construction. The Risk Assessments shall form part of the Health and Safety programme to be
applied on the site and shall include at least the following:

(a) The identification of the risks and hazards that persons may be exposed to;
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b) the analysis and evaluation of the hazards identified;

(c) a documented Health and Safety Plan, including safe work procedures to mitigate, reduce or
control the risks identified;

(a) a monitoring and review plan.

5.4 The Health and Safety Plan shall include full particulars in respect of: -

(a) The safety management structure to be instituted on site or place of work and the names of
the Contractor's health and safety representatives and members of safety committees where
applicable;

b) the safe working methods and procedures to be implemented to ensure the work is performed

compliance with the Act and Regulations;

(©) the safety equipment, devices and clothing to be jnadenavailable by the Contractor to his
employees;

(d) the site access control measures pertaining to health and safety to be implemented;

(e) the arrangements in respect of communicationof health and safety related matters and
incidents between the Contractor, his employees, subcontractors and the Technical Officer
with particular reference to the reporting of incidents in compliance with Section 24 and
General Administrative Regulation 8yof the Act and with the pertinent clause of the General
Conditions of Contract forming part of the Contract and

) the introduction of conttol measures for ensuring that the Safety Plan is maintained and
monitored for the duration of the Contract.

5.4.1 The Health and Safety programine shall be subject to the Technical Officer's approval and he may, in
consultation with the Centractor, order that additional and/or supplementary practical arrangements
and proceduresibe implemented and maintained by the Contractor or that different working methods or
safety equipment be used or safety clothes be issued which, in the Technical Officer's opinion, are
necessanyato ensure full compliance by the Contractor with his obligations as an employer in terms of
the Actiand"Regulations. The Technical Officer or his deputy shall be allowed to attend meetings of the
Gontractor'sisafety committee as an observer.

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health and Safety Plan is
implemented and maintained on the construction site: Provided that the steps taken, shall include
periodic audits at intervals mutually agreed to between the them, but at least once every month.

5.6 The Contractor shall stop any subcontractor from executing any construction work, which is not in
accordance with the Contractor’s, and/or subcontractor’s Health and Safety Plan for the site or which
poses a threat to the health and safety of persons.

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on site for inspection
by an inspector, Technical Officer, agent, subcontractor, employee, registered employee organisation,
health and safety representative or any member of the health and safety committee.
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5.8 The Contractor shall consult with the health and safety committee or, if no health and safety committee
exists, with a representative group of employees, on the development, monitoring and review of the
Risk Assessment.

5.9 The Contractor shall ensure that all employees under his control are informed, instructed and trained by
a competent person regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the Risk Assessment.

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in
the Risk Assessment before any work commences, and thereafter at such times as may be determined
in the Risk Assessment.

5.11  The Contractor shall ensure that all visitors to a construction site undergoesshealth and safety induction

pertaining to the hazards prevalent on the site and shall be provided with the necessary personal
protective equipment.

6. Fall Protection Plan

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of this Specification,
revealing risks relating to working from an elevated«pesition the contractor shall cause the designation
of a
competent person, responsible for the preparation ofa fall protection plan;

6.2 The Contractor shall implement, maintain ‘and monitor the fall protection plan for the duration of
Contract.

The Contractor shall also take such stepsite.ensure the continued adherence to the fall protection plan.

6.3 The fall protection plan shall ingludess

@) A Risk Assessment'of all\work carried out from an elevated position;
(b) the procedures,and methods to address all the identified risks per location;
© the evaluationyof the employees physical and psychological fitness necessary to work at

elevated positions;

@) thé training of employees working from elevated positions; and
(e) the procedure addressing the inspection, testing and maintenance of all fall protection
equipment.
7. Hazards and Potential Hazardous Situations

The Contractor and the Technical Officer shall immediately notify one another of any hazardous or
potentially hazardous situations which may arise during performance of the Contract by the Contractor
or any subcontractor and, in particular, of such hazards as may be caused by the design, execution
and/or location and any other aspect pertaining to the contract work.

8. Health and Safety File
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8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and shall include all
documentation required as per the Act and applicable regulations, and made available to an inspector,
the Technical Officer, or subcontractor upon request.

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well as any
subcontractor’s Health and Safety Plan is available on request to an employee, inspector, contractor or
the Technical Officer.

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical Officer upon
completion of the Construction Work and shall in addition to documentation mentioned in the Act and
applicable Regulations include a record of all drawings, designs, materials used and other similar
information concerning the completed structure.
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ANNEXURE 1

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3(1) of the Construction Regulations
NOTIFICATION OF CONSTRUCTION WORK

1 (a) Name and postal address of principal contractor:
b) Name and tel. no of principal contractor’s contact person:
2. Principal contractor’'s compensation registration number:
3. (a) Name and postal address of client:
(b) Name and tel no of client’s contact personor/agent:
4. (a) Name and postal address of designer(s)for the project:
(b) Name and tel. no of designer(s) contact person:
5. Name and telephong’numberof principal contractor’s construction supervisor on site appointed in terms

of regulation 6(1).

6. Name/syof pringipal contractor’s construction sub-ordinate supervisors on site appointed in terms of

regulation 6(2).

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:
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9. Expected commencement date:
10. Expected completion date: _
11. Estimated maximum number of persons on the construction site:
12, Planned number of contractors on the construction site accountable to the principle contractor:
13. Name(s) of contractors already chosen.
3.2 Principal Contractor Date
3.3  Client Date
i THIS DOCUMENT IS TO\BE'FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR

TO COMMENCEMENT,OF WORK ON SITE.

X ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
PRINCIPAL)CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF

WORK.
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ANNEXURE 2

(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :
SECTION/REGULATION:

REQUIRED COMPETENCY:

In terms of

representing the Employer) do hereby appoint

As the Competent Person on the
premises at

(physical address) to assist in compliance with the A€t'and the‘applicable Regulations.

Your designated area/s is/are as follows :-

Date :

Signature :-

Designation :-

ACCEPTANCE OF DESIGNATION

do hereby accept this Designation and
acknowledge that I

understand the requirements of this appointment.

Date !

Signature :-
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Designation :-

ANNEXURE 3

(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

DECLARATION

In terms of the above Act I, am personally assuming
the duties

and obligations as Chief Executive Officer, defined in Section,1 of the Act and in terms of Section 16(1), I
will, as far as is reasonably practicable, ensurethat the duties and obligations of the Employer as
contemplated in the above Act are properly discharged.

Signature :-

Date :
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ANNEXURE 4

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED)
SITE ACCESS CERTIFICATE

Access to : (Area)

Name of Contractor/Builder :-

Contract/Order No.:

The contract works site/area described above are made available to“you for the carrying out of

associated works
In terms of your contract/order with

(company)

Kindly note that you are at all times responsible forthe control and safety of the Works Site, and for

persons under your control having access to the site.

As from the date hereof you will be responsibleffor compliance with the requirements of the Occupational
Health and Safety Act, 1993 (Act 85%0f 1993) as amended, and all conditions of the Contract pertaining
to the site of the works as defined afd demarcated in the contract documents including the plans of the

site or work areas formingdpart thereof.

Signed ! Date :

TECHNICAL OFFICER
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ACKNOWLEDGEMENT OF RECEIPT

Name of
Contractor/Builder :-

do hereby acknowledge and accept
the duties

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational
Health and Safety Act; Act 85 of 1993,

Name : Designation :

Signature : Date i
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Section 19: BBD8210 VERSION 1 — E7/1 — SPECIFICATION TO GENERAL WORK AND
WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND NEAR HIGH VOLTAGE
EQUIPMENT

Refer to attached form hereto
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Section: 20 - SCHEDULE OF PLANT AND EQUIPMENT

RFQ NUMBER MMC ERAC-FDT-012098
SCHEDULE OF PLANT

Schedule of major plant and equipment to be used in the execution of thisseontract in terms of the
Contract Conditions and specifications. The respondent must state which, plant is immediately available
and which will have to be acquired.

M Plant immediately available for work tendered for:

(i) Plant on order and which will be available for work tendered for:

(iii) Plant'to.be acquired for the work tendered for:
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SCHEDULE OF QUANTITIES : RELAY ROOMS

%

. Total Rate per ate per
Item L":je Description AﬁE)A AREA annual Worklot Sl\j(z TrOta Wear S;’{Z Troztal To\t{zl fror2
it (s (m’) Worklots Year 1 n & ars
Z2.01 28| Forfar 0.02 208 0.69
2.02 28|Forfar-Bronkhorsisp 0.02 182 0.67
2.03 28| Forfar-Bronkhorstsp 002 208 0.69
2.04 28| Bronkharstspruit 0.02 208 0.69
2.05 28 |Wilgerivier 0.02 208 0.69
2.06 28 |Wilgerivier-Balmoral 0.02 208 0.60
2.07 28|Balmoral 0.02 208 0.69
2.08 28|Wakefield 0.02 208 0.69
2.00 ~ 28][Clewer 0.02 208 0.69 v
2.10 28|LCeybank 0.02 216 0.
2.11 69| Mynhoop 0.06 573 nD)
2.2 GVB 0.28] 2880 g.
213 69|0oshank 0.04 360 1.
214 69| Olifantsrivier 0.02 208
2.15 69| Hillside 0.02 208
2.6 69| Uitkvk 0.02 208
2.17 69| Middelburg 0.16 1580 5.27
2.18 69| Derwent 0.03 308 1.03
219 70(Pan 0.02 7 0.69
2.20 70|Casshome 0.02 2 (.69
221 70|Arnot 0.02 .69
2.22 70]Spoelspan 0.02 0.69
2.23 70| Wonderfontein 0.1 $ 3.27
224 70[Sunbury 0.02 20 0,69
2.75 70|Belfast . 5.49
2.76 37|Bergendal 08 0.69
2.27 31|Dalmanutha 208 0.69
2.28 37|Fairview 208 0.69
2.289 37|Machadodorp : 208 0.69
2.30 30]|Goedgelek .0Z] 208 0.69
43.65 T |

1.31] _13094]
[ |

4l

43,60




Yards 1

SCHEDULE OF QUANTITIES : YARDS

Rate per Rate per
L AREA [Total annual Sub Total Sub Total | Total for 2
Item Description AREA (Ha) (m?) Worklots Work[t1)t Year Year 1 Worklgt Year Year 2 Years
LINE 28
1,01 [Bronkhorstspruil 1.3512 135120 45,04
1.02 | Clewer 7.1900 71900.0 239.67
T.05 |Balmoral 35724 351240 Ti7.08
1.04 | WakeTield 1.7370 11310.0 37.70
1.05 [Wilgerivier 20740 207400 69.73
Subfofal T52686.0] 50862
LINE B8
1.06 |Witbank 26720 2617200 B872.40
T.07 [Witbank Siding\ 5.4300 HA30N0 181.00
7.08 [Ulifanisrivier 1.0400 104000 3457
1.09 |Hillside 0.4540 4540.0 15,13
T AU Uikyk 121 T2166.0 4052
1.77 |Middelburg 8.2450 824500 274.83
1.72 |Derwent Z.4480 244800 81,60
Subtotal A5NDAG.0 1500.15
LINE 70
1.13|Fan 1.7858] 17808.0 59.66
T.74 [Casshome T.4800 TAB00.0 49,33
1.15 [Amnol 24818 24816.0 82.72
1.16 [Wonderiontein 4.1442 4744770 T3B.74
1.97 |Sunbury 1.5816 168160 92.772
1,78 |Bellast Y.3972 93972.0 373.24
Subtolal 208744.0 69581
LINE 3}
1.19 |Bergendal 0086 T4086.0 33.62
120 [Fairview 65712 165720 55.04
T1.27 |[Machadodorp 4158 141678 477
1.27 [(Goedgeluk 0434 16434.0 547
Sublolal T o7/189.8 T9D.63
INE 73
1.23 | Nitens vard 3.2754 32754.0
1.24 |Boord 0.9720
1.0 [Kleindam 0.7446
1.26 |Wapadskicof 0.5822
1.27 | Slerkloop A7
1.28 [Hanmien 0.3500
Sublofal
LINE 4
1,75 [Stofiberg BB 43.41
1.30 [Foossenekal 4 136.48
Sublolal 175.89
LINE7E
1.31 |Cralgand LR Z2.88
1.32 |Falmer 12042.C 40,74
1.33 [Sanla yard 01200 3376
1.34 |Dullstroom 107840 33.98
35 | Vermon 19648.0 82.16
1.36 [Rlipsieen 8196.0 27.32
1.37 |Bosoord . T090Z.0 36.34
1.38 |Voetpad 08112 a112.0 27.04
1,39 |Lydenbur 0.5767 65762.0 219.21
140 |Cydenburg - Diesel Depy 26124 261240 87.08
1.47 |Fotloodsprull 0.8244 82440 27.48
1.42 (St SIUS 0.7728 71268.0 23,70
1.43 [Ruspléas 0.8328 8328.0 2{.76
T.4% [ORrlgslad 12785 TZTE6'0] 062
1.45 |Aplesdoring T,7898 18980 39.66
| 7.26 |Burgersiort 7.8770] _16770.0 55.90
: orone 0.5430 54300 18,10
1.48 |Sleelpoort 5.58596 55896.0 186.32
| Sublofal Z703852.0 O70.57
[ [TOTAL YARDS T T TZBU3BT] AZ68] I




ApparatusCases1

SCHEDULE QF QUANTITIES : APPARATUS CASES

10Ldl ndilc Rdl€

Sub Sub | Total
Item Description A(EE;A AREA \7\?0%?(1 V\foerrkl Total V\lIO:rrkl Total | for 2
(m’) . ~e jYear1f " " |Year 2| Years
4.01 |Forfar 0.0022] 22 0.073 -
4.02 |Skietport 0.0014] 14 0.047
4.03 [Bronkhorspruit 0.0014] 14 0.047
4.04 [Welgersriveir 0.0024] 24 0.080
4.05 [Crown Douglas 0.002] 20 0.067
4.06 |Balmoral 0.0014| 14 0.047
4.07 |Wakefield 0.0024] 24 0.080
4.08 [Clewer 0.0012] 12 0.040
4.09 |Witbank (RR1) 0.0012] 12 0.040
4.10 |[Witbank (RR2) 0.0016] 16 0:058],
4.11 [Witbank (RR3) 0.0018| 18 0.060
4.12 |Witbank (RR4) 0.001 10 0.033
4.13 |Olifantsrivier 0.0032] 32771 0.707
4.14 |Hillside 0.002] 20 0.067
4.15 |Uitkyk 0.0034] B4 Jws0.113
4.16 |Middelburg 0.0022] 22 ) 0.073
4.17 |Derwent 0.0048| 48w 0.760
4.18 |Pan 0.0028), 28 0.093
4,19 |Casshome 0.002] % 20 0.067
4.20 [Arnot 06018 18 0.060
4.21 |Spoelspan 0,003 30 0.100
4.22 |Wonderfontein 20.0026] 26 0.087
4.23 |Sunbury 0.0028] 28 0.093
4.24 |Beliast o [00034 34 0.113
4.25 |Bergendal 0.0028] 28 0.093
4.26 |Delmunutha 0.0028| 28 0.093
4.27 |Fairview ' 0.0032 32 0.107
4.28 |Machadodorp v 0.0026| 26 0.087
SUB TOTAL APPARATUY 0.065| 654.00 2.18
[TOTAL APPARATUS CAS 0.065| 654.00] 2.18 | | | |




N\

Swilches1

SCHEDULE OF QUANTITIES : SWITCHES

Total Rate per te
Item Description ?ﬁg;\ AREA (m?| annual |Worklot Year s::(z;rrom Mar Sl;i;:ro;al To;ilaf:;r 2
Worklots 1 2

3KV's
3.01 |Forfar 0.0012 12.00 0.04
3.02 |Bronkhorstspruit 0.0012 12.00 0.04
3.03 |Crown Douglas 0.0012 12.00 0.04
3.04 |Wakefield 0.0012 12.00 0.04
3.05 |Witbank 0.0012 12.00 0.04
3.06_|Olifantsrivier 0.0012 12.00
3.07 |Uitkvk 0.0012 12.00
3.08 |Middelburg 0.0012 12.00
3.09 |Derwent 0.0012 12.00
3.10 |Pan 0.0012 12.00
3.11 |Arnot 0.0012 12.00
3.12 |Wonderfontein 0.0012 12.00
3.13 |Sunbury 0.0012 12.00 I
3.14 |Belfas! 0.0012 12 0.04
3.15 |Dalamanutha 0.0012 12. 0.04
3.16 |Fiarview 0.0012 0.04
3.17 |Machadodorp 0.0012 .0 0.04
3.18 |Nitens 0.0012 2.0 0.04
3.19 |Kleindam 0.00 0.04
3.20 |Wapadkloof 0.00 .00 0.04
3.21 |Sterkloop 0.001 2.00 0.04
3.22 |[Stoffberg ( 12.00 0.04
3.23 |Ers 012 12.00 0.04
3.24 |Laerdrift .00 12.00 0.04
3.25 |Hanmien 2 12.00 0.04
3.26 |Roossenekal 012 12.00 0.04

SUB TOT. HES$ 0.031 312.000 1.040

[TOTAL RELAY SWITCH 0.031]  312.000] 1.040 | ]




Sub Stalions1

SCHEDULE OF QUANTITIES : SUB STATIONS

Rate per
i AREA | AREA |Total annual Sub Total | Total for 2
= Bescription {Ha) (mz) Worklots onrklot Year 2 Years
ear 1
3 KV's

6.01 [Forfar 0.075 750 2.50
6.02 |Bronkhorstspruit 0.075 750 2.50
6.03 |Crown Douglas 0.075] 750 2.50
6.04 |Wakefield 0.075 750 2.50
6.05 [Witabank 0.075 750 2.50
| 6.06 |Olifantsrivier 0.075 750 2.50
6.07 |Ultkyk 0.075 750 2.50
6.08 | Middelburg 0.075 750 2.5
6.09 [Derwent 0.075 750 2.
6.10 |Pan 0.075 750
6.11 |Arnot 0.075 750
6.12 [Wonderfontein 0.075 750
6.13 |Sunbury 0.075 750
6.14 |Belfast 0.075 750 3
6.15 |Dalamanutha 0.075 75 250
6.16 |Fiarview 0.075 750 2.50
6.17 |Machadodorp 0.075 AN 2.50
6.18 |Nitens 0.075 5 2.50
6.19 |Kieindam 0.075 2.50
6.20 |Wapadkloof 0.07. 0 2.50
6.21 |Sterkloop 0, 2.50
6.22 |Stoffberg 0. 2.50
6.23 |Eris 0.0 50 2.50
6.24 [Laerdrift 5 750 2.50
6.25 [Hanmien 750 2,50
6.26 |Roossenekal [ 750 2.50

ota .950] 19500 65.000

U ]




Material camps1

i
v
S

SCHEDULE OF QUANTITIES : MATERIAL CAMPS
Rate per
ltem Description AREA AREA Sub Total Worklot Sub Total | Total for 2
(Ha) {m°) Year 1 Year 2 Year 2 Years
5.07 |Bronkhorstspruit-Track 0.375] 3150
5.02 |Witbank-Track 0.575] 5160
5.3 |OHTE-Depot Middelburg 0.15] 1500
5.04 [Middelburg-Track 0.1Z] 7200
5.05 |Belfast-Track 0143 1430
5.06 |Lydenburg- 0.413 4130
5.07 |Stofberg 0.1233] 1233
SUB TOTAL MATERIAL CANPS | .00] 59.37
l t
TI793.00] 5937
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1.2

1.3

1.4

1.5

2.1

2.2

TRANSNET SOC LIMITED
(Registration no. 1990/000900/30)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

General

The Contractor and Transnet SOC Limited (hereinafter referred to ag “Transnet”) are
individual employers, each in its own right, with their respective duties and obligations
set out in the Occupational Health and Safety Act, Act 85 of 1993%(the Act) and
applicable Regulations.

The Contractor accepts, in terms of the General Conditiofs &fsContract and in terms
of the Act, his obligations as an employer in respect of all'persens in his employ, other
persons on the premises or the Site or place of work of on the work to be executed by
him, and under his control. He shall, before commencement'with the execution of the
contract work, comply with the provisions set out in the Act, and shall implement and
maintain a Health and Safety Plan as described in the Construction Regulations,
2003 and as approved by Transnet, on the Siteyand place of work for the duration of
the Contract.

The Contractor accepts his obligation to complying fully with the Act and applicable
Regulations notwithstanding the omission‘ef:some of the provisions of the Act and the
Regulations from this document.

Transnet accepts, in terms of the Act, its obligations as an employer of its own
employees working on or associated with the site or place of work, and the Contractor
and Project Manager orghisadeputy shall at all times, co-operate in respect of the
health and safety mahagement of the site, and shall agree on the practical
arrangements and précedures’to be implemented and maintained during execution of
the Works.

In the event of’anysdiscrepancies between any legislation and this specification, the
applicable legislation will take precedence.

Definitions

In thissSpecification any word or expression to which a meaning has been assigned in
the, Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;
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2.4

2.5

2.6

2.7

2.8

2.9

3.1

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or
any similar type of work;

“competent person” in relation to construction work, means any pérson having the
knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registeted as per the
South African Qualifications Authority Act, 1995 these qualificatiens and training shall
be deemed to be the required qualifications and training;

“contractor” means principal contractor and “subcontraetor’, means contractor as
defined by the Construction Regulations, 2003.

“fall protection plan” means a documented plan, of all risks relating to working from
an elevated position, considering the nature of'werk undertaken, and setting out the
procedures and methods applied to eliminate’the risk;

“health and safety file” means a file, gr other fecord in permanent form, containing
the information required to be kept on. site in accordance with the Act and applicable
Regulations;

“Health and Safety Plan ” means a documented plan which addresses the hazards
identified and include safe werk procedures to mitigate, reduce or control the hazards
identified;

“Risk Assessment” mieaps a programme to determine any risk associated with any
hazard at a construétionsite, in order to identify the steps needed to be taken to
remove, reduce or contrel such hazard;

“the Act” means the"Occupational Health and Safety Act No. 85 of 1993.
Procedural'Compliance

The Lontractor who intends to carry out any construction work shall, before carrying
outisuch’work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or

(c) includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and

if the construction work:-

(a) includes excavation work deeper than 1m; or
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3.2

3.3

3.4

3.5

3.6

3.7

5.1

(b) includes working at a height greater than 3 metres above ground or a landing.

The natification to the Provincial Director shall be on a form similar to Annexure A of
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Project Manager or employee.

The Contractor shall, in accordance with the Act and applicable Regulations, make all
the necessary appointments of competent persons in writing on a form similar to
Annexure 2 of this Specification and deliver copies thereof to the Project Manager.
Copies should also be retained on the health and safety file.

Subcontractors shall also make the above written appointments and the Contractor
shall deliver copies thereof to the Project Manager.

In the case of a self-employed Contractor or any subcontractor who has the
appropriate competencies and supervises the work himselfythe appointment of a
construction supervisor in terms of regulation 6.1 of the Construction Regulations,
2003 will not be necessary. The Contractor shall in such, a‘case execute and sign a
declaration, as in Annexure 3, by which he personally undertakes the duties and
obligations of the "Chief Executive Officer" in tefms of section 16(1) of the Act.

The Contractor shall, before commencing any.work, obtain from the Project Manager
an access certificate as in Annexure 4/executed and signed by him, permitting and
limiting access to the designated site ‘or place of work by the Contractor and any
subcontractors under his control.

Procedural compliance with Aet and Reégulations, as above, shall also apply to any
subcontractors as employers_inttheir own right. The Contractor shall furnish the
Project Manager with full particulars, of such subcontractors and shall ensure that they
comply with the Act and“Regulations and Transnet's safety requirements and
procedures.

Special Permits

Where special permits are required before work may be carried out such as for
hotwork, isolatioh permits, work permits and occupations, the Contractor shall apply
to the Project Manager or the relevant authority for such permits to be issued. The
Contractar shallsstrictly comply with the conditions and requirements pertaining to the
issuesof such, permits.

Health and Safety Programme

The Tenderer shall, with his tender, submit a Health and Safety Programme setting
out the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Regulations and particularly in respect of: -

(i)  The provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in terms
of section 8 of the Act;
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5.2

5.3

5.4

(i) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(i) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do.

The Contractor's Health and Safety Programme shall be based on a risk assessment
in respect of the hazards to health and safety of his employees and other persons
under his control that are associated with or directly affected by the Contractor's
activities in performing the contract work and shall establish precautionary measures
as are reasonable and practical in protecting the safety and health of such employees
and persons.

The Contractor shall cause a risk assessment contemplated, iniclause 5.2 above to be

performed by a competent person, appointed in writing, before commencement of any

Construction Work and reviewed during construction. “Lhe’Risk Assessments shall

form part of the Health and Safety programme to be applied on the site and shall

include at least the following:

(a) The identification of the risks and hazards that persons may be exposed to;

(b) the analysis and evaluation of the hazards identified;

(c) a documented Health and ‘Safety)Plan, including safe work procedures to
mitigate, reduce or control the risks identified;

(d) a monitoring and review plan,

The Health and SafetyPlap’shall’include full particulars in respect of: -

(a) The safety management structure to be instituted on site or place of work and
the names ofthe Contractor's health and safety representatives and members
of safety committees where applicable;

(b) thessafewwarking methods and procedures to be implemented to ensure the
work/is.performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Centractor to his employees;

(d) the site access control measures pertaining to health and safety to be
implemented,;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Project Manager with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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5.5

5.6

5.7

5.8

5.9

5.10

5.11

6.1

) the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

The Health and Safety programme shall be subject to the Project Manager's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and
maintained by the Contractor or that different working methods or safety equipment be
used or safety clothes be issued which, in the Project Manager's opinion, are
necessary to ensure full compliance by the Contractor with his obligations as an
employer in terms of the Act and Regulations. The Project Managefor his deputy
shall be allowed to attend meetings of the Contractor's safety committee as an
observer.

The Contractor shall take reasonable steps to ensure that each"subcontractor's Health
and Safety Plan is implemented and maintained on the construction site: Provided
that the steps taken, shall include periodic audits at intervals:imutually agreed to
between the them, but at least once every month.

The Contractor shall stop any subcontractor from exeeuting any construction work,
which is not in accordance with the Contractor’s,\and/or subcontractor's Health and
Safety Plan for the site or which poses a threat tosthe health and safety of persons.

The Contractor shall ensure that a copy of the Health and Safety Plan is available on
site for inspection by an inspector, Proje€t Manager, agent, subcontractor, employee,
registered employee organisation, health,and safety representative or any member of
the health and safety committee.

The Contractor shall consult with the health and safety committee or, if no health and
safety committee exists, with \a representative group of employees, on the
development, monitoring and review of the Risk Assessment.

The Contractor shall énsure that all employees under his control are informed,
instructed and trained’ by‘a competent person regarding any hazard and the related
work procedures before'any work commences, and thereafter at such times as may be
determined in the Risk Assessment.

The Contractér shall ensure that all subcontractors are informed regarding any hazard
as stipulatedyinthe/Risk Assessment before any work commences, and thereafter at
such timés, as.may be determined in the Risk Assessment.

The, Centractor shall ensure that all visitors to a construction site undergoes health
and, safety, induction pertaining to the hazards prevalent on the site and shall be
provided with the necessary personal protective equipment.

Fall Protection Plan

In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;
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6.2

6.3

8.1

8.2

8.3

The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

The fall protection plan shall include:-
(a) A Risk Assessment of all work carried out from an elevated position;
(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary
to work at elevated positions;

(d) the training of employees working from elevated positions; and

(e) the procedure addressing the inspection, testing and“maintenance of all fall
protection equipment.

Hazards and Potential Hazardous Situations

The Contractor and the Project Manager shall“immediately notify one another of any
hazardous or potentially hazardous situations which may arise during performance of
the Contract by the Contractor or any subcontractor and, in particular, of such
hazards as may be caused by the design, eéxecution and/or location and any other
aspect pertaining to the contract work.

Health and Safety File

The Contractor shall ensure thatia health and safety file is opened and kept on site
and shall include all documentation required as per the Act and applicable
regulations, and mades available to an inspector, the Project Manager, or
subcontractor upon request.

The Contractor shall ensure that a copy of the both his Health and Safety Plan as well
as any subcontractor's {Health and Safety Plan is available on request to an
employee, inspectorycontractor or the Project Manager.

The Contractorshall hand over a consolidated health and safety file to the Project
Managefupenmcompletion of the Construction Work and shall in addition to
docunientation mentioned in the Act and applicable Regulations include a record of
all drawings, designs, materials used and other similar information concerning the
completed, structure.
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ANNEXURE 1
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

1(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor's contact person:

2. Principal contractor's compensation registration number:

3.(a) Name and postal address of client:

(b} Name and tel no of client’s contact person or/agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s),contactyperson:

5; Name and telephone numbémofiprincipal contractor's construction supervisor on site
appointed in terms of regulation 6(1).

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site
appointed in tefmsof.regulation 6(2).

7. Exact physical,address of the construction site or site office:
8. Nature ofithe construction work:
9. Expected commencement date:

10.  Expected completion date:
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11. Estimated maximum number of persons on the construction site:

12. Planned number of contractors on the construction site accountable to the principle
contractor:

13.  Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

* THIS DOCUMENT IS TO\BE)FORWARDED TO THE OFFICE OF THE
DEPARTMENT OF LABOURERIOR TO COMMENCEMENT OF WORK ON SITE.

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO
PRIOR TO THE,COMMENCEMENT OF WORK.
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ANNEXURE 2
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY:

In terms of

representing the Employer) do hereby
appoint

As the Competent Person on the
premises at

(physical address) to assist in compliance with the Act and the applicable Regulations.

Your designated area/s is/are as follows :-

Date :
Signature :-
Designation :-
ACCEPTANCE OF DESIGNATION
1, do hereby accept this Designation and

acknowledge that |
understand the requirements of this appointment.

Date :

Signature :-

Designation :-
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ANNEXURE 3

(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

DECLARATION

In terms of the above am personally assuming the
Act |, duties

and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of
Section 16(1), | will, as far as is reasonably practicable, ensure that the'duties and obligations
of the Employer as contemplated in the above Act are properly discharged:

Signature :-

Date :
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ANNEXURE 4

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET SOC LIMITED)
SITE ACCESS CERTIFICATE
Access to : (Area)
Name of

Contractor/Builder :-
Contract/Order No.:

The contract works site/area described above are made available to youdferthe carrying out
of associated works

In terms of your contract/order

with

(company

Kindly note that you are at all times responsible for the cantrol and safety of the Works Site,
and for persons under your control having access to the site,

As from the date hereof you will be responsiblé for compliance with the requirements of the
Occupational Health and Safety Act, 1993 (Aet 85 of 1993) as amended, and all conditions of
the Contract pertaining to the site of the works as"defined and demarcated in the contract
documents including the plans of the site orwork.areas forming part thereof.

Signed : Date : -

PROJECT MANAGER

ACKNOWLEDGEMENT OF RECEIPT

Name of 1,
Contractor/Builder :-

do hereby acknowledge and accept
the duties

and obligations in respect of the Safety of the site/area of Work in terms of the
Occupational Health and Safety Act; Act 85 of 1993.

Name : Designation :
Signature : Date :
IRANSNEIr Page 11 of 11
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MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR
CONTRACTOR'S PERSONNEL

1. CAMPS

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

Prior to the erection of any camp, the Contractor shall submit te the Employer's Deputy,
for his approval, details of his proposals as to the site water supply, sanitation, and size
and type of buildings. Where the site is on private land, the Contractor shall submit the
written approval for the use of the site of the relevant statutory authority and of the owner
and occupier of the land (as applicable).

Camps must not be erected on land infested"with field rodents.
Adequate drainage shall be provided to carry off storm and waste water.
Buildings shall be built to a neat and orderly pattern.

All buildings shall have smoeth, hard, impervious floors, graded to provide effective
drainage and to permit washing:

Camps shall be mairttained by the Contractor at his own expense in a clean and tidy
condition. The @ontfactof shall take such steps as the Employer's Deputy and
landowner/occupier may demand to prevent the creation of a nuisance.

When so instructed by the Employer's Deputy, the Contractor shall, at his own expense,
erect suitablefscreens between the camp and any public road, thoroughfare or railway
line.

After removal of a camp, the Contractor shall, at his own expense, restore the site to its
original condition to the satisfaction of the Employer's Deputy and of the landowner and
occupier where the site is on private land.

2. HOUSING

2.1

2.2

Every living room shall have cross ventilation, both constant and occasional. Where
only one window is provided, it shall not be in the same wall as the door.

Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area
and 11 cubic metres of air space for each person over the age of 10 years. The floor
area of any living room shall not be less than 7,8 square metres.
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2.3

2.4

2.5

2.6

27

(November 1996)

Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the
floor with a minimum height above floor of 3 metres at the top of the pitch.

Doors shall not be less than 2m x 0,75m and must be halved.

Windows of each living room shall have an area not less than one twelfth of the floor
area and shall be capable of opening to at least half their full area.

In areas where malaria is prevalent, doors and windows must be fitted with gauze
screens.

Cooking shelters shall comprise roofed structures, three sideswof which shall be
enclosed by a weatherproof material, approved by the Emplayer's Deputy to a height of
at least 1m above ground level.

2.71 Sleeping quarters shall not accommodate moretham8 persons per room.

2.7.2 Pegboards shall be carried on metal or concrete.stipports and shall be separated
by partitions not less than 0,4 metres high extending to within 150mm of the end
of the bunk. Pegboards shall be removable for cleaning.

3. WATER SUPPLY AND ABLUTION FACIEITIES

3.1

3.2

3.3

The Contractor shall ensure that an adequate and conveniently situated supply of
potable water is provided.

Separate buildings for ablutionyfacilities shall be provided. Where approval has been
obtained for the housingwof both'males and females, separate facilities for each sex shall
be provided. The proportion'shall be 1 cubicle for 20 persons.

Waste water shall be,hygienically disposed of.

4. SANITATION

4.1

4.2

Sepafate buildings for latrine facilities shall be provided. Where housing are provided for
bothi™males and females, separate facilities for each sex shall be provided. The
proportions shall be at least one squatting seat for every 15 persons or less in the case
of pit'latrines, or one for every 10 persons or less in case of pail latrines.

Latrines shall be fly proof and sited at least 10 metres from any other building, and shall
not face on any public road, thoroughfare, railway line or residential property. Pits shall
not be less than 2,5 metres deep and sited not less than 120 metres from nearest
underground water source.

Latrines shall be so constructed, situated and maintained, and night soil so disposed of
as to prevent access by animals, breeding of flies, pollution of streams and domestic
water supplies, and other nuisances. Where a night soil removal service is operated by
a competent authority, use of such service shall be obligatory, and the use of pit latrines
and atria pits will not be permitted.
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4.3 At least one refuse bin of adequate size with close fitting lid shall be provided for each
building. Refuse bins shall be emptied and cleaned out daily.

4.4 Labour shall be employed on camp sanitation duties on the following basis:-

4.41 Where the number of persons living at the camp is 20 or less - one unit.
4.4.2 For additional numbers over 20 living at the camp - one unit per 100 or part
thereof.

4.5 Unless refuse is removed by a competent authority, it shall be disposed of in pits and
covered over daily with a layer of earth or ash of sufficient™thickness to prevent
depredations by rodents and the breeding of flies.

4.6 Adequate measures shall be taken against all vermin‘afid=insects responsible for the
spread of disease. Any instructions of a competent health*authority shall be carried out
promptly and implicitly.

4.7 Buildings and bedboards shall be treated whenever necessary with an approved
insecticide.

4.8  The Contractor shall permit and facilitate, ingpection of the camp and structures on the
site by the staff of Transnet or any other competent authority, and shall comply with any
reasonable request by such staffroryany jother competent authority to eliminate any
unsanitary condition.

4.9  Any outbreak of infectious disease shall immediately be reported telephonically and
confirmed in writing to the Emplayer’'s Deputy.

410 The keeping of animéals of any sort is not permitted.

4,11  The Contractor shall*thayve on hand at the camp the necessary tools, disinfectants and
cleaning materialsito maintain and clean the sanitary facilities.

5. RATIONS

Rations, where ‘supplied by the Contractor, shall be stored in a suitable and rodent proof
buildingawith&ufficient shelving.

P02b-06 (JLH)
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delivering on our commitment to you ‘ \

Suppliers Code of Conduct



Suppliers Code of Conduct

Transnet aims to achieve the best value for money when
buying or sellinggoods and obtaining services. This, however,
must be done in an open and fair manner that supports and
drives a competitive economy. Underpinning our process
are several acts and policies that any supplier dealing with
Transnet must understand and support.

These are:

»» Transnet Procurement Policy - A guide for tenderers;

» Section 217 of the Constitution - the five pillars
of Public PSCM (Procurement and Supply Chain
Management): fair, equitable, transparent, competitive
and cost effective;

»> The Public Finance Management Act (PFMA);

>> The Broad Based Black Economic Empowerment Act
(BBBEE); and

»> The Anti-Corruption Act.

This code of conduct has been compiledte formally apprise
Transnet Suppliers of Transnet's expe@etations regarding
behaviour and conduct of its Suppliegs.

Prohibition of Bribes, Kickbacks, Unlawful
Payments, and @theRCofrupt Practices

Transnet is in the'prdcessyof transforming itself into a self-
sustaining Sfate)Owned Enterprise, actively competing in
the logistics“induStFy. Our aim is to become a world class,
profitable,logisties organisation.As such,ourtransformation
is fotusedyon adopting a performance culture and to adopt
behaviours that will enable this transformation.

Transnet will not participate in corrupt practices. Therefore,
it expects its suppliers to act in a similar manner.

» Transnet and its employees will follow the laws of this
country and keep accurate business records that reflect
actual transactions with, and payments to, our suppliers.




»> Employees must not accept or request money
or anything of value, directly or indirectly,
from suppliers.

Employees may not recieve anything that is
calculated to:

- lllegally influence their judgement or conduct
or to influence the outcome of a sourcing
activity;

- Win or retain business or to influence any act
ordecision of any personinvolved in sourcing
decisions; gain an improper advantage.

» There may be times when a supplier is
confronted with fraudulent or corrupt
behaviour of Transnet employees. We expect
our suppliers to use our “Tip-offs Anonymous”
Hotline to report these acts - 0800 Q03 056.

Transnet is firmly committed to freeand
competitive enterprise.

» Suppliers are expected tofcomply with all
applicable laws and regulations regarding
fair competition and antitrust practices

» Transnet doesfhot €ngage non-value adding
agents or ‘teppésentatives solely for the
purposeofincreasing BBBEE spend (fronting).

Transnet’s telationship with suppliers requires
us to clearly define requirements, to exchange
informationtand share mutual benefits.

» Generally, suppliers have their own business
standards and regulations. Although Transnet
cannot control the actions of our suppliers,
we will not tolerate any illegal activities.




These include, but are not limited to:

-Misrepresentation of their product (origin
of manufacture, specifications, intellectual
property rights, etc);

-Collusion;

-Failure to disclose accurate information
required during the sourcing activity (ownership
financial situation, BBBEE status, etc.);

- Corrupt activities listed above; and harassment,
intimidation or other aggressive actions towards
Transnet employees.

>

v

Suppliers must be evaluated and approved before
any materials, components, products or services
are purchased from them. Rigorous due diligence
must be conducted and the supplier is expected
to participate in an honest and straight forward
manner.

>

v

Suppliersmustrecordandreportfactsaccurat
honestly and objectively. Financial records mu
be accurate in all material respects.

Conflict of Interest

ersonal interests
e influence) the
sts of Transnet.

A conflict of interest arise
or activities influence (
ability to act in the b
Examples are:

»> Doing busin h family members.
» Having cialjinterest in another company in
ourin
\\ Show that you support good business practice by logging onto

www.transnet-suppliers.net and completing the form.

This will allow us to confirm that you have received, and agree to, the terms and conditions set out in our Suppliers Code of Conduct.

TIP-OFFS ANONYMOUS HOTLINE

0800 003 056




