Transnet Freight Rail RFQ No. COAL-ERAC-FDT-015771 CIDB

A Division of Transnet SOC Limited Civil Engineering Works at Ermelo fuel diesel Depot covering the
pump house, tank farm, decanting and refuelling areas

TRANSNET

K\
TRANSNET SOC LIMITE \/

(REGISTRATION NO.1990/000900/30
TRADING AS
TRANSNET FREIGH

NEC3 Engineering & C€Dstrliction Short Contract

)

RFQ No$ -ERAC-FDT-015771 CIDB
UPGRADIN CIVIL ENGINEERING WORKS AT
ERMELQO EPOT, COVERING THE PUMP HOUSE,
TANK ECANTING AND REFUELLING AREAS.

>
Opens on: 21 October 2014
Closing date: 04 November 2014 (at 10h00)

Price Validity date: 28 February 2015

Compulsory PPE to be worn during the site
briefing meeting.
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PART T1: TENDERING PROCEDURES

T1.1 TENDER NOTICE AND INVITATION TO TENDER

RFQ No COAL-ERAC-FDT-015771 CIDB

Transnet SOC Limited trading as Transnet Freight Rail invites tenderers f ~)e Civil
Engineering Works at Ermelo Diesel Storage and Dispensing Termingl.

Tenderers should have a CIDB contractor grading designation of 2@ igher.

Queries relating to the administrative issues of these doc ay be addressed to:
Mr. Nhlanhla Vilakazi

Tel. No. 013 656 4296

Fax. No. 013 656 4259

E-mail: Nhlanhla.Vilakazi@transnet.net

A compulsory clarification meeting with re ives of the Employer will take place on
Monday 27" October 2014, 13H00 a — Ermelo Terminal and thereafter proceed to

view physical site.

(For direction please contact: SABELO PHIRI 083 9801 024).

[Respondent to provide transportation and accommodation].

attend this comp ication meeting/site inspections.

Tenderers sha

es the right to accept the whole or any part of a tender. Transnet also reserves
gotiate terms and conditions with all, or a short-listed group of contenders, or the
acTeriegd tenderer, should it be deemed necessary.

This tender closes punctually at 10h00 on Tuesday, 04 November 2014.

Tenders may only be submitted on the tender documentation that is issued. Telegraphic,
telephonic, facsimile and late tenders will not be accepted. Tenderers are warned that a tender
will be liable to disqualification should any attempt be made by a Tenderer either directly or
indirectly to canvass any officer(s) or employees of Transnet Limited in respect of a tender
between the date the tender is submitted and the date of the award. A Tenderer may, however,
at any time communicate with the Chairperson of the Transnet Freight Rail Acquisition Council,
at telephone no. 011 5449486 on any matter relating to his tender.

Envelopes must not contain documents relating to any tender other than that shown on the
envelope. No slips are to be attached to the tender documents. Any additional conditions must be
embodied in an accompanying letter. Alterations, additions or deletions must not be made by the
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Tenderer to the actual tender documents. Tenders submitted by Tenderers must be neatly bound
and the inclusion of loose documents must be avoided.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in
the Tender Data.

Compliance of tender(s) with Transnet's requirements is the sole responsibility of the Tenderer
and any costs incurred in subsequent modifications to or replacement of equipment accepted by
Transnet Limited in good faith on the grounds of certified compliance with cified standards by
the contractor and in fact found to be inadequate in such respects, | be to the relevant
Tenderer's account.

BROAD-BASED BLACK ECONOMIC EMPOWERMENT (“R

TRANSNET fully endorses and supports the South African@Qe
Economic Empowerment Programme and it is strongh™agg
enterprises have an equal obligation to redress the imbals f the past.

TRANSNET would therefore prefer to do business fvith b®#fess enterprises who share these
same values and who are prepared to contribut eaningful BBBEE initiatives (including and
not limited to enterprise development, subco ing Apd Joint Ventures) as part of their tender
response.

Transnet would accordingly allow a “pref¢ % irPaccordance with the 10% preference system,
as per the Preferential Procurement BSlicyNgraghework Act 5 of 2000 (as amended) to companies
who provide a BBBEE accreditatior§ Certificate. All procurement and disposal transactions in
excess of R30000 (Thirty thousgnd ill be evaluated accordingly. All transactions below
R30000 will, as far as possibl armarked for Exempted Micro Enterprises (EME’s).

TRANSNET consequentl

spondents (Large enterprises and QSE’'s — see below) to
by any one of the Accreditation Agencies approved by SANAS
regitation System, under the auspices of the DTI).

azette No. 32467, Notice No. 810 dated 31 July 2009, as from 1
February 20 BBBEE certificates issued by Accredited Verification Agencies of
j that are in possession of a valid pre-assessment letter from South
creditation System will be valid.

Howgig ditation certificates issued by non-accredited verification agencies before
o1 @ alNy 2010 and which are still within their one (1) year validity period will still be
able, until their expiry date provided that the accreditation was done in accordance
with th€ latest codes (i.e. those promulgated on 9 February 2007).

BBBEE Accreditation Certificates issued after the published date i.e. 01 February 2010, by
a Verification Agency not approved by SANAS, will NOT be acceptable as from 01
February 2010.

Enterprises will be rated by such Accreditation Agencies based on the following:

(a) Large Enterprises (i.e. annual turnover >R35 million):

> Rating level based on all 7 (seven) elements of the BBBEE scorecard

> Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed
annually)

(b) Qualifying Small Enterprises — QSE (i.e. annual turnover >R5 million but <R35
million):
> Rating based on any 4 (four) of the elements of the BBBEE scorecard
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» Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed
annually)

(c) Exempted Micro Enterprises — EME (i.e. annual turnover <R6m are exempted
from being rated or verified):

> Automatic BBBEE Level 4 rating, irrespective of race ownership, i.e. 100% BBBEE
recognition

» Black ownership >50% or Black Women ownership >30% a‘ﬂmatically qualify as
Level 3 BBBEE rating, i.e. 110% BBBEE recognition

» EME’s should provide documentary proof of annual turn ie. audited financials)
plus proof of Black ownership if Black ownership >50%, or Black Women ownership
>30% (to be renewed annually) from their Auditors / ABgoWgting Officers

In addition to the above, Respondents who wish to enter infg enture (JV) or subcontract

portions of the contract to BBBEE companies must sfa g Weir Tenders / Proposals the

percentage of the total contract value which would beSgllocgled to such BBBEE companies,

should they be successful in being awarded any bufiness. ating certificate in respect of such
f

BBBEE JV-partners and/or sub-contractors, as s a breakdown of the distribution of the
aforementioned percentage allocation must al uMjshed with the tender response to enable

Transnet to evaluate / adjudicate on all tende ived on a fair basis.

its BBBEE status (Certificate and Detailed
gon is valid at the date of Tender Submission

Each Respondent is required to furnis
Scorecard) and ensure that the d
as stipulated above to TRANSNET!

Failure to submit your BBBEE Qertificdate and Detailed Scorecard will result in a score of
zero being allocated for BB valuation.

e your company’s most recent annual turnover:

. If annua R5m, please attach auditors / accounting officers letter confirming
annualdlrgeve™@nd percentage black ownership as well as Black Women ownership

o If apR urggver >R5m please attach BBBEE certificate and detailed scorecard from an
a ting agency.

Th h&g created an online B-BBEE Registry (http://www.dti.gov.za) in order to provide a

raand standardized source of the B-BBEE status of all entities, and to facilitate the flow of

this infoPmation amongst entities by providing a Unique Profile Number (UPN) per each listing.

Existing and prospective suppliers are therefore urged to list their B-BBEE status on the DTI

Registry. Hence, entities verified by DTI, will receive the following benefits:

- Their BBBEE status will be verified and confirmed by the DTI, before listing on the Registry

- Listing on the Registry will provide suppliers the option to market themselves on the DTl B-
BBEE Opportunities Network. This is a search engine that is designed to help businesses find
B-BBEE compliant entities who match specific requirements in terms of the nature of
services/goods provided, region, B-BBEE status or other search criteria.

Transnet supports this DTI initiative and will use the DTI Registry to verify prospective and
existing suppliers’ BBBEE credentials.

Kindly provide Transnet with your DTI B-BBEE UNIQUE PROFILE NUMBER with all tender
submissions.
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DTI BBBEE UNIQUE PROFILE NUMBER:

Failure to submit your BBBEE information in terms of the above-mentioned clauses will result in a
score of zero being allocated for BBBEE evaluation.

Suppliers and Tenderers are requested to duly complete the Supplier De‘?ration Form (SDF)
and provide all the relevant supporting attachments as requested. Failure 1\ rovide the following

may disqualify your tender submission:-

1. Duly completed SDF

2. BBBEE Certificate and detailed scorecard

3! Current tax clearance certificate V

The Supplier and Tenderer shall furnish proof of the above {g

Transnet at its sole discretion may decide to allow certai
historically disadvantaged in terms of the PPPFA (Acf 5 0TS

A pPeferences in order to uplift the

Transnet insists on honesty and integrity beyon oach at all times and will not tolerate any
form of improper influencing, bribery, corruptig ud N§r any other unethical conduct on the part
of bidders/ Transnet employees. If, in the on of Transnet's Chief Operating Officer, a
tenderer/contractor/ supplier has or has N e promised, offered or given to any Transnet
employee, any bribe, commission, gi % antage or other consideration, Transnet shall be
entitled to revoke the tender / contraflt by fOWe®ving its internal policies that govern the Exclusion
process. In such an event Transne entitled to place any Tenderer/Contractor/Supplier
who has contravened the proviions Transnet's business ethics on its List of Excluded
Tenderers. This List will e distributed to all other State Owned Enterprises and
Government Department

Transnet invites its suppliers to report any allegations of fraud, corruption or other
unethical activities a Tip-offs Anonymous, at any of the following addresses/contract
numbers ;-

e Toll fregingny s hotline — 0800 003 056
e Emai spet@tip-offs.com

e Fa berV 0800 007 788

) t 298, Umhlanga Rocks, 4320

QB&NTIALITY IS GUARANTEED.
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Transnet Freight Rail

A Division of Transnet SOC Limited

RFQ No. COAL-ERAC-FDT-015771 CIDB

Civil Engineering Works at Ermelo fuel diesel Depot covering the
pump house, tank farm, decanting and refuelling areas

&

Part T1.

nder Data
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Transnet Freight Rail

A Division of Transnet SOC Limited

F.1.1

F.2.11

RFQ No. COAL-ERAC-FDT-015771 CIDB

Civil Engineering Works at Ermelo fuel diesel Depot covering the
pump house, tank farm, decanting and refuelling areas

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in
Annexure F of the CIDB Standard for Uniformity in Construction Procurement. (See
www.cidb.org.za) The Standard Conditions of Tender make several references to the
Tender Data for details that apply specifically to this tender. The Tender Data shall

have precedence in the interpretation of any ambiguity or inc
Each item of data 4

and the standard conditions of tender.

sistency between it
n below is cross-

referenced to the clause in the Standard Conditions of TeRdér to which it mainly

applies.

The employer is Transnet Limited trading as Trans

The tender documents issued by the employer

Part T1: Tendering procedure
T1.1 Tender notice and invitation to tende

e Suppliers Code of Conduct
T1.2 Tender data

Part T2: Returnable docume@ t

i

T2.1 List of returnable docyffe
T2.2 Returnable Schedul

Part C1: Agreem
C1.1 Contract
C1.2 Contra
C1.3 Cont

ts\nd contract data

: Scope of work
3.1 Works Information
.2 Secondary specifications
C3.3 General specifications

Part C4: Site information
C4 Site information
e Principal Controlled insurance

The employer’s agent is:

Name: Thabo Nkoane
Maintenance: Chief Eng. Tech

Tel:

Cell no: 083 287 0866

E-mail: Thabo.nkoane@transnet.net

ight Rail.

The following Tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to or
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higher than a contractor grading designation determined in accordance with the sum
tendered for a 2CE PE or higher class of construction work, are eligible to submit
tenders.

a) contractors who have a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered
for a 2CE PE or higher class of construction work; and

F.2.11 (b) The arrangements for a compulsory clarification meeting are ﬁ tated in the Tender
Notice and Invitation to Tender. Tenderers must sign the attdgdance list in the name
of the tendering entity. Addenda will be issued to and t will be received only

from those tendering entities appearing on the attendarw

F.2.12 If a Tenderer wishes to submit an alternative ten e only criteria permitted
for such alternative tender offer is that it ably satisfies the Employer's
standards and requirements, the details h¥ may be obtained from the
Employer’'s Agent.

t technical information and characteristics
as well as modified or proposed must be submitted with the alternative
tender offer to enable the Empg !I evaluate the efficacy of the alternative and its

Calculations, drawings and all other

principal elements, to take a v th& degree to which the alternative complies with
the Employer's standardsg@ndSNggyfements and to evaluate the acceptability of the
pricing proposals. Calcul&ions ghust be set out in a clear and logical sequence and
must clearly reflect alj desi sumptions. Pricing Data must reflect all assumptions
in the developmengof §ge pricing proposal.

Acceptance rnative tender offer will mean acceptance in principle of the
offer. It wi an_obligation of the contract for the Tenderer, in the event that the
alternatijyfeN ted, to accept full responsibility and liability that the alternative
offer confplieNim all respects with the Employer’'s standards and requirements.

d Pricing Data must include an amount equal to 5% of the amount
rgft for the alternative offer to cover the Employer’s costs of confirming the
ability of the detailed design before it is constructedNo alternative tender offers

ill be considered.
, .
™13 Return all returnable documents to the employer after completing them in their
entirety, either electronically (if they were issued in electronic format) or by writing in
black ink.

F.2.13.3 Parts of the tender offer communicated on paper shall be submitted as an original,
plus one copy.

F.2.13.5 The employer's address for delivery of tender offers and identification details to be
shown on each tender offer package are:

If posted, the envelope must be addressed to:
The Chairperson

Transnet Freight Rail Acquisition Council
P.O. Box 4244

JOHANNESBURG,2000
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and must be dispatched in time for sorting by the Post Office to reach the Post Office
Box indicated above, before the closing time of the tender.

If delivered by hand, to be deposited to the Transnet Freight Rail Acquisition
Counciltender box which is located in the foyer, and to be addressed as follows:

The Chairperson \
Transnet Freight Rail Acquisition Council

Ground Floor, Inyanda House
21 Wellington Road
ParkTown V

JOHANNESBURG
2001

it should also be noted that the above tender be:sible to the public 24 hours per

day, 7 days a week.

must please ensure that tender®oglments/files are not larger than the above
dimensions. Tenders, which aredf® (i.e. more than 100mm thick) must be split into
two or more files, and placed j % eenvelopes.

Identification details

The measurements of the "tender s Omm wide x 100mm high, and Tenderers

Tenders must be
below, and mu

iited before the closing hour on the date as shown in F.2.15
sed in a sealed envelope which must have inscribed on the

outside:
(a)
(b) ciigifon of work
(c) lo date of tender
F.2.13.6 envelope procedure will not be followed.
F.2.1 osing time for submission of tender offers is as stated in the Tender Notice and

vitation to Tender.
&
hﬂ 5 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.2.16 The tender offer validity period is (28 February 2015)

F.2.19 Access shall be provided for the following inspections, tests and analysis:
Inspection of current arrangement foundation and steelwork condition and
measurements in substation yards during the tender period after the site meeting and
prior to the closing date of tender.

F.2.23 The Tenderer is required to submit with his tender:
Either a Certificate of Registration issued by the Construction Industry Development
Board or a copy of the application Form for registration in terms of the construction
Industry Development Board Act (Form FO06) and an original valid Tax Clearance
Certificate issued by the South African Revenue Services.
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F.3.4 The time and location for opening of the tender offers are:
Time: 10:00 on the closing date of tender.
Location: Transnet Freight Rail Acquisition Council,

Ground Floor,
Inyanda House,

21 Wellington Road,
Park Town,
JOHANNESBURG \

\

F.3.11.1 The procedure for the evaluation of responsive tenders is

The score for quality is to be calculated using the follo Wula:
VVQ = W2 X So/Ms

Where: W, is the percentage score given t0 @. and equals 70
So is the score for quality allocfted to W€ submission under consideration

Ms is the maximum possibl re for quality in respect of a submission
The score for financial offer is c3 using Formula 2 (option 1) of SANS294
Formula Comparisopeai &@ achieving Option 1 Option 2

1 Highest prife or di¥wefint A=(1+(P=Pm) |A=P/Pm
Pm
2 Lowe pr percentage | A=(1—(P—Pm) | A=Pm/P
corpgis§on / fee Pm
where:
Pm = mpgarative offer of the most favourable tender offer.
e comparative offer of tender offer under consideration

O
W Q& is the percentage score given to financial offer and equals 100 minus
2.

ore for quality and financial offer is to be combined, before the addition of the
ore for preference, as follows:
> (
We = W; x (1+(S-Sy))
Sm
Where W; is the number of tender evaluation points for quality and financial offer
and equals:

1) 90 where the financial value, VAT inclusive, of all responsive tenders
received have a value in excess of R1,000,000; or

2) 80 where the financial value, VAT inclusive, of one or more responsive
tender offers equals or is less than R1,000,000.

S is the sum of score for quality and financial offer of the submission under
consideration.

S is sum of the score for quality and financial offer of the submission
scoring the highest number of points
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Up to 100 minus W3 tender evaluation points will be awarded to Tenderers who
complete the preference schedule and who are found to be eligible for the preference
claimed. Tenderers shall submit BBBEE rating certificates with detailed scorecards
that will be issued by the verification agencies that do their BBBEE ratings in
accordance with the latest Department of Trade and Industry codes of Good Practice.

F.3.11.3 Only those Tenderers who score a minimum score of 70 points in respect of the
following quality criteria are eligible to submit tenders. \

As prescribed in terms of the Preferential Procuremw‘cy Framework Act
(PPPFA), Act 5 of 2000 and its Regulations, Respondegts are ote the following:

e Functionality is included at a pre-qualification itWa prescribed percentage
threshold of 70

e Proposals will be evaluated on price ¢hich e allocated 80 or 90 points and
preference which will be allocate 10 points, dependent on the value of the
Services.

o |f the 80/20 prgfer§nce point system is stipulated and all Bids received exceed

R1 000 00 Q will be cancelled.
e The 1 refprence point system applies where acquisition of the Goods or
S

erviges Wibexceed R1 000 000.00

lighe 90710 preference point system is stipulated and all Bids received are equal to
% low R1 000 000.00, the RFQ will be cancelled.
In this RFQ, Transnet will apply 80/20 preference point system prescribed in the

&
~ 2 PPPFA.

In compliance with the Government Gazette No 34612, Notice No. 754 dated 23
September 2011, as from 1 October 2011 valid B-BBEE Verification Certificates must
be issued by:

o Verification Agencies accredited by the South African National
Accreditation System [SANAS]; or

. Registered Auditors approved by the Independent Regulatory Board of
Auditors [IRBA], in accordance with the approval granted by the

Department of Trade and Industry.
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Enterprises will be rated by such agencies based on the following:

a) Large Enterprises [i.e. annual turnover greater than R35 million]:

Rating level based on all seven elements of the B-BBEE scorecard

b) Qualifying Small Enterprises — QSE [i.e. annual turnover between R5 million
and R35 million]:
Rating based on any four of the elements of the B-BBEE score &3

c) Exempted Micro Enterprises — EME [i.e. annua over less than R5
million]:

In accordance with B-BBEE Codes of Good Practi yent 000, Section 4], any

enterprise with an annual total revenue of R 5 ss qualifies as an EME.

o Automatic rating of B-BBEE Level 4 irrgspectMas®t race or ownership

p
e Black ownership greater than 50 ck Women ownership greater than 50%

form of a letter) from an aufllitor of*®€counting officer or a certificate from a Verification

Agency accredited by¢SANASs# he certificate must confirm the company’s turnover,

black ownership / b ale ownership, B-BBEE status level and validity date.

Respondentsdlirey ra®ired to furnish proof of the above to Transnet. [i.e. a valid
detailed
valid ggrti respect of EMEs].

T t will accordingly allocate a maximum of 20 [twenty] points in accordance

h 80/20 preference point system prescribed in the Preferential Procurement
Q icy Framework Act (PPPFA), Act 5 of 2000 and its Regulations to the Respondent’s

stipulated above in respect of Large Enterprises and QSEs, or a

~

«, final score based on an entity's B-BBEE scorecard rating. [Refer Annexure A- B-

BBEE Preference Points Claim Form for further details].

N.B. Failure to submit a B-BBEE certificate, which is valid as at the Closing Date of this
RFP, will result in a score of zero being allocated for B-BBEE.

F3.11.4 Evaluation criteria of the tender to be met are:
Transnet will utilise the following criteria [not necessarily in this order] in choosing a

Supplier/Service Provider, if so required:

Phase: 1

Administrative responsiveness - Completeness of response and returnable documents
Substantive responsiveness — Prequalification criteria, if any, must be met and whether

the Bid materially complies with the scope and/or specification given
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e An original or certified copy of a valid Tax Clearance Certificate

e All respondents must be graded on a 3CE PE or higher grading category,
which is a prequalification phase to proceed to Phase: 2
Technical/Functional Evaluation.

o Letter of good standing issued by the Dept. of Labour

o (Clause by clause compliance to the project scope and sw‘orting

specifications.
Phase: 2 Technical or Functional Evaluations
Technical threshold of 70%: Compliance to specificgtio M previous

performance, delivery lead-time.
e Clause by clause compliance to specifi
* Relevant risk and safety plan pro%fi;co implement the project.
e Technical capacity and resoys/€8s to

N/

g¥Ontactable references.

liver the project

o Relevant experience inc

livery period to complete the project

e Submission of a me
FUNCTIONAL EVALUATION < ' RATING WEIGHT | TOTAL
1 2 3 4 5

Plan for the project to s on the 20
project

Compliance to spgi i in line with 10

Experienc ing CE large scale
; 30
projects
Deli 10
TOTAL 100
<O

Criteria to be evaluated on the following scales as per CIDB BEST PRACTICE
GUIDELINES #A4:

a) Poor = 20=1
Satisfactory = 40=2
Good = 60=3
Very good = 80=4
Excellent = 100=5

Health, Risk & Safety Plan
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A detailed pian indicating how risks and safety will be managed in a site must have the following

key points depending on project requirements:

a) Safe working procedures.

. Construction Work supervisor

. Subordinate construction work supervisor

. Construction Safety officer \\

. Health and safety representative !
b) SHE Organisation

. Health and safety committees V
. Composition O%

. Frequency of meetings

. Minutes of meetings

. Legal compliance audits *

e Audit report Q

. Frequency of audits O

. Finding and analysis (J

. Corrective action

c) Risk Assessment/Man nt

. Task description

. Risk identific% sis, mitigating steps, monitoring steps and review plan.

. Risk ass%r:

d) Educgfiog a aining

. [ ti ning

. Qﬂgﬁfic training

oAy, ertificate of competence

; mergency planning (Evacuation plan)
. Client procedure

. Site procedure

f) SHE communications

. Safety/toolbox talks

. Incident recall

Q) Safe working Procedures and Methods
. Method statements.

. Safe operating procedures

. Task/job observations
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h) Personal Protective Equipment and Clothing

. PPE required after all controls have been considered

. PPE proof of issue

i) Project security

. Security risks identified

. Access control \\

j) Incident management !
k) Fall protection plan

1) Substance abuse testing V
m) Logbooks and registers %

n) Health and Safety Costs O

Technical Capacity/Resources

The following criteria will be used to ev hnical capacity and resources:

. Availability of instrumentation/equipme execute the work.

. Technical personnel with qualifica @
. Capacity of equipment to exeg@ute the™®

ficates) who will perform work execution.

Phase: 3

This is a weighted evalygflio m based on 80/20 preference point system.

Pricing and price b ! hilst not the sole factor for consideration, competitive pricing and
overall level of @ti | discounts’ will be critical

- status of company

DY

inWwill be awarded to a bidder for attaining the B-BBEE status level of contribution

in alge with the table below:

\\ B-BBEE Status Level Number of points Number of points
of Contributor (80/20 system) (90/10) system)

il 20 10

2 18 9

3 16 8

4 12 6

5 8 4

6 6 3

7 4 2

8 2 1

Non-compliant 0 0

contributor

Only unconditional discounts will be taken into account during evaluation. A discount which has been offered conditionally will, despite not being
taken into account for evaluation purposes, be implemented when payment is effected
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Disclaimers

Transnet is not committed to any course of action as a result of its issuance of this RFQ
and/or its receipt of a Quotation in response to it. Please note that Transnet reserves the

right to: \}

* modify the RFQ’s goods / service(s) and request Respondents to id on any changes;

* reject any Quotation which does not conform to instructiong and sfgcifications which are
detailed herein; V
+ disqualify Quotations submitted after the stated subygj dline;

* not necessarily accept the lowest priced Quotatio

» reject all Quotations, if it so decides;
» place an order in connection with this Q t any time after the RFQ’s closing date;

» award only a portion of the propose / service/s which are reflected in the scope of
this RFQ;
» split the award of the order/s lfetwee™#ore than one Supplier/Service Provider; or

* make no award at all.

F.3.13.1 Tender offers be accepted if:
a) The T haS in his or her possession an original valid Tax Clearance
CertifiCgie § d by the South African Revenue Services or has made
arranye to meet outstanding tax obligations.

dérer is registered with the Construction Industry Development Board in
priate contractor grading designation;
enderer or any of its directors is not listed on the Register of Tender
aulters in terms of the Prevention and Combating of Corrupt Activities Act of
004 as a person prohibited from doing business with the public sector.
The Tenderer has not:
i) abused the Employer’'s Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written
notice to this effect; and
e) has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the Tenderer's ability to perform the
contract in the best interests of the employer or potentially compromise the tender
process.

F.3.18 The number of paper copies of the signed contract to be provided by the employer is
two.

The additional conditions of tender are:
1.  The Tenderer is deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in

the priced Activity Schedule in the works Information. The rates and prices
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(except in so far as otherwise provided in the Tender) collectively cover full
payment for the discharge of all his obligations under the Contract and all
matters and things necessary for the proper completion of the works.

2. The tenders shall be completed in black ink only.

3. Additional Tender Conditions \

\

3.1 Contractors shall duly fill in the attached ‘Bill of Qu& The prices shall be
fixed for the duration of the contract and no escalgtion will' ®e allowed. Items not
reflected in the ‘Bill of Quantities’, but covere }W)roject specification or
agreed at site meetings, shall be added ‘Bil of Quantities’ by the
Contractor and quoted for accordingly.

3.2 Tenderers shall submit qualifications of @ that will be performing the work
or project. Only qualified technidal pe nel shall perform the works on
electrical equipment or installati reof.

3.3 Clause by clause statem <@. cdmpliance to General conditions of
contract and technical spegiiNGtions:

3.4 Tenderers shall indic
This shall take the f
clause numbers in
compliance.

3.5 Tenderersgsh

by-clause compliance to technical specifications.
#€parate document listing all the specifications and
the individual statement of compliance or non-

jvate the statement of non-compliance.

3.6 Numbef 't ification according to the tender documentations issued by
Tra

3.7 Th&heNlpg and sub-heading must be listed next to the specification number.

3, R@ic statement of compliance and motivate (give reasons for non-

copliance)

dicate other statements that do not require compliance.

10 Where equipment offered does not comply with standards or publications

\\ referred to in the specification, Contractors shall state which standards apply
and submit a copy in English or certified translation.

3.11 The Tenderer shall provide a provisional Gantt Chart or a similar bar chart
showing when the work will be done and energised.

3.12 Contractors shall submit descriptive literature consisting of detailed technical
specifications, general constructional details and principal dimensions, together
with clear illustrations of the equipment offered.

3.13 During the duration of the contract period, the successful Contractor shall be
required to inform the Project Manager / Supervisor of any changes to
equipment offered and submits detailed information on replacement equipment
for approval prior to it being used on this contract.

3.14 Contractors shail submit equipment type test certificates as specified on the
contract. These shall be in English or certified translation.
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R
N/
S

R
¢

Part eturnable Documents

Page 20 of 52



Transnet Freight Rail RFQ No. COAL-ERAC-FDT-015771 CIDB

A Division of Transnet SOC Limited Civil Engineering Works at Ermelo fuel diesel Depot covering the
pump house, tank farm, decanting and refuelling areas

PART T2: RETURNABLE DOCUMENTS / SCHEDULES

T2.1 LIST OF RETURNABLE DOCUMENTS

The tenderer must complete the following returnable documents: \\

1.0 Returnable documents required for tender evaluation g*s

No Returnable Do

tion issioner

—_

Letter of Good Standing with the Compens

Safety Plan and Fall Protection Plan in agcordance with the Construction Regulations of
2003 and Transnet's E4E

Quality Assurance/control Plan

Environmental Management P

Certified Copy of ShN™g

o |lo|N|lo|la|rlw]| N
U
]
- o
s B
b o
w
o)
o
O
=]
Q
)
S
N
Jab)
=
3]

-
o

ertified VAT registration certificate

)
13

A signed letter from the Accountant/Auditor confirming most recent annual turnover and
percentage black ownership in the company AND/OR certified BBBEE certificate and
scorecard from an accredited rating agency

14 | Programme and method statement

Statement of compliance or non-compliance with all clauses of the Scope of Works and all
the technical specifications.

The clause-by-clause statement of compliance shall take the form of a separate document
listing all the clause numbers of all the above specifications indicating the individual
statement of compliance or non-compliance. Tenderers shall motivate a statement of non-
compliance.

15
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T2.2 RETURNABLE SCHEDULES

The tenderer must complete the following returnable schedules:

2.0 Returnable Schedules required for tender evaluation purposes
No Returnable schedules *\\
1 Certificate of Attendance of Information Briefing Sessior site ifspection
2 Certificate of Authority for Signatory (Resolution b
3 Schedule of Tenderers experience
4 Schedule of Subcontractors (where applic bIeO
& | Certificate of authority for joint venturcaagiere applicable)
6 Schedule of Plant and Equipment @ and Machinery)
7 Foreign Exchange Rate Inforng N ere applicable)
8 | Record of Addenda to Terfler DSawfhent
9 Supplier declaration fgrm D ompleted SDF (Supplier declaration form)
10 | Compulsory enter uestionnaire
11 responds to the proposed scope of works.
12 taff in the form of Curriculum Vitae
13 ited contractual safety clauses which will form part of any resulting
sed amendments and qualifications
Payment Schedule

Page 22 of 52



Transnet Freight Rail RFQ No. COAL-ERAC-FDT-015771 CIDB

A Division of Transnet SOC Limited Civil Engineering Works at Ermelo fuel diesel Depot covering the

3.0

3.1
3.2
3.3
3.4
3.5
3.6
3.7
3.8
3.9
3.10
3.11
3.12
3.13

pump house, tank farm, decanting and refuelling areas

Returnable Schedules that will be incorporated into the contract

Certificate of attendance of information briefing session/site inspection
Certificate of Authority for Signatory (Resolution by Board)

Schedule of Tenderers experience

Schedule of Sub-contractors

Certificate of authority for joint ventures (where applicable)

Schedule of Plant and equipment \
Foreign Exchange Rate Information (where applicable) \
Record of Addenda to Tender Document

Supplier declaration form duly completed (SDF)

Compulsory Enterprise Questionnaire

Approach paper, which responds to the proposed sco Ws.

Experience of key staff in the form of Curriculum V

Transnet SOC Limited contractual safety claus 18 will form part of any resulting
contract 0

Proposed amendments and qualifications
Labour Payment Schedule. \
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&

Part T2: Reélggble Schedules

&
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CERTIFICATE OF ATTENDANCE AT INFORMATION BRIEFING SESSION/SITE INSPECTION

This is to certify that

(Tenderer)
of
(address)
\)
was represented by the person(s) named below at the compulso meeting held for all
tenderers at (location) on (date), starting

at We acknowledge that the purpose of the, ' s to acquaint ourselves
with the Site of the Works and/or matters incidental to g@MmgWe work specified in the tender

documents in order for us to take account of everything % hry when compiling our rates and

prices included in the tender. !

Particulars of person(s) attending the me pspections:

Name: Signature

Capacity: é ;
Name: % Signature
Capacity S >

Attendanc: e gbove persons at the meeting is confirmed by the Employer’s representative,

namely
a
&

Capacity: Date and time

Signature
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RESOLUTION OF BOARD OF DIRECTORS

Name of firm

It was resolved at a meeting of the Board of Directors held on

“ that
FULL NAME(S) SIGNATURE !

in his capacity of are hereby authorised to enter into, sign and

< E/
execute and complete any documents reI ders and/or Contracts for the supply of goods

%@ Confirm: Date
CHAIRMAN
FULL %
SECRETARY
>

Certified true copy:

and services.

FULL NAME

SIGNED AT ONTHIS DAY OF 20
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SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves:

Value of work

Employer, contact Description of contract inclusive of VAT Date
person and telephone (Rand) completed
number

*\\
\%
3
R
¢

~N
K

S

Signed Date

Name Position

Tenderer
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SCHEDULE OF PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract we agree that this notification does not change the requirement for us to
submit the names of proposed Subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then your written acceptance
of this list shall be binding between us.

We confirm that all subcontractors who are contracted to construct a house e‘registered as home
builders with the National Home Builders Registration Council.

Name and address of Nature and extent of work vioys experience with
proposed Subcontractor tractor.

Signed S Date )
Name .......... — — POSition ........................
Tenderer
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SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant Plant and Equipment that /we presently own .
or lease and will have available for this contract or will acquire or hire for this contract if my/our
tender is accepted.

(a) Details of major Plant and Equipment that is owned by and immediately available for
this contract. \

\

Quantity Description, size, capacity, etc. !_r

Attach additional pages if more spacQR

(b) Details of major Plant and Equip
my/our tender is acceptable.

Quantity Descrif@lioN size, capacity, etc.

ill be hired, or acquired for this contract if

ﬁach ;ditional pages if more space is required.

Signed Date
Name s sem st s s st res s mm s rm e e ——— POSition ———
Tenderer
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FOREIGN EXCHANGE RATE INFORMATION REQUIRED TO BE FURNISHED BY TENDERERS.

1. Particulars of the exchange rate on which prices are based:

(Foreign currency) equals R (South African currency)

Note: Tenderers who offer imported material shall base their ‘ers on the selling rate
of exchange that ruling on the last working day of the fonth prior to the closing
date of tenders.

2. The percentage of the tender prices which is to be remitte
to another country is % of the f.o.b./c. and

applicable). '
Note: W) The percentage quoted above ill ed to apply even though a portion

only of the item(s) tendered for i§accepted.

(2) Adjustment in respect otion n exchange rate will be allowed only on the

percentage of the te &orice quoted above.
3. The tendered price shall bgfCo at the rate of exchange stated by the Tenderer in
paragraphs 1 and 2 above & appligd to the percentage of the tendered price quoted.
4, Transnet Freight il accept for its account, in respect of such percentage of the

tendered price aguw!
mentioned in pffa

ffected by the rate of exchange, any variation between the rate
1 above, and the rate ruling at the date when payment for the goods

is made by et Freight Rail; provided that if the Contractor is required to remit the whole
or portio tract price to another country in payment for goods or portion thereof
prior to re®givi ayment from Transnet Freight Rail, the date(s) of such remittance(s) shall
be 0 be the date(s) of payment by Transnet Freight Rail for the purposes of this
p ph.

5. bsence of a specific indication by the Contractor at the time of tendering that the

viso to paragraph 3 will apply, it will be assumed that the Contractor desires the

-, adjustment to be effected by reference to the date on which actual payment is made by
~ Transnet Freight Rail.

6. (a) The Contractor shall, if so required, furnish documentary proof to establish that the
percentage of the contract price specified by him in paragraph 2 has actually been
remitted to another country and the rate of exchange at which that was done.

(b) Whenever the Contractor is required to remit the whole or portion of the contract price, to
another country as contemplated in the proviso to paragraph 2 above, he shall notify
Transnet Freight Rail forthwith and furnish documentary evidence of such remittance
and of the rate of exchange at which that was done.

7. Invoices in respect of goods supplied must reflect the amount remitted or to be remitted
to another country and the amount to be retained in South Africa.
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8. The Contractor shall take out forward cover for all imported materials and
services within 14 days of award of the contract. Proof shall be submitted to the
Project Manager of the contract. The cost of forward cover shall be invoiced
separate from the contract invoices and shall not be included in the tender price.

SIGNATURE OF TENDERER *
DATE: %V
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RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account

in this tender offer:

Date

Title or Details

10.

Attach adgigio

Name

Tenderer

pgtes if more space is required.

SR

Date

Position
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TRANSNET SUPPLIER DECLARATION/APPLICATION
The Financial Director or Company Secretary

Transnet Vendor Management has received a request to load your company on to the Transnet
vendor database. Please furnish us with the following to enable us to process this request:

2.  Complete the “Supplier Declaration Form” (SDF) on page 2 of this letter

3. Original cancelled cheque OR letter from the bank verifying bankir‘ details (with bank

stamp)

4.  Certified copy of Identity document of Shareholders/Directors/Mergbers (where
applicable)

5. Certified copy of certificate of incorporation, CM29 / CM9 (fgme chatige)

6. Certified copy of share Certificates of Shareholders, CK1 WCC)

7. A letter with the company’s letterhead confirming phys stal addresses

8.  Original or certified copy of SARS Tax Cle rtificate and Vat registration
certificate Q

9. fi

A signed letter from the Auditor / Accountantgon most recent annual turnover and
percentage black ownership in the compan§ AND/OR BBBEE certificate and detailed
scorecard from an accredited rating age AS member).
NB: = Failure to submit the abov umentation will delay the vendor creation
process.
» Where applicable, th % ive Transnet business unit processing your
application may reqgffes gMer information from you. E.g. proof of an
existence of a Servige/Bupiness contract between your business and the
respective Transget buSisfess unit etc.

IMPORTANT NOTES:
a) If your annual t

less than R5 million,then in terms of the DTI codes, you are
ed Micro Enterprise (EME). If your company is classified as an

classified as m
EME, pleasq’iflu your submission, a signed letter from your Auditor / Accountant
confirmiq; y§r pany’'s most recent annual turnover is less than R5 million and

perce lack ownership and black female ownership in the company AND/OR
BBB ertifiCate and detailed scorecard from an accredited rating agency (e.g.
b, ANAS Member), should you feel you will be able to attain a better BBBEE

ﬂq}vour annual turnover is between R5 million and R35million, then in terms of the DTI
~ des, you are classified as a Qualifying Small Enterprise (QSE) and you claim a specific
BBBEE level based on any 4 of the 7 elements of the BBBEE score-card, please include
your BEE certificate in your submission as confirmation of your status.
NB: BBBEE certificate and detailed scorecard should be obtained from an accredited
rating agency e.g. permanent SANASMember).

¢) If your annual turnover is in excess of R35million, then in terms of the DTI codes, you
are classified as a Large Enterprise and you claim a specific BEE level based on all
seven elements of the BBBEE generic score-card. Please include your BEE certificate in
your submission as confirmation of your status.
NB: BBBEE certificate and detailed scorecard should be obtained from an accredited
rating agency (permanent SANASMember).
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To avoid PAYE tax being automatically deducted from any invoices received from
you, you must also contact the Transnet person who lodged this request on your behalf,
so as to be correctly classified in terms of Tax legislation.

Unfortunately, No_payments can be made to a vendor until the vendor has been
registered, and no vendor can be registered until the vendor application form, together

RFQ No. COAL-ERAC-FDT-015771 CIDB

Civil Engineering Works at Ermelo fuel diesel Depot covering the
pump house, tank farm, decanting and refuelling areas

with its supporting documentation, has been received and processed.

f) Please return the completed Supplier Declaration Form (S
required supporting documents mentioned above to the Tr
intending to procure your company’s services/products in
complete and Internal Transnet Departmental Questi@gnaire
matter to the appropriate Transnet Vendor Master Offi V

Regards,

Transnet Vendor/Supplier Management [please substitut your relevant Transnet

department before sending this document out]

Supplier Declaration Form

}together with the
snet Official who is
r that he/she should
fore referring the

Company Trading Name

Company
RegisteredName

Company Registration Number Or 1D If A Sole
Proprietor

Sole

Form of entity CcC Proprietor

Limited | Partnership

VAT number (if
registered)

Company Telephone
Number

Company Fax Num

Company
Address

Bank Account
Number

Ban

R
Meidre [ Code |

Physical

Address | Code |

Contact Person

Designation

Telephone

Email

AnnualTurnoverRange (Last | < R5 o > R35
Financial Year) Million RS:85 million million

Does Your Company Provide Products Services Both

Area Of Delivery National Provincial Local

Is Your Company A Public Or Private Entity Public Private

Does Your Company Have A Tax Directive Or IRP30 v
el es No
Certificate

Main  Product Or Service Supplied (E.G.
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Stationery/Consulting)

BEE Ownership Details

% Black % Black women % Disabled
Ownership ownership person/s ownership
Does your company have a BEE certificate Yes | No
What is your broad based BEE status (Level 1to 9/

Unknown)

How many personnel does the firm employ Permtanen = \)}e

Transnet Contact Person

Contact number

Transnet operating division

Duly Authorised To Sign For And On Behalf Of Firm / Org&™a{}

Name

Signature

Name

Signature

Mining and Quarrying

Construction

Finance and Business Services

Retail, Motor Trade and
Repair Services

Wholesale Trade, Commercial Agents and Allied
Services

Catering,
accommodation and
Other Trade

Transport, Storage and Communications

Community, Social and
Personal Services

Other (Specify)

Principal Business
Activity *

Types of Services
Provided

Since when has the firm
been in business?

2.2 [ What is your company’s annual turnover (excluding VAT)? *
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<R20k | >R20k >R0.3m | >R1m | >R6m | >R11m | >R16m | >R26m | >R31m [ >R35
<R0.3m | <R1m <R5m | <R10m | <R15m | <R25m | <R30m | <R34m | m

2.3 Where are your operating/distribution centres situated *

3. VENDOR OWNERSHIP DETAIL

(Please tick as applicable) (* - Minim yprmg
[ 3.1 | Did the firm previously operate under an ]
YES | NO l |
3.2 If Yes state its previous name:* |

Registered Name
Trading Name
3.3 | Who were its previous ow,

SURNAME & INITIALS

ners / directors?*
ID NUMBERS

3.4 List urrent partners, proprietors and shareholders by name,

er, citizenship, status and ownership as relevant: *

SURNAME CITI- DIS - GEND DATE OF % %
& INITIALS ZENSHIP | HDI | ABLED ER OWNERSHI | OWN | VOTIN
P ED G
3.5 List details of current directors, officers, chairman, secretary etc.
of the firm: *

SURNAME IDENTITY | TITLE DIS- | GENDER % OF TIME CONTACT
& INITIALS NUMBER ABLED DEVOTED TO | NUMBER
THE FIRM
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3.6 List details of firms personnel who have an ownership interest in
another firm: *
SURNAME IDENTITY | NAME & TITLE IN % TYPE OF
& INITIALS NUMBER ADDRESS OF OTHER FIRM | OWNED | BUSINESS
OTHER FIRM OF OTHER
FIRM
[ 4. VENDOR DETAIL | y
(Please tick as applicable) (* - Minimum > ts)
4.1 How many personnel does the firm emp
BLACK | WHITE [COLOURED | | OTHER | TOTAL
Permanent
Part Time
411 | In terms of above kindly ide Jumbers on women and disabled personnel? *
BLACK WHITE OURED | INDIAN OTHER TOTAL
Women
Disabled |
4.2 dQontact Person/s Responsible for Broad Based Black
; rment (BBBEE) in the Company *

TELEPHONE NO.

j ct of 1991, where NPAT + total labour cost > 25% of total revenue)?

| _NO | |
¥ Is your company a recipient of Enterprise Development Contributions ?* |
NO
4.2.3 May the above mentioned inlformation be shared and included in Transnet Supp
Database for
future reference? *
YES |  NO
4.2.4 If you are successful in the tender/contract (where applicable) and this is
awarded to your company / organisation, will this have a positive
impact on your employment plans? *
YES |  NO | |
4.2.5 If yes (above) kindly provide the following information:
BLACK WHITE |COLOURE | INDIAN OTHER TOTAL
D
Permanent
Part Time
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| 4.2.6 | In terms of above kindly provide numbers on woman and disabled personnel: ]
BLACK WHITE |COLOURED | INDIAN OTHER TOTAL
Women
Disabled
4.2.7 | Are any of your members/shareholders/directors ex employees of Transne{
YES | NO | l
4.2.8 Are any of your family members employees of Transnet? \ |
YES | B [ NO | |
4.2.9 | If Yes to points 4.2.7 & 4.2.8, list details of employee mployees [
SURNAME IDENTITY | NAME & TITLE | % TYPE OF
& INITIALS NUMBER ADDRESS OF OTHERSEI NED [ BUSINESS
OTHER FIRM OF OTHER
Q FIRM

Internal Transnet Departmental Question %\u ffice use only)
]

Section 1: To be completed by the fequesting / Sourcing Department
TFR TRE TPT TPL TNPA | | TRN |

Creat Amen Bleck Unbloc Once-Off / Emergency |
Exten Delete

Supplier’s trading name
Supplier's registered n

glgase indicate if th ergras a contract with sourcing Transnet Yes No
If yes please s i of the letter of
award
ing procured from the supplier?
Yes No
Yes No
. y Yes No
iv. Mix of services and products Yes No
v. Mix of services and labour Yes No
b} If your answer is YES to questions II, lll, IV or V in paragraph a} above, please indicate

whether the relevant PAYE questionnaires have been forwarded to the appropriate
Transnet Operational Divisions’ decision making bodies/ Strategic Supply Management
team for a directive /decision on tax withholding from payments to this supplier.

| Yes | | No | |

[ €) If your reply to (b) is "NO”, please furnish [
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d) Certification and Approval of proposed Vendor Creation/Unblocking/Other Changes by
Transnet Official with Appropriate Delegated Authority :

| HEREBY CERTIFY THAT THE TRANSNET DETAILED PROCUREMENT PROCESS (DPP) /
PROCUREMENT MECHANISM HAS IN ALL RESPECTS BEEN ADHERED TO AND |
THEREFORE APPROVE THE PROPOSED VENDOR CREATION/APPROVAL/OTHER
CHANGES TO BE EFFECTED ON THE VENDOR MASTER \

Grade Date Sianature

Tel No: |

NARROW BASED (NB)
CONTB.
BEE O] BWBE DPBIf MR LEVEL VALIDITY DATE
Grade Signature
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section1: Nameof enterprise: ......... ittt

...........

Section 4: Particulars of sole proprietors and partners if§
* Complete only if sole proprietor or p nd attach separate page if more than 3
partners

Name* Identity number*

Section 5: Particulars of comfanies and close corporations
Company registration NUMBREr N Y - - - - -« o e

Close corporation n&. ..................................................

d in the service of the state

Indj marking the relevant boxes with a cross, if any sole proprietor, partner in a
§ ip or director, manager, principal shareholder or stakeholder in a company or close

poraWon is currently or has been within the last 12 months in the service of any of the
following:

Sectio

O a member of any municipal council O an employee of any provincial department,
0 a member of any provincial legislature national or provincial public entity or
0O a member of the National Assembly or constitutional institution within the meaning
the National Council of Province of the Public Finance Management Act,
O a member of the board of directors of 1999 (Act 1 of 1999)
any municipal entity 0O a member of an accounting authority of any
O an official of any municipality or national  or provincial public entity
municipal entity 0 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:
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Name of sole proprietor, | Name of institution, public office, | Status of service

partner, director, | board or organ of state and (tick appropriate
manager, principal | position held column)
shareholder or Current | Within
stakeholder last 12
months

A

Ry

O

*insert separate page if necessary

nts in the service of the state

oss, if any spouse, child or parent of a sole
anager, principal shareholder or stakeholder in
or has been within the last 12 months been in the

Section 7: Record of spouses, childre

Indicate by marking the relevant boxe
proprietor, partner in a partnership orfdi
a company or close corporation is ¢

0 a member of a U an employee of any provincial department,

council national or provincial public entity or
U a member o constitutional institution within the meaning
legislature of the Public Finance Management Act,
0 a t 1999 (Act 1 of 1999)
Assem ational Council 00 a member of an accounting authority of any
of Prg national  or provincial public entity
0 a € of the board of 0O an employee of Parliament or a provincial
s O any municipal entity legislature
Q%fﬂ al of any municipality or
S icipal entity

Name of spouse, child | Name of institution, public office, | Status of service

or parent board or organ of state and (tick appropriate
position held column)
Current | Within
last 12
months
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*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the
enterprise:

i)  authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

fi) confirms that the neither the name of the enterprise or the name of \)artner, manager,
director or other person, who wholly or partly exercises, or may exemgise, control over the
enterprise appears on the Register of Tender Defaulters estz®Wafied in terms of the
Prevention and Combating of Corrupt Activities Act of 2004,

ii) confirms that no partner, member, director or other person, W
or may exercise, control over the enterprise appears, h e
convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or invo 't any other tendering entities
submitting tender offers and have no other relatignshifyyity? any of the tenderers or those
responsible for compiling the scope of work that dpuld cause or be interpreted as a conflict
of interest; and

iv) confirms that the contents of this questio @ are
to the best of my belief both true and cq

or partly exercises,
last five years been

ithin my personal knowledge and are

Signed Date

Name Position
Enterprise
name
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EVALUATION SCHEDULE: APPROACH PAPER

The approach paper must respond to the scope of work and outline the proposed approach /
methodology including that relating to health and safety. The approach paper should articulate
what value add the tenderer will provide in achieving the stated objectives for the project.

The tenderer must as such explain his / her understanding of the objectives of the assignment
and the Employer’s stated and implied requirements, highlight the issues of importance, and
explain the technical approach they would adopt to address them. The ap &ch paper should
explain the methodolPiet Retief which are to be adopted, demonstrate th mpatibility of
those methodolPiet Retief with the proposed approach. The approac Id also include a
quality plan which outlines processes, procedures and associated resource, applied by whom
and when, to meet the requirements and indicate how risks will wd and what

contribution can be made regarding value management.

The tenderer must attach his / her approach paper to t NT'he approach paper should
not be longer than 8 pages.

The scoring of the approach paper will be as folloA
3

Poor The technical approach ang cmodology is poor / is unlikely to satisfy
(score 40) | project objectives or reg The tenderer has misunderstood certain
aspects of the scope o 0 does not deal with the critical aspects of the
project.

Satisfactor | The approach i
y objectives and
(score 70) | critical cha iS\cs of the project.

Good g
(score 90) Aology and is sufficiently flexible to accommodate changes that may

®ly tailored to the critical characteristics of the project.
ig'es meeting the “good” rating, the important issues are approached in an

nowledge of state-of-the- art approaches.
The approach paper details ways to improve the project outcomes and the
quality of the outputs

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the
enterprise, confirms that the contents of this schedule are within my personal knowledge and are
to the best of my belief both true and correct.

Signed Date
_ - T
Tenderer
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CURRICULUM VITAE OF KEY PERSONNEL

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional registration number:

Name of employer (firm): “

Current Position: Years wi firm:

Employment record: (list in chronological order starting with ea;lW Xperience)

Experience record pe@equired service
> Q

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

[Signature of person named in schedule] Date
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TRANSNET SOC LIMITED / CONTRACTORS / SUB-CONTRACTORS

CONTRACTUAL SAFETY CLAUSES WHICH WILL FORM PART OF ANY RESULTING
CONTRACT

The parties agree on the following arrangements according to section 37 (2) of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993) to ensure compliance by the mandatory with
provisions of the Act. \

1)  That the Contractor is an “employer” in his own right as defined iff section 1 of Act 85 of
1993 and that he must fulfil all his obligations as an employer in of the Act.

2)  The Contractor shail comply with the requirements of Act 8 in its entirety.
ing, hot work permits, etc. the

3)  Where special permits are required, such as electrigli™%y
Contractor shall obtain them from a person desig @ y Transnet SOC Limited for this
purpose, and all requirements of the ContractogmusiWg comply with the permit.

competent person prior to the comme nt of work, to identify risks and hazards that
uate identified hazards.

persons may be exposed to, analys
5)  The Contractor shall have a dg€um Health and Safety Plan based on the risks and

hazards identified before com cengent of work.

4)  The Contractor shail conduct a risk@ nt of the work to be performed by a
I

6) The Health and Safety all include the following:

6.1 The safety t structure to be instituted with all appointments in terms of the

Act and on
6.2 The sa rk methods and procedures to be implemented to ensure work are
perfarmey in pliance to the Act.
)

quipment, devices and clothing to be made available by the Contractor to
ployees.
6. h&giffff access control measures pertaining to health and safety to be implemented.
| measures for ensuring that the Health and Safety Plan is maintained and
onitored for the duration of the contract.

~
77 Contractor shall ensure that all work is performed under the close supervision of a
person trained to understand the hazards associated with the work performed and who has
authority to ensure that the necessary precautionary measures are implemented.

8) The Contractor must appoint a Health and Safety Co-ordinator to liaise with Transnet SOC
Limited on matters pertaining to occupational health and safety.

9) The appointed Safety Co-ordinator must liaise at least once a week with the* Health and
Safety Section / Risk Manager /Occupational Risk Manager of Transnet SOC Limited.

10) The Contractor shall furnish the* Health and Safety Section/ Risk Manager/ Occupational
Risk Manager of Transnet SOC Limited immediately with full particulars of any sub-
Contractor which he may involve in the contract in order that the sub-Contractor himself can
be made aware of all the clauses in this contract pertaining to health and safety.
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11) The Contractor shall stop any sub-contractor from executing work which is not in
accordance with the Health and Safety Plan or which poses a threat to health and safety of
persons.

12) The Contractor shall ensure that all his employees and visitors undergoes health and safety

induction pertaining to the hazards prevalent, proof of such training must be kept on file.

position the Contractor shall cause the designation of a competen on, responsible for
the preparation of a Fall Protection Plan.

14) The Fall Protection Plan shall include: y
14.1 A risk assessment of all work carried out from an eRY™apOsition

14.2 Procedures and methods to address all the id &Ks per location

13) In the event where the risk assessment reveals the risk relating to wc&tg from an elevated

14.3 Evaluation of employee’s physical and psy al fitness necessary to work at

elevated position.
14.4 The training of employees working fror%ated position.
e

14.5 Procedure addressing the inspecti and maintenance of ali fall protection
equipment.

15) The Contractor shall advise the * Safety Section / Risk Manager/ Occupational
Risk Manager of Transnet SOQfLimNagg any hazardous situations which may arise from

work being performed either by e Cgptractor or his sub-Contractor.

16) Copies of all appointmeqigr&guired by the act must be given to * Health and Safety Section
/ Risk Manager / Oc isk Manager of Transnet SOC Limited.

17) The Contractor nsyre that a Health and Safety File is available which shall include all
ired by the Act, copy of his and his Sub-Contractors Risk

th and Safety Plan.

documentati
Assessm%
18) All inc%?erred to in Section 24 of the Act involving the Contractor and his Sub-

C t ransnet Ltd premises, shall be reported as prescribed. Transnet Ltd hereby

interest in the issue of any investigation, formal inquiry conducted in terms of
tfg 31 and 32 of the Act into any incident involving the Contractor, his Sub-Contractor,
\\ y person or machinery under his control on Transnet Ltd premises.

19) No alcohol or any other intoxicating substance shall be allowed on Transnet Ltd premises.
The Contractor shall not allow anyone under or suspected to be under the influence of
alcohol or any other intoxicating substance on Transnet Ltd premises.

20) Contractor to ensure its employees undergo medical surveillance as required by legislation

21) Contractor will be required to provide monthly safety performance reports and statistics

22) A letter of good standing in terms of Section 80 (Employer to register with the
Compensation Commissioner) of the Compensation for Occupational Injuries and Disease
Act 1993 (Act 130 of 1993) must also be furnished.

23) All clauses in the contract pertaining health and safety form an integral part of the contract
and if not complied with may be construed as breach of contract.
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*As applicable
Tenderer OH & S Management System Questionnaire

This questionnaire forms part of TFR tender evaluation process and is to be completed by all
Tenderer's and submitted with their tender offer. The objective of the questionnaire is to provide
an overview of the status of the Tenderer's OH&S management system. Tenderers will be
required to verify their responses noted in their questionnaire by providing efdence of their ability
and capacity in relevant matters. TFR will verify accuracy of this i ation during the
physical visit as part of the tender evaluation.

e
- o G
G o i

The information provided in this questionnaire is an a mary of the company's
occupational health and safety management system.

Company Name:

Signed:

Position:

Tender Description:

Tender Number:

SR

1. OH&S Policy and Manage

- Is there a written compd§

flicy

Management and employees?
- If yes provide details

'2.' Safe Work Practices and Procedures .

- Are safe operating procedures or specific safety instructions relevant to its
operations available?
- If yes provide a summary listing of procedures or instructions

- Is there a register of injury document?
If yes provide a copy

- Are Risk Assessments conducted and appropriate techniques used?
- If yes provide details
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8 OH&S Training

i

Describe briefly how health and safety training is conducted in your compan)‘

\%

employees in your company?

- Are regular health and safety inspections
-If yes provide details

- Is a record maintained of all training and induction progr

- If yes provide examples of safety training recorde

4. Health and Safety Workplace Inspection®q )

ertaken for

- Is there a procedure by which emplo c

- If yes provide details

report hazards at workplaces?

5. Health and Sa

e
G

i

e

- Is there a workplace hé

statistics'including injuries and incidents?
- If yes provide details

% a system for recording and analysing health and safety performance

safety performance?
- If yes provide details

- Are employees regularly provided with information on company health and

- If yes provide proof of letter of good standing

Is company registered with workmen’s compensation and up to date?

offence?
- If yes provide details

- Has the company ever been convicted of an occupational health and safety

Safety Performance Report
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Previous Year

No of Disabling
Injuries

Total Number of
employees

DIFR per month

February

February

T\

March

April

May

June

July

August

September

October

November

December

DIFR = Number of

the period

@ng injuries x 200000 divided by number of man hours worked for
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations
and qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender
referenced in the Tender Data regarding the employer's handling of mati"al deviations and

qualifications.
Page Clause or Proposal \

item

R
¢

N\
QQ?‘(S/

Signed Date
Name Position o
Tenderer
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TRANSNET SOC LIMITED
(REGISTRATION No. 1990/000900/086)
TRADING AS

TRANSNET FREIGHT RAIL

LABOUR PAYMENT SCHEDULE

TENDERERS ARE REQUIRED TO COMPLETE THE FOLLOWlN“CHEDULE:

DAY LABOUR (IF REQUIRED) *

Skilled Hour
Unskilled Hour
Labourer Hour

Driver/Operator HourA

% Profit on Material

TRANSPORT AND MACHINERY QO RUNNING STANDING

1. Light vehicle up to 1 ton
2. 5 Ton vehicle
F 10 Ton vehicle with cr
4, Crane
5. Scaffolding
6. Generator
7. Otheg€qui t:
&
8. Full details of any other charges:
TENDERER:
DATE:
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Contract Data

The Employer is
Name Transnet SOC Limited Trading as Transnet Freight Rail........

Address Pavillion Building, Room 19-21, 83&1 Avenue, Witbank

Telephone
E-mail
The work is UPGRADING O%/IL GINEERING WORKS AT
ERMELO FUEL T, COVERING THE PUMP HOUSE,
TANK FARM NTWIG AND REFUELLING AREAS.
The site is @Q
The starting date is L= 2.0 o PSPPSR
The completion date is BA ..o A T S ST
The reply period is @ TWO (2) WEEKS....oiviiie i
The defects date i % one week after completion.................occoiiiiiiiiiin
The defect ¢ ctXiod is one week after completion.
The del aggs are R350.00........coii i per day
T nt day is the 13" (THIRTEENTH)....oi it of each month
erntion is Not applicable..........covviiii e e
Does the United Kingdom Housing Grants, Construction and NO...oiiiiiiiiiisiireaen
Regeneration Act (1996) apply?
The Adjudicator is
Name To be advised if disputes arises.........c.cevieciiiiiiniiiiiiiininann,
Address 0 reersemsrrmssresenmsers s sy e sy s ne s SR SH Y SRR EAE SO OROEIOR O TP
Telephone e Fax NO. ..ocivieieiiiniiieie e
E-mail
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The interest rate on late payment is two percent (2%) per complete week of delay.

The Contractor is not liable to the Employer for loss of or damage to the Employer's property in excess of
R2,000,000.00 (two million Rand) for any one event. \\

The minimum amount of cover for the third insurance stated in the Insuran®@g Table isY
> R25, 000.00 (Limited to R10, 000,000.00. for any one event).

The Employer provides this: Insurance Transnet Principal Control Insuranc

The minimum amount of cover for the fourth insurance stated in D nce Table is:

NOt apPlICABIE........ i innmiorimisms so i iimigsm s

The adjudicator nominating body is: The Chairm
Africa)

e Association of Arbitrators (Southern

If the tribunal is arbitration, the arbitration groced s:  The rules for the Conduct of Arbitrators of
the Association of Arbitrators (SoutherRAFEIa)..............coiviviiiiciiiiiicinis

The tribunal is: Arbitration.................ccccccoveinns

The conditions of contract are the Engineering and Construction Short Contract (June 2005) and the
following additional conditions:

As mentioned in paraggpN.0 fContractual obligations)

1.0 CONTRACIUARO ATIONS

This pfledy s ication covers Transnet freight rail’s requirements for the as and when civil
emerge reggirs and maintenance work at Piet Retief and the surrounding buildings at depots
' business unit.

tractor shall not make use of any sub-Contractor to perform the works or parts thereof
~, out prior permission from the Employer’s Deputy.

1.2 The?Contractor shall ensure that a safety representative is at site at all times.

1.3 The Contractor shall comply with all applicable legislation and Transnet safety requirements adopted
from time to time and instructed by the Employer’s Deputy / Supervisor. Such compliance shall be
entirely at his own cost, and shall be deemed to have been allowed for in the rates and prices in the
contract.

1.4 The Contractor shall, in particular, comply with the following Acts and Transnet Specifications:-

1.4.1 The Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993. The Contractor shall
produce proof of his registration and good standing with the Compensation Commissioner in terms of
the Act.

1.4.2  The Occupational Heaith and Safety Act (Act 85 of 1993).

1.4.3 The explosive Act No. 26 of 1956 (as amended). The Contractor shall, when applicable, furnish the
Employer’'s Deputy / Supervisor with copies of the permits authorising him or his employees, to
establish an explosives magazine on or near the site and to undertake blasting operations in
compliance with the Act.
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1.4.4 The Contractor shall comply with the current Transnet Specification E.4E, Safety Arrangements and
Procedural Compliance with the Occupational Health and Safety Act, Act 85 of 1993 and Regulations
and shall before commencement with the execution of the contract, which shall include site
establishment and delivery of plant, equipment or materials, submit to the Employer's Deputy /
Supervisor.

1.4.5 The Contractor shall comply with the current Specification for Works On, Over, Under or Adjacent to
Railway Lines and near High Voltage Equipment — E7/1, if applicable, and shay take particular care of
the safety of his employees on or in close proximity to a railway line durin ck occupations as well
as under normal operational conditions.

1.4.6 The Contractor’'s Health and Safety Programme shall be subject to agre®gent by the Employer’s
Deputy / Supervisor, who may, in consultation with the Cont , order supplementary and/or
additional safety arrangements and/or different safe workingme ensure full compliance by
the Contractor with his obligations as an employer in terms of

1.4.7 In addition to compliance with clause 1.4 hereof, the Co sMell report all incidents in writing to
the Employer’s Deputy / Supervisor. Any incident resultint death of or injury to any person on

within 48 hours of its occurrence.

1.4.8 A penalty charge of R350.00 per day will b for Tate completion.
1.4.9 No retention money will be retained.

1.4.10 The Contractor shall supply a site riplicate pages). This book shall be used to record any
unusual events during the period . Any delays to the work shall also be recorded such as
delays caused by poor weatbher gns, delays caused by permits being cancelled etc. The
appointed Employer’s Dep Supervisor must countersign such delays. Other delays such as non-
availability of equipment fr arty suppliers must be communicated to the Employer’s Deputy or

Supervisor in writing.

1.4.11 The Contractor shal ly 2 site instruction book (with triplicate pages). This book shall be used
to record any i ti o the Contractor regarding problems encountered on site — for example
the quality of k he placement of equipment. This book shall be filled in by the Employer’s

or and must be countersigned by the Contractor.

1.4.12 Both bo egtioned in 1.10 and 1.11 shall be the property of Transnet Freight Rail and shall be
ha vV the Employer’s Deputy or Supervisor on the day of energising or handing over.
1.4.13 esses or the manufacture and assembly of the product components must be subjected to a
-~ ity &ssurance system.

1.h4 Th® Contractor will assume full responsibility for assuring that the products purchased meet the
requirements of Transnet Freight Rail for function, performance, and reliability, including purchased
products from 3™ part suppliers/Manufacturers.

1.4.15 The Contractor shall prove to Transnet Freight Rail that his equipment or those supplied from 3™
party suppliers/manufacturers confirms to Transnet freight rail specifications.

1.4.16 The Contractor will remain liable for contractual delivery dates irrespective of deficiencies discovered
during workshop inspections.

1.5 CIVIL REPAIRS AND MAINTENANCE

1.5.1 Specifications will be drafted depending on the type and nature of civil work concerned.
1.5.2 At least one artisan should be skilled in plumbing/ carpentry/ welding work

1.5.3 Guarantee the quality, authority and supervision of Transnhet.
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1.5.4 In the event of Transnet in its sole discretion, being dissatisfied for whatever reason with any or all
off the work performed by the contractor, Transnet shall forthwith notify the contractor thereof.
The Contractor shall then forthwith redo the complete work at his own cost to the satisfaction of
Transnet.

1.5.5 Should the contractor be unable in general to adhere to the laid down bonus manual/schedule time
or manufacture’s standard time, Transnet may terminate the Agreement.

1.5.6 Both parties shall keep daily records, time sheets and such other recordev‘documents as may be
necessary to enable the parties to determine exactly how many ho®&s®per job card (including
overtime) the contractor has been in Transnet’s service.

1.5.7 The Contractor shall not assign his obligations under the contrasr nor subtet the contract work or

any part thereof without the consent of the Employer’s Depu this condition will entitle
Transnet to cancel the contract forthwith.

1.5.8 Reflector belts and safety shoes must be worn at all t
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Contract Data

The Contractor is

Name

Address

Telephone

E-mail address
The percentage for overheads and profit added QDeﬁ d Cost for people is.......... %.

The percentage for overheads and profit ad ogter Defined Cost iS.......ooeeevvinnins %.

The Contractor offers to provide the Works

accotaance with the conditions of contract for an amount to be
determined in accordance with the condjtions 4

The offered total of the prices is: (4 in words, VAT inclusive)..................c.cocooveevevervienccenenaaenn

Total price in figgfes

Signed on be f ntractor

Q zame ....................................................................................................................
N,
~ Position

Signature .. Date ..ovieeeiiiiieieiccniesieiiienne s et e e e
The Employer's Acceptance i

The Employer accepts the Contractor's Offer to Provide the Works
Signed on behalf of the Employer

Name

Position

Signature erteeeereraerenanreneernnreeesernesnsnnsesomsnrnerres DBLEE Lutttieiinreseesrasteeess e ersanaee s
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Part C2.1: Pricing Data

Price Instructions

2.0 PRICING INSTRUCTIONS

10

11

The agreement is based on the NEC Engineering and Construction Short Cont & 3. The contract specific
variables are as stated in the contract data. Only the headings and claus bers for which allowance

must be made in the Price list are recited.
Preliminary and General Requirements are based on part 1 of SANS 1 Vtruction and Management

Requirements for Works Contracts’. The additions, deletions and s'to SANS 1921 as well as the
contract specific variables are as stated in the contract data headings and clause numbers for
which allowance must be made in the Price list are recited.

It will be assumed that prices included in the Price list§re ba on Acts, Ordinances, Regulations, By-
laws, International Standards and National Standar were published 28 days before the closing date
for tenders.

Reference to any particular trademark, nam
establish a standard for requirements. Prod

design, type, specific origin or producer is purely to
les of an equivalent standard may be substituted.

The Price list is not intended for the oferi
Price list, is at the Contractor’s risk.

n aterials. Any ordering of materials, based only on the

The amount of the Preliminaries t&be included in each monthly payment certificate shall be assessed as
e work duly executed in the same ratio as the preliminaries bears
tingency sum, the amount of the Preliminaries and any amount in
provided for in the contract.

to the total of prices excl
respect of contract pric

hich is to be varied in proportion to the contract value, namely Value Related (V).

C) nt which is to be varied in proportion to the contract period as compared to the initial
cqgstruction period, excluding revisions to the construction period for which no adjustment the
-, Contractor is entitled to in terms of the contract, namely Time Related (T).

The folloWing abbreviations are used in the Price list:

Hr = Hour
Ea = Each

The prices and rates in these Price list are fully inclusive prices for the work described under the items.
Such prices and rates cover all costs and expenses that may be required in and for the execution of the
work described in accordance with the provisions of the scope of work and shall cover liabilities and
obligations set forth or implied in the Contract data, as well as profit.

Where the scope of work requires detailed drawings and designs or other information to be provided, all
costs associated therewith are deemed to have been provided for and included in the unit rates and sum
amount tendered for such items.

Where no quantity has been provided against an item in the Price list, the Contractor shall use their
discretion and provide the quantity.
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12

13

14

15

16

17
18
29

20

21

Engineering and Construction

The quantities set out in these Price list are approximate and do not necessarily represent the actual
amount of work to be done. The quantities of work accepted and certified for payment will be used for
determining payments due and not the quantities given in these Price list.

The short descriptions of the items of payment given in these Price list are only for purposes of
identifying the items. More details regarding the extent of the work entailed under each item appear in
the Scope of Work.

Contractor shall ensure that provision (financial as well as time) for excavationsw range of soil types is
made for in their tenders.

For each item in the Price list, including Preliminaries, the Contractor s vide in the appropriate
column the portion of the tendered sum (inclusive of labour and materiq which Mas been sourced locally
(Republic of South Africa).

The Contractor shall provide information related to imported co
value and applicable exchange rates. This information shall bg

. equipment to be imported,
as an Annexure to the Price list.

The total in the Price list shall be exclusive of VAT.

Transnet Freight Rail payment terms: 30 days from %d statement.
Any error in the invoiced amount shall be corre d r&ected in the following monthly statement by
the Contractor.

All invoices must reflect the following infor @

e  Contract number

e Job number / reference numbgr
o  Description of the work to ormed plus detailed address where the work was performed.
e  Labour hours

e Travelling time
o Proof of materiﬁ% d (Invoice).

All invoices tg d by Transnet Freight Rail Supervisor.

<X
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Contract Data

Schedule of estimated quantities and prices

| ltem | Bill description Unit '= Amount
A | SECTION A: PRELIMINARY & GENERAL
FIXED CHARGE ITEMS
A1l Contractual requirements
A1.1 Site Supervision staff. 1
|A1.2 Construction Programme. 1
A1.3 Construction EMP. 1
A1.4 Provision of site specific PPE for 1
A2 Establish facilities on site fegtf\contractor. | Su 1
A3 Remove site establish 1
A4 1
B
B1 70
B2 50
B3 50 |
B4 Impo® G5 material from commecial source and m? 20
.| compactto 95% Mod AASHTO.
B5 Supply and lay 250 micron polythene sheeting to m? 790
underside of bund surfacebed.
B6 Cast 30 Mpa concrete to floor slab (Mesh Ref m? 20
Provide 30 x 8 mm sawcut joints in 80 thk bund
B7 surfacebed complete with backing chord and m 50
DOW 888 sealant.
B8 Plaster bund wall fagade both internally and m? 282
externally. Xk
Construct concrete stair case including formwork,
B9 ; et no 2
reinforcement and finishings.
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B10 S_upply and install 150mm diameter stormwater i 10
PIPE. S
Construct 800 x 800 x 600 deep bund sump (BS)
complete with excavation & backfill, concrete
B11 walls and floor with mesh ref 395, galvanized fully 1o 1
banded RS40 rectagrid cover with 30 x 3 bearer
bars complete with galvanized 40 x 40 x 4 L \\
frame with cost in lugs ;
Supply and install steel gate valves with rising
B12 spindle with 900mm high extension to bund sump | no 1
drainage lines.
C SECTION C: RAIL DECANTING AREA | N
c1 Remove perished concrete expansion joint m ' 70
sealant. )
Cc2 Apply new concrete expansion joint sealant. m 70
C3 Remove damaged precast concrete kerb. 65
ca Supply and install precast kerbs on stabjlise m 65 r
bedding, concrete haunching and jointj !
C5 Repair surface cracks on spill con 0t gab. sum 1
cé Install new 250mm diameter concigte stgrm water = 10
pipe.
b 'SECTION D: LOCO UELLING
AREA ........................
D1 Remove penshe& tefexpansion joint m 720
_isealant.  § N
D2 Apply new e efpansion joint sealant. im 7200
D3 Removga“ recast concrete kerb. m 160
D4 Il precast _kerbs on _stgbilised i 160
\ rete haunching and jointing.
S ruc®drainage channel c/w mentis type
D5 &gra cover directing spillage to oil separator - sum 1
(350mm wide, 35m long).
D6 | Repair surface cracks on spill containment slab. _ | sum 1
ESECTIONEPUMP TS -
Construct drainage channel ¢/w mentis type B
E1 grating cover directing spillage to oil separator - sum 11
(350mm wide, 10m long). i
Construct 600 x 600 x 1000mm deep valved 5
E2 chamber c/w with cover and drainage pipe sum 11
connecting to oil separator. !

Page 11 of 19



Engineering and Construction

Supply and install steel gate valves with rising i
E3 i spindle with 900mm high extension to bund sump | no 1
drainage lines.
Supply and install @150mm drainage pipe on E3
E4 X X m 5
above connecting to oil separator.
ES Extra over items E4 for excavation in hard rock. m?®
E | SECTIONF: CONTINGENCY
ALLOW: 10% CONTINGENCIES TO BE
EXPENDED AT THE DISCRETION OF THE %
ENGINEER.
SUMMARY
A SECTION A: PRELIMINARY & GENERALQ x
B SECTION B: TANK FARM 5
c SECTION C: RAIL DECANTING AREA)
D - SECTION D: LOCOMOTI
AREA
E SECTION E: P
=

Page 12 of 19



Engineering and Construction

SO
Workf} rmation




Nnec3

Engineering and Construction

Contract Data
Works Information

CON SCOPE DOCUMENT

FOR CIVIL ENG NG WORKS AT ERMELO DIESEL STORAGE
D DISPENSING TERMINAL

Qg/ VOLUME 1
R

Page 14 of 19



Engineering and Construction

TABLE OF CONTENTS

1. INTRODUGCTION. ....coitiiiitiiiiian e Mg e eermteeesnieeaa
2. PROPOSED SCOPE OF WORK (TANK FARM, DECAN FUELLING AREA,

AND PUMP HOUSE) ... R B e 3-4
3. BILLOF QUANTITIES ......cc.ooe, * ............................................. 5-7

Page 15 of 19



Engineering and Construction

1. INTRODUCTION \\

a) Ermelo Terminal has two 941m?® above ground, vertical diesel e tanks which are
in use and are constructed within a bund area.

b) The calculated capacity of the bund area is 923.7m?® - and yncreased by
111.40m? to conform to 110% of the biggest tank withj in accordance with
SANS 10089-1: 2008.

c)The beneficial diesel storage capacity at Ermelo dep y 882KI.

d) Bund area has gravel stones (ballast stones% shall be removed and the surface

prepared so as to cast a 30mPa reinforc ncNye slab graded to direct bund contents
to a sump that shall allow controlled o an oil separator.

2. PROPOSED SCOPE OF WORK
The following summarizes the fud{deppt upgrade project scope of work:
2.1 TANK FARM (BUNDS AN KS)

a) Seal the bund by ing gravel stones, prepare the bund surface and lay
reinforcement ncrete (30mPa) graded to fall into a suitable sized drainage
system tha Qaa el potential spillages to site oil separator.

b) Constru e mber to control effluent disposal.

c) Plast Is internal and external facades.

d) Cqg q‘~o access stairwells to and from the bund area, and located in opposite

eQ‘o cilitate safe entry and exit from the area in case of emergency.

e@er storage tanks exterior and paint both tanks with rust inhibiting paint, then apply
final zinc aluminium coat/ paint.

f) Derust storage tanks access stairwell and apply rust inhibiting paint, then apply a final
paint coating (black and bright yellow).

2.2 RAIL DECANTING AREA

a) The existing spill slab shall be rehabilitated by removing existing perished joint sealant
and apply new joint sealant approximately 60 linear meters.

b) Clean decanting slab surface and repair surface cracks.

c) Extend the existing decanting area spill containment slab to straddle the existing
railway line running through the decanting area; this shall be a duplication of the
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existing spill containment slab measuring 2.2m wide and 60m long complete with
drainage chanel directing spillage run off to an oil separator.

d) Supply and install precast concrete kerbs on stabilised bedding; concrete haunching
and jointing around the spill containment slab, the kerbing linear meter shall be
approximately 130m.

LOCOMOTIVE REFUELLING AREA *

a) Remove perished concrete expansion joint sealer betwee Vte expansion joints in

locomotive refuelling area surface bed.
b) Apply new DOW 888 silicone joint sealer betwee expansion joints.
c) Reinstate missing precast concrete kerbing arpundNgge€xisting spill containment slab,
3&1

160metres long and 75mm wide.
d) Install new mentis type grating approxi etres and 395mm wide to cover the
drainage channel covering the fuel es in the refuelling area.

PUMP HOUSE

a) Construct concrete valvegl cQamber on the outside of the pump house and connected
into the oil separator.
b) Extend pump housgldgain channel complete with mentis type grating or chequered

plate and supp Smeters x 395mm wide.

c) Construct the n rete plinth to accommodate the two new pump sets — (Gorman
Rupp Serj and 15kw WEG motor) for decanting.

d) Constru@w concrete plinth to accommodate the two new pump sets — (Gorman
Rup. ie B — B and 15kw WEG motor) for refuelling.

e) Pa ouse floor and demarcate walking areas.

RV
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Contract Data

Particular specification o - el L
3. PARTICULAR SPECIFICATION:
3.1 Water and electricity will be supplied free of charge by Transnet Freight Rail. ‘w\inuous supply

of water and electricity can however not be guaranteed.

3.3.1 The Contractor shall at his own cost arrange for connections and
supplies and for the removal of these connections and extensions o

3.3.2 The Contractor must not turn off any Electrical or water su i
Employer’s Deputy or his Supervisor.

3.3.3 The Contractor must be in possession of or have accesg.toW cellular phone and a facsimile machine.

ions (if necessary) to existing
of the contract.

q

t obtaining permission from the

3.3.4 The Contractor will be responsible for his own me ents. Left over material, rubble and all equipment
stripped by the Contractor are to be removed I by the Contractor as his property.
3.3.5 The premises shall be left perfectly cleangfter tion of the work, before payment will be made.

3.3.6 The Contractor will supply all e
completion of the work as descgbe
contractor shall provide all
materials and ingredients g e
included in this contract

ipme material. The Contractor shall include for the proper
nd shall allow for all cost incurred. Except otherwise specified, the
ols, consumables stores, plant, equipment, services, materials,
escription required for the carrying out and completion of the work

3.3.7 CoMtractor for such consumable stores, materials and ingredients shall be made

a Monthly basis together with the Contractor’s invoice,

3.3.8 rovide sufficient communication facilities including a fax machine in order that he
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Contract Data

The works shall be performed at Ermelo as stated in the Contract Data. \\
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Suppliers Code of Conduct

Transnet aims to achieve the best value for money when
buying or selling goods and cbtaining services. This, however,
must be done in an open and fair manner that supports and
drives a competitive economy. Underpinning our process
are several acts and policies that any supplier dealing with
Transnet must understand and support.

These are:

» Transnet Procurement Policy - A guide for tenderers
» Section 217 of the Constitution - the five pillars
of Public PSCM (Procurement and Supply C
Management): fair, equitable, transparen
and cost effective;

» The Public Finance Management 4

» The Broad Based Black Economi
(BBBEE); and
» The Anti-Corruption Ac

mpowgrment Act

This code of conduct g5 b piled to formally apprise
Transnet Supplier anspet’s expectations regarding
behaviour and t oo uppliers.

Proh®&{{6n of Bribes, Kickbacks, Unlawful
R nd Other Corrupt Practices

nsMyt is in the process of transforming itself into a self-

staining State Owned Enterprise, actively competing in
the logistics industry. Our aim is to become a world class,
profitable,logisticsorganisation.Assuch,ourtransformation
is focused on adopting a performance culture and to adopt
behaviours that will enable this transformation.

Transnet will not participate in corrupt practices. Therefore,
it expects its suppliers to act in a similar manner.

» Transnet and its employees will follow the laws of this
country and keep accurate business records that reflect
actual transactions with, and payments to, our suppliers.




» Employees must not accept or request money \
or anything of value, directly or indirectly, o \
from suppliers. - /

Employees may not recieve anything that is
calculated to:

- lllegally influence their judgement or conduct
or to influence the outcome of a sourcing
activity;

-Winorretainbusinessortoinfluence any act gy, QA ae—

or decision of any person involved insourcing

decisions; gain an improper advantage

>> There may be times when a g@uppli
confronted with fraudulent corppt
behaviour of Transnet empi&ees. ect

our suppliers to use our * Anonymous”
Hotline toreport th 003 056.

cted to comply with all
and regulations regarding
ption and antitrust practices

eWdoes not engage non-value adding
ents or representatives solely for the
-, purpose of increasing BBBEE spend (fronting).
S
Transnet’s relationship with suppliers requires
us to clearly define requirements, to exchange
information and share mutual benefits.

> Generally, suppliers have their own business
standards and regulations. Although Transnet
cannot control the actions of our suppliers,
we will not tolerate any illegal activities.




These include, but are not limited to:

>

>>

Conflict of Ingger

A conflict gfinteQest Pfses when personal interests
or actiyfles | ce (or appear to influence) the
ability ct Jn the best interests of Transnet.

>

>»> Having a financial interest in another company in

- Misrepresentation of their product (origin
of manufacture, specifications, intellectual
property rights, etc);

- Collusion;

-Failure to disclose accurate information
required during the sourcing activity (ownership
financial situation, BBBEE status, etc.);

- Corrupt activities listed above; and harassment,
intimidation or other aggressive actions towards
Transnet employees.

Suppliers must be evaluated and approved before
any materials, components, products or servigg
are purchased from them. Rigorous due dilig @

manner.

Suppliersmustrecordandreportfgtsacgrately,
honestly and objectively. FiQancial ds must
be accurate in all materiQhgeMects.

es

ing business with family members.

our industry.

Show that you support good business practice by logging onto
www.transnet-suppliers.net and completing the form.

This will allow us to confirm that you have received, and agree to, the terms and conditions set out in cur Suppliers Code of Conduct.

TIP-OFFS ANONYMOUS HOTLINE

0800 003 056






