

Ground Penetrating Radar measurements (Edition 1t)
Schedule of Quantities and Prices

Item No	Description	Quantity	Unit	Rate	Price
1	Establishment				
1.1	Establishment for actual measurements. Fixed cost to establish for actual measurement of track with GPR	1	Item		
1.2	Establishment for logging / importing / exporting data on IAMM system	1	Item		
2	Measurement of Track				
2.1	Measurement of Track Part A (Variable cost per km)	3620	km		
2.2	Measurement of Track. Provision for additional parts added to Part A (Variable cost per km)	380	km		
2.3	Measurement of Track Part B (Variable cost per km) (Provisional)	Prov	km		-
2.4	Provisional allowance for additional measurements after original project completion (Fixed cost & variable cost) (Conditions to be qualified.)	Prov	Item		-
3	Data processing,				
3.1	Processing of data, logging on IAMM & presentation of data to Project Manager And depots, (Part A)	1	Item		
3.2	Processing of data, logging on IAMM & presentation of data to Project Manager And depots, (Part B)	1 (Prov)	Item		-
4	Overtime and shift time for measurements only				
4.1	Overtime for time worked in excess of 8 hours per day or Saturdays in excess of 5/7 or 10/14 worked	10	hour		
4.2	Sunday time for time worked in excess of 8 h/day	4	hour		
4.3	Shift time for Saturdays within 8h/day if program requires shift working	24	hour		
4.4	Shift time for Sundays & PPH within 8h/day if program requires shift working	24	hour		
5	Provisional lumpsum allowance for RRV: For maintenance or service or spares provided by contractor for RRV	Lump Sum	Lump Sum	R 25,000	R 25,000
Grand Total (Excluding VAT)					