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T1.1 Tender Notice and Invitation to Tender

Transnet SOC Ltd invites tenders for the Provision of Track Fettling Team to assist Welder : Broodsnyersplaas to

Odgies
Tenderers should have a CIDB contractor grading designation of 7CE.

Preferences are offered to tenderers who are in possession of a valid SANAS approved BBBEE certificate.
The physical address for collection of tender documents is:

Transnet Freight Rail (RME)
Cnr. North Reef & Jet Park Road

Elandsfontein
1406

Mrs Estelle Dunn

Tel No 011 878 7017
Vax No. 086 501 2693
Email Estelle.Dunn% et

A compulsory clarific ting with representatives of the Employer will take place at:
Transnet Freight E)

[\
Cnr. North Reef & Jet Park Road

Elandsfontein

on Monday, 29 October 2012, starting at 10h00.

The closing time for receipt of tenders is 10h00 on Friday, 02 November 2012.

Telegraphic, teiephonic, facsimile, e-mail and late tenders will not be accepted.
Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

TENDER Part T1: Tendering procedures
FORM: PRO-FAT-0164 Rev(2 Page 1 of 2 T1.1: Tender Notice and Invitation to Tender
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Enquiry Number: EFT-3413927-008
Description of the Works: Track Feltling Team : Broodsnyersplaas to Ogies freight rail

ACKNOWLEDGMENT OF RECEIPT OF DOCUMENTS
AND INTENTION TO TENDER

(To be returned within 3 days after receipt)

VAX TO: Transnet Freight Rail Project No.: 3413927
Vax No. 086 501 2693 Tender No.: EFT-3413927-008
Attention: Estelle Dunn Closing Date: 02 November 2012

For: Provision of Track Fettling Team to assist Welder : Broodsnyers&faas to Ogies

\/ Check

We: Do wish to tender for the work and shall return our tender by Yes O
date above

Do not wish to tender on this occasion and thth return all your No O

documents received
4
\V

REASON FOR NOT TENDERING:
N\
4\\
-

P P 3

(v\

COMPANY'S NAME, ADDRESS, CONTACT, PHONE AND FAX NUMBERS

SIGNATURE :

TITLE:

TENDER Part T1; Tendering procedures
FORM: PRO-FAT-0164 Rev02 Page 2 of 2 T1.1: Tender Notice and Invitatlon to Tender
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T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement (January 2009) as published in Government Gazette
No 31823, Board Notice 12 of 2009 of 30 January 2008, subsequently amended {May 2010), Board Notice
86 of 2010. (See www.cidb.org.za)

The Standard Conditions of Tender make several references to Tender Data for details that apply specifically
to this tender. This Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left hand column to the clause in the Standard
Conditions of Tender to which it mainly applies.

K
Clause Data \ \

20

F.1.1 The Employer is Transnet SOC L
{Reg No. 1990/00 30)
F1iz2 The tender documents issued by the Employer co%e.
Part T1: Tendering procedures T1. der notice and invitation to tender
der data
Part T2 ;: Returnable documents =" List of returnable documents

2.2 Returnable schedules
C1.1 Form of offer and acceptance
C1.2 Contract data (part 2)

@ C2.2 Bill of Quantities

Part C: The contr@
Part C1; Agre@s nd contract C1.1 Form of offer and acceptance

data C1.2 Contract data (part 1 & 2)
Part'C Pricing data C2.1 Pricing instructions
C2.2 Bill of Quantities
Part C3: Scope of work C3.1 Works Information
F.1.4 The Employer's agent is: Transnet Freight Rail (RME)
Name: Estelle Dunn
Address: Cor. North Reef & Jet Park Road, Elandsfontein
Tel No. 011 878 7017
Vax No. 011 826 6912
E - mail Estelle. Dunn@transnet.net
F1.6 The competitive negotiation procedure shall be applied.
Tender document Page 1 Part T1: Tendering Procedures

FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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Description of the Works: Track Fettling Team : Broodsnyersplaas to Ogies freight rail

F.2.1

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered or a value
determined in accordance with Regulation 25 (1B} or 25(7A) of the Construction Industry
Development Regulations, for a 7CE class of construction work, are eligible to have their
tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 7CE class of construction
work; and

3. the combined Coniractor grading designation calculated in cordance with the
Construction Industry Development Regulations is equal to or hi her than a Contractor
grading designation determined in accordance with the sum tew‘%:ed for a 7CE class of
construction work or a value determined in accordance withRegulation 25 (1B) or 25(7A)
of the Construction Industry Development Regulations. V

F.2.7 The arrangements for a compulsory clarification meeti stated in the Tender Notice
and Invitation to Tender.
Tenderers must sign the attendance list in th &f the tendering entity. Addenda will be
issued to and tenders will be received o those tendering entities appearing on the
attendance list.
F.2.12 No alternative tender offers will be ceyred
4
F.2.13.3  Parts of each tender offer m{n&cated on paper shall be as an original.
F.213.6  The Employer's details MSS for delivery of tender offers and identification details that
F2.15.1 are to be shown on e 3\ r offer package are:
Location of ten rbk Transnet Freight Rail (RME)
Physical s Cnr. North Reef & Jet Park Road,
Elandsfontein
ldeht‘?ﬁ ion details: The tender documents must be submitted in a
sealed envelope labelled with:
= The Tender Number: EFT-3413927-008
* The Tender Description: Track Fettling
Team to assist Welder : Broodsnyersplaas
to Ogies
Documents must be marked for the attention of
Estelle Dunn.
Prior arrangement on the submittal of large
tender documents should be made with the
Contract Administrator,
F.2.13.9  Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.
F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation
to Tender.
F.2.16 The tender offer validity period is 8 weeks
Tender document Page 2 Part T1: Tendering Procedures

FORM: PRO-FAT-0165 Rev04 T1.2; Tender Data
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Descriplion of the Works: Track Fettling Team : Broodsnyersplaas to Ogies freight rail

F.2.18

Provide, on request by the Employer, any other material information that has a bearing on the
tender offer, the tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the Employer
for the purpose of a full and fair risk assessment. Should the tenderer not provide the material,
or a satisfactory reason as to why it cannot be provided, by the time for submission stated in
the Employer’s request, the Employer may regard the tender offer as non-responsive.

F.2.20

if requested, submit for the Employer's acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of the
conditions of contract identified in the Contract Data. (The format is included in Part T2.2 of
this procurement document).

F.2.23

The tenderer is required to submit with his tender:

1. an original or a certified copy of a valid Tax Clearance Certificate issued by the South
African Revenue Services;

N
2. Avalid SANAS B-BBEE accreditation certificate and \k

3. Letter of good standing with the compensation commissi$\/

Note: Refer to Section T2.1 for List of Returnable Do un@

F3.4

The time and location for opening of the tende
Time 10h05 on 02 November 2012.
Location: Cnr. North Reef & Jet Park ﬁ.g;:l ndsfontein.

F.3.11.5

The procedure for the evaluation fr&pg’sive tenders is Method 4
The value of W, is 50. T r financial offer is calculated using Formula 2 (Option 2)
where W, is the percent core given to financial offer and equals 100 minus W,.

The score for m'kd financial offer is to be combined, before the addition of the score for

preference, ows:

We = Q 2@@)
e

" Sm
Where W3 is the number of tender evaluation points for guality and financial offer and equals:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a
value in excess of R1 000 000; or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers
equals or is less than R1 000 000.

S is the sum of score for quality and financial offer of the submission under
consideration

Sm is sum of the score for quality and financial offer of the submission scoring the highest
number of points

Up to 100 minus W3 tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed.

Tender document Page 3 Part T1: Tendering Procedures

FORM: PRO-FAT-0165 Rev04
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Enquiry Number: EFT-3413927-008
Description of the Works: Track Fetiling Team : Broodsnyersplaas to Ogies freight rail

F.3.11.3  The quality criteria and maximum score in respect of each of the criteria are as follows:

Quality criteria Subcriteria Maximum number of
points

Availability of Equipment & Immediate Availability 25

Resources

Valid Trackmaster
Certificate and Train
Working Rules for Track
Master/Supervisors with 5
years of relevant Track
maintenance
experience/Or valid Track o

welding Qualifications/ Or

valid Ultrasonic Tester

qualifications, all must be \/
accepted and recognized‘§
Management & CV's of Key by TFR

Persons 25
Category C gr

Medical
Fitness 3 A|d for
Supe d Safety

Category D blue and
edical Certificate of

\
@Q Fitness for Flagmen
WD

Passed TFR RME Driver
assessment, PDP and

Qg Medical Certificate of

Fitness for Drivers

Valid Letter of Good
Health & Safety Plan Standing and Safety
Records for previous 24 25
months

Previous Experience 25

Maximum possible score for
quality (Wg) 100

Tender document Page 4 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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Enquiry Number: EFT-3413927-008
Description of the Works: Track Fettling Team : Broodsnyersplaas to Ogies freight rail

Quality shall be scored independently by not less than three evaluators in accordance with the
following schedules

¢ T2.2-4 Availability of Equipment and Other Resources
e T2.2-7 Management & CV's of Key Persons
e T2.2-22 Health & Safety Plan
o T2.2-25 Previous Experience
The minimum number of evaluation points for quality is : 50
The persons named in the Schedule of Key Persons of tenderers who satisfy the minimum

quality criteria will be invited to an interview. Tenderers who attain a scare of less than 50% of
the points allocated to the interview will be declared ineligible to tender

Each evaluation criteria will be assessed in terms of six indica no response, poor, less
than acceptable, acceptable, above acceptable and excelle res of 0, 20, 40, 60, 80 or
100 will be allocated to no response, poor, satisfactory, d very good, respectively. The
scores of each of the evaluators will be averaged, weighted.dnd then totalled to obtain the final
score for quality. (See CIDB Best Practice Guideli )

Score | Prompt for judgemen@
f

™

20 |Adetri MSponse { answer / solution — limited or poor
evi ofskill / experience sought or high risk that relevant skills
{i! e& available

:? ess than acceptable — response / answer / solution lacks

o |Failedto addreitwestion /issue

nvincing evidence of skill / experience sought or medium risk
that relevant skills will not be available.

D)
Q’Q 60 | Acceptable response / answer / solution to the particular aspect of
the requirements and evidence given of skill / experience sought

go | Above acceptable ~ response / answer / solution demonstrating
real understanding of requirements and evidence of ability to meet
it.

100 | Excellent —response / answer / solution gives real confidence that
the tenderer will add real value.

The scores of each of the evalualors will be averaged, weighted and then iotalled to obiain the final
score for quality.

Should the BBBEE rating not be provided, Transnet reserves the right to award no points
and/or declare the tender void. Transnet also reserves the right to carry out an independent
audit of the tenderers scorecard components at any stage from the date of close of the tenders
until completion of the contract.

Tender document Page 5 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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Tenderers with no accreditation will score zero points for preferencing.

F.3.13.1 Tender offers will only be accepted if:

a) the tenderer submits an original or a certified valid Tax Clearance Certificate issued by
the South African Revenue Services or has made arrangements to meet outstanding tax
obligations;

b) the tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

c) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; N

\

d) the tenderer has not:

i} abused the Employer's Supply Chain Management Syste N{
i} failed to perform on any previous contract and has iven a written notice to this

effect; O

e) the tenderer has completed the Compulsory, Enterprise Questionnaire and there are no

e tenderer's ability to perform the contract in
ntially compromise the tender process and
itted to submit tenders or participate in the

persons in the employ of the state :

licensed compensation i

g} the Employer is r %@ satisfied that the tenderer has in terms of the Construction
Regulations, 200 & d in terms of the Occupational Health and Safety Act, 1993, the
necessary cies and resources to carry out the work safely.

contract;
f) the tenderer is registered !§.§ iQ}d standing with the compensation fund or with a

F.3.18 The nQ of paper copies of the signed contract to be provided by the Employer is 1 (one).
(I3

Tender document Page 6 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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SUPPLIER DEVELOPMENT PLAN

The upswing in growth in the last decade, followed by the global recession in 2008, as well as persistently
high unemployment and social inequality, forced the South African government to re-evaluate its growth
strategy. This led to the development of a revised growth framework, the New Growth Path (NGP). The
NGP aims to enhance growth, employment creation and equity, through the identification of strategies that
will enable South Africa to grow in a more equitable and inclusive manner and promote the development of
new industry to attain South Africa’s developmental agenda.

In order to achieve this, the NGP focuses on:
» Increasing employment intensity of the economy
Increasing the responsiveness of infrastructure and addressing competitiveness
Balancing spatial development of rural areas and poorer provinces
Reducing the carbon intensity of the economy
Creating opportunities in changing regional and global environments
Enabling transformation that benefits a wider range of social actors in ]oﬁiety e.g. workers, rural

communities, women etc.

s Acceleration of localisation and transformation of local b by promoting technology

Tenderers must submit a Supplier Development Plan {(SDP} which clearly ig' tes the following benefits:
transfer, skill development and job creation

¢ Focused regional development
¢ Increase in local content — security of supply, redugkcycle times, reduced exposure to foreign
ti

currency and reduction of supply chain costs ime)
» Transformation of supplier dominance f; rge international or traditionally white owned

business to locally owned and black own@p iers
The SDP will be incorporated in the event al ntract and will be managed as part of the Contractors
deliverables in terms of the contract. T P will be submitted and agreed to by Transnet and
Tenderers must clearly indicate in t g Schedule the cost of implementation hereof. Financial
penalties will be included in the con e imposed based on the Pricing Schedule for non-compliance
with the SDP.

Q‘Q

Tender document Page 7 Part T1: Tendering Procedures
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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of;

PROVISION OF TRACK FETTLING TEAM TO ASSIST WELDER :
BROODSNYERSPLAAS TO OGIES

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Returnable Schedules, and by submitting thi§ 'Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signifig this”part of this Form of Offer
and Acceptance the tenderer offers to perform all of the abligations apd, liabilities of the Contractor under the
contract including compliance with all its terms and conditions according jotheir true intent and meaning for
an amount to be determined in accordance with the conditions oficontract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 14% is R
The offered total of the Prices inclusive of VAT is R
{(in words)

This Offer may be accepted by the, Emfloyer by signing the Acceptance part of this Form of Offer and
Acceptance and returning onescopy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tendergpbecomeés the party named as the Contractor in the conditions of contract identified
in the Contract Data,

Signature(s)
Name(s)
Capacity

For the
tenderer:

(Insert name and address of arganisation)
Name &
signature of Date
witness

Tenderer's CIDB registration number:

Contract PAGE 1 Part C1
FORM: PRO-FAT-0203 Rev02 C1.1: Form of Offer and Acceptance
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Description of the Works: Track Fettling Team : Broodsnyersplaas to Ogies [reight rail

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. in consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer's
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Works information

N

and drawings and documents (or parts thereof), which may be incorporated ference into the above

p-£

listed Parts.

Deviations from and amendments to the documents listed in the Tender Bz ny addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of Jffer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained e Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. amendments to or deviations from said
documents are valid unless contained in this Schedule. Q

The tenderer shall within two weeks of recelving a co ledvcopy of this agreement, including the Schedule
of Deviations (if any), contact the Employer's agep g details are given in the Contract Data) to arrange

the delivery of any securities, bonds, guarantees pof of insurance and any other documentation to be
provided in terms of the conditions of confrat{ identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to.f y of these obligations in accordance with those terms shall

constitute a repudiation of this agree@
Notwithstanding anything contain \ n, this agreement comes into effect on the date when the tenderer
receives one fully complet% copy of this document, including the Schedule of Deviations (if any).

Unless the tenderer @ ractor) within five working days of the date of such receipt notifies the
Employer in writing,ofan

conslitute a binq;rq ntract between the Parties.

Signature(s)
Name(s)
Capacity

for the
Employer TRANSNET SOC LTD, Carlton Centre, 150 Commissioner Street, Johannesburg

Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.

Contract PAGE 2 Part C1
FORM: PRO-FAT-0203 Rev02 C1.1: Form of Offer and Acceptance
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Schedule of Deviations
Note:

1. To be compleled by the Employer priar to award of conlract. This part of he Offer & Acceplance would not be required if the
contract has been developed by negotiation between {he Parlies and is not the result of a process of competitive tendering,

2. The exlenl of deviations from the tender documenls Issued by the Employer pricr to the tender closing dale is limited to those
permitled in ierms of the Conditions of Tender,

3. A tenderer's covering letter musl not be included in the final conlract documenl. Should any matter in such letier, which
conslilules a deviation as aforesald be lhe subjecl of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of lhe conlracl documenis shall be revised to
incorporale the effecl of it.

No. Subject Details

~N O U s W N

By the duly authorised representatives signing this
tenderer agree to and accept this Schedule of Devia as the only deviations from and amendments to
the documents listed in the Tender Data and any 8 thereto listed in the Tender Schedules, as well as
any confirmation, clarification or changes to the t@of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptanc

It is expressly agreed that no other t ther in writing, oral communication or implied during the
period between the issue of the t ments and the receipt by the tenderer of a completed signed
copy of this Form shall have a ing or effect in the contract between the parties arising from this
Agreement.

For %erer: For the Employer

\

Signature
Name
Capacity - :

(insert name and address of arganisation) TRANSNET SOCLTD
On behalf Carlton Centre
of 150 Commissioner Street

_Johannesburg

Name &
signature
of witness
Date
Contract PAGE 3 Part C1

FORM: PRO-FAT-0203 Rev02 C1.1: Form of Offer and Acceptance
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C1.2 Contract Data

Part one - Data provided by the Employer

Clause

Statement Data

1

General

The conditions of confract are the core
clauses and the clauses for main Option

B: Priced contract v‘«‘@th bill of quantities
dispute resolution Option W1: Dispute resoh,gkn procedure

2006)

of the NEC3 Engineering and Construction \/
Coentract June 2005 (with amendments June $

The Employer is: Transhet MLtd

101
ration No. 1990/000900/30)
Address gistered address:
O Iton Centre
150 Commissioner Street
Johannesburg
2001
Having elected its Contr: | ress for  Transnet Freight Rail (RME)
the purposes of this ¢ ﬁ\ : Cnr. North Reef & Jet Park Road
4 Elandsfontein
@ Postal Address:
P O Box B135
Elandsfontein
(W South Africa
2046
Tel No. 011 878 7111
Fax No. 011 B26 6246
10.1 The Project Manager is: Kobus van der Westhuizen
Address Cnr. North Reef & Jet Park Road,
Elandsfontein, 1406
Tel 083 282 6204
e-mail Kobus.VanDerWesthuizen@transnet.net

! Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009

Contract

FORM: PRO-FAT-0205 Rev05

PAGE 1 Part C1
Part C1: Contract Data




Transnel SOC Ltd
Condract Number; EFT-3413927-008

Description of the Works: Track Feiting Team : Broodsnyersplaas 1o Ogies

TRANSNET
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freight roif

10.1 The Supervisor is: J. Makwela
Address Cnr. North Reef & Jet Park Road,
Elandsfontein, 1406
Tel No. 011 878 7111
Fax No. 011 826 6912
11.2(13)  The works are Provision of Track Fettling Team to assist Welder
11.2(15)  The boundaries of the site are Between Broodsnyersplaas to Ogies
11.2(19)  The Works Information is in Part C3
12.2 The faw of the contract is the law of the Republic of South Africa subject to the
jurisdiction of the Cour}s“of South Africa.
131 The fanguage of this coniract is English . \k
13.3 The period for reply is 2 weeks \/
2 The Contractor's main No additig ata is required for this section
responsibilities of the‘co >ns of contract.

3 Time \

11.2(3) The completion date for the whole of the Months after starting date

works is (' .

31.1 The Confiractor is to submit a first NS NIA
programme for acceptancel (t

31.2 The sfarting date is. A\ 01 January 2013

32.2 The Contractor s révised

no longer than N/A
35.1 i t willing to take over the
he Completion Date.

4 and Defects

422 The defects date is N/A

432 The defect correction period is NIA

5 Payment

50.1 The assessment interval is monthly on the 10" (tenth) day of each successive month.

51.1 The currency of this contract is the South African Rand.

51.2 The period within which payments are made Payment will be effected on or before the last

is day of the month following the month during

which a valid Tax Invoice and Statement were
received.

51.4 The interest rate is the prime lending rate of the Standard Bank of
South Africa.

Contract PAGE 2 Part C1
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6 Compensation events

60.1(13)  The weather measurements to be recorded
for each calendar month are, the cumulative rainfall (mm)

the number of days with rainfall more than 10
mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 08:00
hours South African Time

and these measurements are made available
by the South African Weather Services.

and which are available from: Pretoria Weather Bureau®012 367 6023 or

info3@weathersa.co.za,

7 Title No additional,data is/fequired for this section
of the conditions of contract.

8 Risks and insurance

84.2 The minimum limit of indemnity for

insurance in respect of loss of or damage to
property (except the works, Plant, Materials
and Equipment) and liability for bodily’injury
to or death of a person (not an empployee of

the Contractor) caused by activity in Whatever the Contractor requires in addition
connection with this contragtforahy one to the amount of insurance taken out by the
event is Employer for the same risk,

The minimum limit of indemnity for

insurance in respect'efideath of or bodily

injury to employeé€s of the Contractor arising The Contractor must comply at a minimum
out of anddn the @6urse of their employment with the provisions of the Compensation for
in conpéction with this contract for any one  Occupational Injuries and Diseases Act No.
everitIs 130 of 1993 as amended.

84.2 The insurance against loss of or damage to
the works, Plant and Materials as stated in
the insurance policy for contract works and
public liability selected from;

Blanket Principal Controlled Insurance
(BPCI), BPCI
Principal Controlled Insurance (PCI),

Principal Contrelled Contractors Liability

Insurance,

Principal Controlled Insurance One-off; and

Project Specific Insurance

Select one

Contract PAGE 3 Part C1
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84.1 The Employer provides these insurances
from the Insurance Table

1 Insurance against:

Cover / indemnity:

The deductibles are:

2 Insurance against:

Cover / indemnity

The deductibles are

Loss of or damage to the works, Plant and
Materials is as stated in the BPCl insurance
policy for Contract Works/ Public Liability.

to the extent as stated in the BPCI insurance
policy for Contract Works / Public Liability

as stated in the BPCI insurance policy for
Contract Works / Public Liability
(Principal Controlled Insurance)

Loss of or damage to property (except the
works, plant, materials & equipment) and

liabiiity for bodily inju ﬁ or death of a
person {not an empla% of the Contractor)
arising out of or ip connection with the

performance of tract as stated in the

BPClinsura icy for Contract Works /
Public Li

Is to the extent as stated in the BPCI
i ce policy for Contract Works / Public

Q;"ity

s stated in the BPCI insurance policy for
Contract Works / Public Liability

\)
84.1 3 Insurance against: @
Cover / indem%\@

(I3
4 Insurance against:

Cover [ indemnity

The deductibles are

Contract PAGE 4

FORM: PRO-FAT-0205 Rev05

Loss of or damage to Equipment (Temporary
Works only) as stated in the BPCI insurance
policy for contract Works and Public Liability

Is to the extent as stated in the BPCI
insurance pelicy for Contract Works / Public
Liability

As stated in the BPCI insurance policy for
Contract Works / Public Liability

Contract Works SASRIA insurance subject to
the terms, exceptions and conditions of the
SASRIA coupon

Cover / indemnity is to the extent provided by
the SASRIA coupon

The deductibles are in respect of each and
every theft claim 0,1% of the contract value
subject to a minimum of R2 500 and a
maximum of R25 000.

Part C1
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Where the contract requires that the design
of any part of the works shall be provided
by the Contractor he shall satisfy the
Employer that professional indemnity
insurance cover in connection therewith
has been affected

Where the contract involves manufacture,
andf/or fabrication of Plant & Materials,
components or other goods to be
incorporated into the works at premises
other than the site, the Contractor shall
satisfy the Employer that such plant &
materials, components or other goods for
incorporation in the works are adequately
insured  during~, manufacture and/or
fabrication and transportation to the site.

Should. the™Employer have an insurable
interest ih such items during manufacture
of fabrication, such interest shall not be
noted by endorsement to the Contractor's
policies of insurance as well as those of
any subcontractor

Motor Vehicle Liability Insurance
comprising (as a minimum) "Balance of
Third Party” Risks including Passenger
and Unauthorised Passenger Liability
indemnity with a minimum indemnity limit
of R10,000.00.

The insurance coverage referred to in 1, 2,
3 and 4 above shall be obtained from an
insurer(s) in terms of an insurance policy
approved by the Employer. The Contractor
shall arrange with the insurer to submit to
the Project Manager the original and the
duplicate original of the policy or policies
of insurance and the receipts for payment
of current premiums, together with a
certificate from the insurer or insurance
broker concerned, confirming that the
policy or policies provide the full coverage
as required. The original policy will be
returned to the Contractor

84.1 The Contractor provides these additional
insurances.

9 Termination

Contract PAGE 5
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There is no additional Contract Data required
for this section of the conditions of contract.
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10 Data for main Option clause

B Priced contract with bill of quantities

60.6 The method of measurement is The Standard System of Measuring Builder's

Work (6" Edition) and Model of Preambles for
Trades (2008 Edition) as published by The
Association of South African Quantity

Surveyors
11 Data for Option W1
W11 The Adjudicator is Both parties will agree as and when a dispute
arises. If the parties cannot reach an
agreement on the Adjudicator, the chairman of
the Association of Arbitrators will appoint an
Adjudicator. ‘\\
W1.2(3)  The Adjudicator nominating body is: The Chairman of theﬂt%?ciation of
Arbitrators (Sou{l‘rn 1‘\ ca)
W1.4(2)  The tribunal is: Arbltratlon,\ .
W1.4(5)  The arbitration procedure is The Ie*@#he Conduct of Arbitrations of
th sociation of Arbitrators (Southern
ica
The place where arbitration is to be held i annesburg
The person or organisation who will choo
an arbitrator
- if the Parties cannot agree oice or
- if the arbitration proce not The Chairman of the Association of
state who selects a rator, is Arbitrators (Southern Africa)
(I3 Q
Contract PAGE 6 Part C1

FORM: PRO-FAT-0205 Rev05 Part C1: Contract Data



TRANSNET

Transnel SOC Lid ‘
Contract Number: EFT-3413927-008

Description of the Works: Track Fettling Team : Broodsnyersplaas to Ogies freight roil

C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering contractor is advised to read both the NEC3 Engineering and Construction Contract - June
2005 (with amendments June 2006) and the relevant parts of its Guidance Notes (ECC3-GN)? in order to
understand the implications of this Data which the tenderer is required to complete. An example of the
completed Data is provided on pages 152 to 154 of the ECC3 Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

LN

10.1 The Contractor is {Name): !
Address

\7
o

Fax No.

1 Name:

24 .1 The Confractor's key persons are: E\k
Job: OO
Responsibilities:
Qualifications:
Experience: \@
2 Name: Q
Job g\
R nsibilities;
Qualifications:

Experience:

CV's (and further key persons data including
CVs) are appended to Tender Schedule entitled

11.2(14)  The following matters will be included in
the Risk Register

B Priced contract with bill of quantities

11.2(21)  The bilf of quantities is in

2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009

Contract PAGE 1 Part C1
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PART 2: PRICING DATA

Title O$\/ No of

Document
pages

reference !
C2.1 | Pricing instructions: Option Q 3

C2.2 | The bilf of quantities
\ Q
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C2.1 Pricing instructions: Option B

1. The conditions of contract

1.1. How the contract prices work and assesses it for progress payments
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC3) Option B states:

Identified and 11
defined terms 11.2 {21) The Bill of Quantities is the bill of quantities as changed in accordance
with this contract to accommodate implemented compensation events and for
accepted quotations for acceleration.
(22) Defined Cost is the cost of the components in the!Shorter Schedule of
Cost Components whether work is subcontracted or notexcluding the cost of
preparing quolations for compensation evepts.
(28) The Price for Work Done to Date is the totalef
* the quantity of the work which the Contractor has completed for each item
in the Bill of Quantities multiplied by the'rate and
* a proportion of each lump sdmswhich is the proportion of the work covered
by the item which the Cafifractorhas completed,

Completed work is workiwithaut Defects which would either delay or be
covered by immedidtely folldwing work.

(31) The Pricés are the lump sums and the amounts obtained by multiplying
the rates by\the quantities for the items in the Bill of Quantities.

This confirms that Option B is aJeymeasurement contract and the bill comprises only items measured using
quantities and rates or stated as lUmp sums. Value related items are not used. Time related items are items
measured using rates wherethestate is a unit of time.

1.2. Functiop”of the Bill of Quantities

Clause 55.1 in ‘'Optign B states, “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in the Bill, but
in the Works Information. This is further confirmed by Clause 20.1 which states, "The Contractor Provides
the Works in accordance with the Works Information”. Hence the Contractor does not Provide the Works in
accordance with the Bill of Quantities. The Bill of Quantities is only a pricing document.

1.3. Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005)
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bilf.

Historically bill of quantities based contracts in South Africa have been influenced by the different
approaches of the civil engineering and building sectors of the industry through their respective discipline
based standard forms of contract and methods of measurement. This is particularly apparent in the
approach to the Preliminary and General bill. On the other hand, because ECC3 caters for a number of
disciplines in the same contract, including electrical works, a different approach not currently found in local
methods of measurement to the Preliminary & General bill items may have been used.

Contract PAGE 1 Part C2: Pricing Data
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The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment
applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for
the use of Equipment that is required throughout the construction phase, time related charges for people
working in a supervisory capacity for the period required, and lump sum charges for other facilities or
services not directly related to performing work items typically included in other parts of the bill.

2. Measurement and payment

2.1. Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation Unit )

% percent \
h hour \k
ha hectare \/
kg kilogram $

ki kilolitre O

km kilometre \k

km-pass kilometre-pass

kPa kilopascal Q

kw kilowatt O

| litre

m metre

mm millimetre

m? square m %

m*-pass square &

m'd

m-km % metre-kilometre

MN Qng newton

MN.m Q‘Q eganewton-metre

MPa megapascal

No. number

Prov sum’ provisional sum

PC-sum prime cost sum

R/only Rate only

sum Lump sum

t ton (1000kg)

W/day Work day

' Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and
associated bill items for the most likely scope of work, and then change later using the compensation
event procedure if necessary. This is because tenderers cannot programme effeclively for unknown
scopes of work

PAGE 2 Part C2: Pricing Data
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2.2, General assumptions

221,

222

2.2.3.

2.2.4.

2.2.5.

2.2.6.

2.2.7.

2.3. Amplification of or

For the avoidance of doubt
the method of measureme@t

the method of measur@
;‘\ Q

Contract

Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance has been made in the quantities for waste.

The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as
incurred or required by the Contractor in carrying out or providing that item.

Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for
assessment of compensation events instead of Defined Cost.

Where this contract requires detailed drawings, designs or other information to be provided, and
no rates or prices are included in the bilf specifically for such matters, then the Contractor is
deemed to have allowed for all costs associated with such requirements within the tendered

rates and Prices in the Bill of Quantities. 4

An item against which no Price is entered will be treated as cov. re?Skother Prices or rates in
the bill of quantities. If a number of items are grouped togeth pricing purposes, this will be
treated as a single lump sum.

represent the actual amount of work to be done._The quantities of work assessed and certified

for payment by the Project Manager at eac
payments due and not the quantities given :E

The quantities contained in the Bill of Quantities, m be final and do not necessarily
3

ment date will be used for determining
ill of Quantities.

The short descriptions of the items nt given in the bill of quantities are only for the
purposes of identifying the items. re [detail regarding the extent of the work entailed under
each item is provided in the Works In ation.

%(ions about measurement items

wing is provided to assist in the interpretation of descriptions given in
n the event of any ambiguity or inconsistency between the statements in
this section, the interpretation given in this section shall be used.

PAGE 3 Part C2: Pricing Data
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MINIMUM PERWAY TOOLS REQUIRED ON SITE FOR THIS FETTLING
CONTRACT FOR TRACK TEAM TO ASSIST AND SUPPORT WELDING TEAMS.

ITEM QUANTITY OF ITEM REQUIRED |
DESCRIPTION OF ITEM OF TOOL PER TEAM TOTAL FOR
(1 x set) 1x TEAMS
Ballast Related tools
1  |Ballasi forks 14 14
2 Round nose spade 14 14
3 Ballast beaters & Handles 10 10
4 Pick & handles 6 6
5 A-Jack 2 2
6 Slewing Bars 10 10
Sleepers Related Tools
7 Coach screw spanner 4 4
8 T-Boll spanners 4 4
8 Sleeper Tongs 6 6
10 |Wood sleeper augers & Bits 4 4
11 Fisl Clip levers (Pairs) G 6
12 Pandrol levers 8 8
13 Coach-screw sockel 1 1
14 T-Bolt sockel 1 1
15  |Drilling socket 1 1
16 Funnel 1 1
Rail Related Tools 1 1
17 48 Kg Joint Spanner
18 57 Kg Jolnt Spanner 1 1
19 |60 Kg Joint Spanner 1 1
20 10 Ib. Hammer 1 1
21 4 Ib. Hammer 2 2
22 JRall Tongs B 8
23 Jim-Crow 1 1
24 Round head hammer 1 1
25 Cenfre Punch 1 1
26 Shifling Spanner {340 mm) 1 1
27 |Cold Set 1 1
28 Torque Wrench 1 1
28 48 kg Socket 1 1
29 |57 kg Socket i 1
30 |60 kg Socket 1 1
Protection-Reldtéd Tools & Equipment
kL White Flag 3 3
32 |Red Flag 3 3
33 |Yellow / Black Flag 3 3
4 Red Banner 3 3
35 Walky-Talky radio's 3 3
36 Cellular Phone 2 2
Measuring Related Tools & Equipment
ar 30 m MeasurirELape 1 1
38 5 m Measuring lape 1 1
39 1 m - Steel slraight edge ruler 1 1
40 |Track Square 1 1
41 Slring-line & levels 1 1
42 Track Thermometers 2 2
43 Feeler Gauges 1 1
|




MINIMUM PERWAY RELATED SMALL PLANT. TRANSPORTERS AND OTHER

EQUIPMENT REQUIRED ON SITE FOR THIS CONTRACT.

ITEM DESCRIPTION OF ITEM OF ITEM QUANTITY OF ITEM REQUIRED
PER TEAM TOTAL FOR
1 x Spare set 1 x TEAMS

TRANSPORT FOR WELDING TEAMS.

1 JDuel Purpose Transporter for Parway team, tools & equipment 1

SMALL PLANT FOR FETTLING GANG

Discutter

Poinjar

Impact Wrench & Sockels

JRail Drill

Sleeper Drill

[Coach-screwing machine

~Nfom|h|s W=
alalalalalgln

Generator & lights
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PART C3: SCOPE OF WORK

Document Title No of

reference page
This cover page 1

C3.1 Employer's Works Information 7

ol

tTotal number of pages 8
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C3.1 EMPLOYER’S WORKS INFORMATION

Table of Contents Page No.

1. BACKGROUND 3

2. PURPOSE / OBJECTIVE 3

F -

3. CONFIDENTIALITY

4, TECHNICAL SPECIFICATION

Introduction \/
Scope $
Requirements O
Current consumption

Current Suppliers and level of enga ﬁkwith TFR
Duration of Contract Q
Area/s of development O
Functional Requirements
Performance Requirements
Other Reqmrements§
Technical Risk Id

Constraints
. Implement X]wrements

Enwronm% pact Assessment

e

Healt ty
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1. Background:

TFR Infra Ermelo Depot has furbished the TFR TEW Coalline Segment with a Commitment for
the provision of one (1) Track Fettling Teams on a constant basis to assist the Track Welding
Teams to execute track welding related work between Broodsnyersplaas and Ogies. The
work is currently performed by Sub-Contractors as RME do not have the capacity to supply the
resources and we need to procure a contract and appoint suitable Sub-Contractors to execute
the work required as per operational requirements of the TFR Depot.

2. Purpose/ Objective:

THE TEAM REQUIRED UNDER THIS CONTRACT FOR THE EXECUTION OF TRACK
FETTLING WORK TO ASSIST THE WELDING RELATED WORK BETWEEN OGIES AND
BROODSNYERSPLAAS, AS PER OPPERATIONAL REQUIREMENTS AND PROGRAM
SUPPLIED BY TFR ERMELO INFRA DEPOT

1 x Perway "Fettling” team.

i) The contractor will supply 1 x Perway "Fettling” tearfizfully equipped with the following:

i) An accredited Track Master

ii) Trackman or Team Supervisor

i) A licenced and TFR RME assesSed\driver

iv} A certified perway operator {Discutter certification)

v) 3 x Fully equipped Qualified\& accredited flagmen

vi) 12 x Trackworkers

vii) 1 x Discutter

viii)6 x Poinjars

ix}) 1 x Impact Wrench

x} Rail Trolleg

xi) All othef {bols& equipment as per attached tool list. (Annexure A)

xii) All Trafisport and trailers required for Supervisor, teams, small plant, tools &
Equigment

i) The Track Master, supervising a perway team, must have a minimum of 5 years’
experience as a Track Master and proof of his qualification & experience must be supplied
to the TFR Manager before TFR will approve and accredit him to:

i) Take occupations on behalf of TFR.

i) Certify protection & measures taken to safeguard the works & train operations.

iy Certify the track safe for the passage of trains before cancellation of any
occupation.

iv) Supervise any on-track team on the Ermelo Region.

i) All communication required with the project teams as Radios and / or cellular telephones
for communication with CTC, flagmen, protection, supervisors and the Project Manager or
his representatives.

NEC3 CONTRACT Part C3: Scape of Work
FORM: PRO-FAT-0222 Rev03 Page 3of 8



TRANSNETI

b f
Transnet SOC Lid
Contract Number: EFT-3413927-008

Descriplion of the Works: Track Fettling Team : Broodsnyersplaas lo Ogies

3.

Confidentiality:

A fundamental requirement of the procurement process is that tender information is
kept confidential at all times. No team members or stakeholders are to communicate
these technical specifications to anyone outside of the process.

The Technical Specification

Detail the technical specification required to fill the demand, in the necessary format.
A suggested outline format is detailed below;

. Introduction

TFR Infra Ermelo Depot has furbished the TFR TEW Cegalline Segment with a
Commitment for the provision of one (1) Track Fettling Jeam to’ assist the Welding
Teams, to execute track welding related work between Qgiés‘afid Broodsnyersplaas.
The work is currently performed by Sub-Contractorssas\RME do not have the capacity
to supply the resources and we need to procure a'gontract and appoint suitable Sub-
Contractors to execute the work required as set out by the TFR program and
operational requirement

b. Scope

+ The provision of one (1) fully équipped Track Fettling Team to assist the Welding
Teams, with the requiré@ments of conforming to the technical specifications for
Track Maintenance & telated projects on main lines, secondary lines and yard
track, in the execttién of work. The Teams must be based and operate from
Bethal as to cover'Qgies to Broodsnyersplaas

¢ the comtrattop’shall supply adequate management inputs, supervision, labour,
plapt, \igole- & equipment and any other resources required to execute the
nmaiptenance work, as provided by Transnet Freight Rail under this contract, within
the ‘vequired time frames, at production tempo's & standards specified, at

competitive and market related prices.

The Contractor will provide the following for the duration of the contract and
allowance must be made for this in tendered rates:

Experienced Management, Supervisors and support personnel responsible for the
following:

a) Daily management and administration of all the Contractor's teams and
employees used in the execution of this contract

b) If required by TFR RME do detailed evaluations of workplaces, identified by
them confirming workloads and material requirements provided by them

c) In conjunction with TFR RME, do proper planning and programming for each
contract or team
d) Overall quality control and supervision of teams as well as daily communication,

feedback and liaison with TFR RME supervisors

NEC3 CONTRACT Part C3: Scope of Work
FORM: PRO-FAT-0222 Rev03 Page 4 cf B
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e) In-task training of all personnel. (in accordance with Transnet Freight Rail
requirements such as Safety Rep, driver, ect. training)

f) Problem solving and assistance to eliminate re-work and failures

g) Enforce required and applicable procedures and specifications in-task

h} Provision of statistics of productions, failures, affectivity, materials used, etc.
with monthly claims for Transnet Freight Rail's approval

i) Attend weekly and all other liaison meetings required by the TFR RME Contract
Manager

i) Responsible for safety and safety meetings with safety representatives

k) Assist the Contract Manager or his representative where and when required

¢c. The Requirements:

1. MANAGEMENT & SUPPORT REQUIRED UNDER THIS CONTRACT

For the duration of the Agreement the Contractor will, Sira-full-time basis, supply the
following approved, qualified and experienced management & support personnel,
with transport & equipment, to assist Transnet Ereight.Rail:

i)

a Qualified and accredited Trackslpspector recognised and approved by
Transnet Freight Rail with a valid _Train Working Rules Certificate and C-Green
Certificate and all TFR requirerfients to assist in taking occupation of the Track
section to be worked on afid te.et-ordinate and manage the four teams as
required.

2. A_TRACK FETTLING TEAM, TO ASSIST WELDING TEAMS REQUIRED UNDER

THIS CONTRACT

1 x fully equipped“Wrack Fettling Team,

i)
ii)

Undergdhis coptract the contractor will supply

1(aCcredited Track Master with a Valid Train Working Rules Certificate, C-Green
and all other qualifications required by TFR as to take occupation of the Track, a
minimum of 5 years’ experience

a Trackman or Team Supervisor

Qualified and TFR RME assessed Driver

iv) a certified perway operator (Discutter)
v) 3 x Fully equipped Qualified & accredited flagmen
vi) 12 x Trackworkers
vii) 1 x Discutter
viii) 6 x Poinjars
ix) 1 x Impact Wrench
x) Rail Trolley
xi) All other tools & equipment as per attached tool list. (Annexure A)
xii} All Transport and ftrailers required for Supervisor, teams, small plant, tools &
Equipment
All communication required with the project teams as Radios and / or cellular
telephones for communication with CTC, flagmen, protection, supervisors and the
Service Manager or his representatives.
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d. Current consumption per annum:

¢ TFR RME currently has a year to year commitment for the last 10 years, from
the TFR Ermelo Infra Depot to supply a Track Fettling Team between Ogies
and Broodsnyersplaas.

*+ The Teams are required to work on a daily basis as per the operational
requirements of TFR, this will include 10/4 shifts and standby during these
periods but can change to normal 5 day working weeks and some weekend
overtime allowed with or without standby.

e. Current suppliers and level of engagement with TFR (e.g. performance etc.):

Based on the commitments received from TFR Infra Depots to RME there has been
Sub-Contracts in place for the last 10 years to execute the Track{Maintenance Testing
work in this area. RME created spare capacity with these cofitracts to accommodate
the growing workload.

f. Duration of contract:

The duration of the contract will be approximatelyt 36 months from starting date.

g. Areal/s of deployment {e.g. National, Regdignal):

Regional. Ermelo Depot — Ogies fo Broodsnyersplaas

h. Functional Requirements

Transnet Freight Rail<\RME will assume that the contractor is a competent, professional
body, updated with\al| te relevant rules, instructions and working methods and
procedures to eXeCutg the works. Therefore all rework due to the lack of knowledge or
expertise will beforthe contractor’'s account

i. Performance Requirements

If applicable:

e Latest revisions of applicable SABS 1200 specifications and Transnet Capital
Projects (Transnet Freight Rail-RME) Circulars, Specifications and Guidelines
for off-track maintenance as E5 (Maintenance),

o« E7/182 and Transnet Freight Rail Manual for track maintenance 2000,

Latest revisions of Transnet or Transnet Freight Rail circulars and
specifications

» Specifications for track welding "SSS”
e  Manual for Track Maintenance (2000)
* E10 - Specification for railway track work
«  Construction rules & regulations
¢ 5410 specification for railway earthworks - revision march 2006
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i Other Requirements

» All facilities, tools, equipment and personnel as required

» Al plant, tools and equipment required under this agreement as well as the
proper maintenance and control to keep these in proper working condition as to
execute the Contract. Also keep records and proper management of Code 29
required for inspection by TFR RME Safety Officers.

¢ All Facilities and accommodation for their staff.

» Provision of site books per team: (triplicate book with duplication paper) one
site instruction book for recording of site instructions issugd by the Contract
Manager. One daily diary book which will be kept updated daily with information
of all available resources, productions, delays, etc. And signed by both the
Contractor’s and the Contract Manager's represeptatives at the end of each
day. These records will assist with monthly measutements and payments.

+ A DSTI booklet that must be completed befoge and after any work is executed.
This is a legal document required under the Construction Law and Regulations.

» The Contractor shall supply and_distsibute fuel for all vehicle, plant, small plant
and machinery used in the exdcutidn®of the projects and maintain and service
all equipment

» all communication requified By=fadios and / or cellular telephones for
communication

k. Technical Risk Idéntified:

l. Constraints:

o €A yearly safety induction must be conducted for each employee by the TFR
RME Safety Officer

» Site Instructions will only be valid if issued by a TFR RME Contract Manager or
his representative with necessary delegation of authority.

m. Implementation Requirements:

» Site Access certificates must be issued by TFR, based on the Teams Safety file
and compliance to all TFR, RME and Legal requirements.

» Before teams establish a full audit on compliance to all qualifications of
employees, tools, equipment and vehicles will be done; this will also be done
on a regular basis by the RME Contract Manager and/or his representative.

n. Environmental Impact Assessment (EIA):

Obtain written confirmation and signoff from TFR Enterprise Risk Management
Department (Elekanyani Phundulu) on this procurement event and whether an EIA is
necessary as well as the evaluation criteria (where necessary).

NEC3 CONTRACT Part C3: Scope of Work
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o. Health and Safety:

The Contractor's Supervisors and Welders must be accredited by Transnet Freight
Rail and shall take full responsibility, on behalf of Transnet Freight Rail, for protection
and safety. The must be in possession of a valid Ultrasonic Testing certificate as to
execute his work. They will record daily, in the site diary, all relevant information and
times when permission was granted to start and finish work and occupations. Their
name, proof of qualification and C.V.’s, describing experience of the Supervisors must
be provided with the tender

Machinery and occupational safety act 1993 (act 85 of 1993),
TFR _RME VEHICLE, SUBSISTANCE ABUSE, SAFETY REWARD &
INSTRUCTIONS ISSUED.

The Contractor will be the employer as defined in the abovefmentioned Act's and
Transnet Policies

Safety and Protection of Workplaces:

Where required the contractor shall supply and adhereto the following:-

1.1. The Contractor’s shall ensure that all'his employees are equipped with neat and
good quality protective clothing as, _prescribed by RME, which shall be worn at
all times while executing work.

1.2. No work will commence before the’ DSTI Booklet have been completed on site
for each task performed and._all the Team Members has done a alcohol blow
test, this is a legal réquitement. Acceptable alcohol blow test equipment must
be supplied by tontfactor and kept in serviceable condition and regular
calibration certificates must be supplied.

1.3. Where and when Féquired protection of workplaces will be done in accordance
with the Jatestguidelines and circulars approved by Transnet Freight Rail.

1.4. Applicatioh for occupations of track, required during the execution of the work,
must be rotivated and applied for through the Transnet Freight Rail supervisor,
atJeast one month prior to the required date.

1.8¢* The Contractor shall supply a trained person within the occupied works area to
look out for trains and warning the workers by means of an audible device with
a pitch higher than the noise of machines.

1.6. The Contractor must make allowance for all workers and supervisors to
undergo the safety and electrical awareness courses and a general induction
course supplied and funded by Transnet Freight Rail and RME. The duration is
approximately two days and must be coordinated by RME safety officers. Only
after all team members have successfully completed the courses and
inductions the TFR production manager will issue site access certificates for the
teams. A copy of the certificates must be kept by each team supervisor in his
site file as proof of permission to work in the area if TFR security enquires.

1.7. Before any work is performed on or near the track the Contractor’s staff shall
obtain specific assurance from the person responsible for protection, that work
may proceed.

1.8. The Contractor's staff shall comply with instructions issued by the Contract
Manager or his representative regarding safety.
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