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PART T1: TENDERING PROCEDURES 
 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
 

RFP NO. S.I.E 11010/2 CIDB 
 
Transnet SOC Ltd trading as Transnet Freight Rail (the employer) invites tenders for the replacement 
of primary circuit breakers at various substations, countrywide 

 

Tenderers should have a CIDB contractor grading designation of 6 EP or higher. Only tenderers, who 
are registered with the CIDB, are eligible to submit tenders. 
 
The physical address for collection of tender documents is: Transnet Freight Rail Tender Advice 
Centre, Ground Floor. Inyanda House 1, 21 Wellington Road, Parktown. 
 
Tender documents may be collected during working hours after 08:00 on 27 February 2012 and will 
only be available until 15:00 on Tuesday, 06 March 2012. 
 
On payment of an amount of R750.00 (per set) to be made to Transnet Freight Rail at the 
Standard Bank, account number 203158598, branch code 004805, ref no. RFP No. 
SIE11010CIDB. The official Bank receipt(s) franked with the official Bank stamp to be provided 
with the collection of a tender document. This amount is not refundable. No tenders will be sold 
after 15:00 on Tuesday, 06 March 2012. 

 
All queries must be addressed via e-mail to: 
 
Mr. Abel Molokwane     
Tel No. (011) 584-0621  
E mail Abel.Molokwane@transnet.net  
 
or  
 
Sarah Assegaai 

E-mail Sarah.Assegaai@transnet.net 
 
A compulsory clarification meeting with representatives of the Employer will take place at Barongwa 
Boardroom, Ground Floor, Inyanda House 2, 15 Girton Road, Parktown on Wednesday, 07 March 
2012 starting at 10h00. Tenderers without a valid tender document in their possession will not be allowed 
to attend the clarification meeting. The clarification meeting will be followed by a compulsory site 
inspection within travelling distance on the same day. 
 
Transnet reserves the right to accept the whole or any part of a tender. Transnet also reserves the right to 
negotiate terms and conditions with all, or a short-listed group of contenders, or the preferred Tenderer, 
should it be deemed necessary. 
 
This tender closes punctually at 10h00 on 27 March 2012. 
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Tenders may only be submitted on the tender documentation that is issued. Telegraphic, telephonic, 
facsimile and late tenders will not be accepted. 
 
Tenderers are warned that a tender will be liable to disqualification should any attempt be made by a 
Tenderer either directly or indirectly to canvass any officer(s) or employees of Transnet Limited in 
respect of a tender between the date the tender is submitted and the date of the award. A Tenderer 
may, however, at any time communicate with the Chairperson of the Transnet Freight Rail Acquisition 
Council, at telephone no. 011 544 9486 on any matter relating to his tender.   
 
Envelopes must not contain documents relating to any tender other than that shown on the envelope. No 
slips are to be attached to the tender documents. Any additional conditions must be embodied in an 
accompanying letter. Alterations, additions or deletions must not be made by the Tenderer to the actual 
tender documents. Tenders submitted by Tenderers must be neatly bound and the inclusion of loose 
documents must be avoided. 
 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
 
Compliance of tender(s) with Transnet's requirements is the sole responsibility of the Tenderer and 
any costs incurred in subsequent modifications to or replacement of equipment accepted by Transnet 
Limited in good faith on the grounds of certified compliance with specified standards by the contractor 
and in fact found to be inadequate in such respects, will be to the relevant Tenderer's account 
 

BROAD-BASED BLACK ECONOMIC EMPOWERMENT (“BBBEE”)  

TRANSNET fully endorses and supports the South African Government’s Broad-Based Black 
Economic Empowerment Programme and it is strongly of the opinion that all business enterprises 
have an equal obligation to redress the imbalances of the past. TRANSNET would therefore prefer to 
do business with business enterprises who share these same values and who are prepared to 
contribute to meaningful BBBEE initiatives (including and not limited to enterprise development, 
subcontracting and Joint Ventures) as part of their tender response.   

Transnet would accordingly allow a “preference” in accordance with the 10% preference system, as 
per the Preferential Procurement Policy Framework Act 5 of 2000 (as amended) to companies who 
provide a BBBEE accreditation Certificate. All procurement and disposal transactions in excess of 
R30000 will be evaluated accordingly. All transactions below R30,000 will as far as possible be 
earmarked for EME’s. 

TRANSNET consequently urges Respondents (Large enterprises and QSE’s – see below) to have 
themselves duly accredited by any one of the Accreditation Agencies approved by SANAS (South 
African National Accreditation System, under the auspices of the DTI). 

In terms of Government Gazette No. 32467, Notice No. 810 dated 31 July 2009, as from 1 February 
2010 only BBBEE certificates issued by Accredited Verification Agencies of Verification Agencies that 
are in possession of a valid pre-assessment letter from South African National Accreditation System 
will be valid. 

However accreditation certificates issued by non-accredited verification agencies before 01 February 
2010 and which are still within their one (1) year validity period will still be acceptable, until their expiry 
date provided that the accreditation was done in accordance with the latest codes (i.e. those 
promulgated on 9 February 2007). 
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BBBEE Accreditation Certificates issued after the published date i.e. 01 February 2010, by a 
Verification Agency not approved by SANAS, will NOT be acceptable as from 01 February 2010. 

Enterprises will be rated by such Accreditation Agencies based on the following: 

(a) Large Enterprises (i.e. annual turnover >R35 million): 

� Rating level based on all 7 (seven) elements of the BBBEE scorecard 

� Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed annually) 

(b) Qualifying Small Enterprises – QSE (i.e. annual turnover >R5 million but <R35 million):  

� Rating based on any 4 (four) of the elements of the BBBEE scorecard 

� Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed annually) 

(c) Exempted Micro Enterprises – EME (i.e. annual turnover <R5m are exempted from being  
rated or verified):  

� Automatic BBBEE Level 4 rating, irrespective of race ownership, i.e. 100% BBBEE 
recognition 

� Black ownership >50% or Black Women ownership >30% automatically qualify as Level 3 
BBBEE rating, i.e. 110% BBBEE recognition 

� EME’s should provide documentary proof of annual turnover (i.e. audited financials) plus 
proof of Black ownership if Black ownership >50% or Black Women ownership >30% (to be 
renewed annually) from their Auditors / Accounting Officers 

In addition to the above, Respondents who wish to enter into a Joint Venture (JV) or subcontract 
portions of the contract to BBBEE companies must state in their Tenders / Proposals the percentage 
of the total contract value which would be allocated to such BBBEE companies, should they be 
successful in being awarded any business. A rating certificate in respect of such BBBEE JV-partners 
and/or sub-contractors, as well as a breakdown of the distribution of the aforementioned percentage 
allocation must also be furnished with the tender response to enable Transnet to evaluate / adjudicate 
on all tenders received on a fair basis. 

Each Respondent is required to furnish proof of its BBBEE status (Certificate and Detailed Scorecard) 
and ensure that the documentation is valid at the date of Tender Submission as stipulated above to 
TRANSNET. 

Failure to submit your BBBEE Certificate and Detailed Scorecard will result in a score of zero being 
allocated for BBBEE evaluation. 

Turnover:  Indicate your company’s most recent annual turnover: 
 

 R………………………………………………………….. 
 

• If annual turnover <R5m, please attach auditors / accounting officers letter confirming annual 
turnover and percentage black ownership as well as Black Women ownership 

• If annual turnover >R5m please attach BBBEE certificate and detailed scorecard from an 
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The DTI has created an online B-BBEE Registry (http://www.dti.gov.za) in order to provide a central 
and standardized source of the B-BBEE status of all entities, and to facilitate the flow of this 
information amongst entities by providing a Unique Profile Number (UPN) per each listing. Existing 
and prospective suppliers are therefore urged to list their B-BBEE status on the DTI Registry. Hence, 
entities verified by DTI, will receive the following benefits: 

-  Their BBBEE status will be verified and confirmed by the DTI, before listing on the Registry 
-  Listing on the Registry will provide suppliers the option to market themselves on the DTI B-BBEE 

Opportunities Network. This is a search engine that is designed to help businesses find B-BBEE 
compliant entities who match specific requirements in terms of the nature of services/goods 
provided, region, B-BBEE status or other search criteria. 

Transnet supports this DTI initiative and will use the DTI Registry to verify prospective and existing 
suppliers’ BBBEE credentials.  

Kindly provide Transnet with your DTI B-BBEE UNIQUE PROFILE NUMBER with all tender 
submissions. 

 

DTI BBBEE UNIQUE PROFILE NUMBER:   
 

…………………………….…………………… 
 

Failure to submit your BBBEE information in terms of the above-mentioned clauses will result in a 
score of zero being allocated for BBBEE evaluation. 
 

Suppliers and Tenderers are requested to duly complete the Supplier Declaration Form (SDF) and 
provide all the relevant supporting attachments as requested. Failure to provide the following may 
disqualify your tender submission:- 
1. Duly completed SDF 
2. Current tax clearance certificate 

The Supplier and Tenderer shall furnish proof of the above to Transnet. 

Transnet at its sole discretion may decide to allow certain price preferences in order to uplift the 
historically disadvantaged in terms of the PPPFA (Act 5 of 2000). 
 

Transnet insists on honesty and integrity beyond reproach at all times and will not tolerate any form of 
improper influencing, bribery, corruption, fraud, or any other unethical conduct on the part of bidders/ 
Transnet employees.  If, in the opinion of Transnet’s Chief Operating Officer, a tenderer/contractor/ 
supplier has or has caused to be promised, offered or given to any Transnet employee, any bribe, 
commission, gift, loan, advantage or other consideration, Transnet shall be entitled to revoke the 
tender / contract by following its internal policies that govern the Exclusion process.  In such an event 
Transnet will be entitled to place any Tenderer/Contractor/Supplier who has contravened the 
provisions of Transnet’s business ethics on its List of Excluded Tenderers.  This List will also be 
distributed to all other State Owned Enterprises and Government Departments.  
 

Transnet invites its valued suppliers to report any allegations of fraud, corruption or other unethical 
activities to Transnet Tip-offs Anonymous, at any of the following addresses/contract numbers :-  
 

• Toll free anonymous hotline – 0800 003 056 

• Email – Transnet@tip-offs.com 

• Fax number – 0800 007 788 

• Freepost DN 298, Umhlanga Rocks, 4320 
 
CONFIDENTIALITY IS GUARANTEED. 
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Transnet aims to achieve the best value for money when 
buying or selling goods and obtaining services. This, however, 
must be done in an open and fair manner that supports and 
drives a competitive economy. Underpinning our process 
are several acts and policies that any supplier dealing with 
Transnet must understand and support. 

These are:

 >>  Transnet Procurement Policy - A guide for tenderers;
 >>  Section 217 of the Constitution - the five pillars 

of Public PSCM (Procurement and Supply Chain 
Management): fair, equitable, transparent, competitive 
and cost effective;

 >>  The Public Finance Management Act (PFMA);
 >>  The Broad Based Black Economic Empowerment Act 

(BBBEE); and
 >>  The Anti-Corruption Act.

This code of conduct has been compiled to formally apprise 
Transnet Suppliers of Transnet’s expectations regarding 
behaviour and conduct of its Suppliers.

Prohibition of Bribes, Kickbacks, Unlawful 
Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-
sustaining State Owned Enterprise, actively competing in 
the logistics industry. Our aim is to become a world class, 
profitable, logistics organisation.As such, our transformation 
is focused on adopting a performance culture and to adopt 
behaviours that will enable this transformation.

Transnet will not participate in corrupt practices. Therefore, 
it expects its suppliers to act in a similar manner.

 >>  Transnet and its employees will follow the laws of this 
country and keep accurate business records that reflect 
actual transactions with, and payments to, our suppliers. 

Suppliers Code of Conduct
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 >>  Employees must not accept or request money 
or anything of value, directly or indirectly, 
from suppliers. 

   Employees may not recieve anything that is 
calculated to:

–  Illegally influence their judgement or conduct 
or to influence the outcome of a sourcing
activity; 

–  Win or retain business or to influence any act 
or decision of any person involved in sourcing 
decisions; gain an improper advantage.

 >>  There may be times when a supplier is 
confronted with fraudulent or corrupt 
behaviour of Transnet employees. We expect 
our suppliers to use our “Tip-offs Anonymous” 
Hotline to report these acts - 0800 003 056.

Transnet is firmly committed to free and 
competitive enterprise.

 >>  Suppliers are expected to comply with all 
applicable laws and regulations regarding 
fair competition and antitrust practices

 >>  Transnet does not engage non-value adding 
agents or representatives solely for the 
purpose of increasing BBBEE spend (fronting).

Transnet’s relationship with suppliers requires 
us to clearly define requirements, to exchange 
information and share mutual benefits.

 >>  Generally, suppliers have their own business 
standards and regulations. Although Transnet 
cannot control the actions of our suppliers, 
we will not tolerate any illegal activities. "P
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TIP-OFFS ANONYMOUS HOTLINE

0800 003 056

These include, but are not limited to:

–  Misrepresentation of their product (origin 
of manufacture, specifications, intellectual 
property rights, etc);

–  Collusion;
–  Failure to disclose accurate information 

required during the sourcing activity (ownership
financial situation, BBBEE status, etc.);

–  Corrupt activities listed above; and harassment, 
intimidation or other aggressive actions towards 
Transnet employees.

 >>  Suppliers must be evaluated and approved before 
any materials, components, products or services 
are purchased from them. Rigorous due diligence 
must be conducted and the supplier is expected 
to participate in an honest and straight forward 
manner.

 >>  Suppliers must record and report facts accurately, 
honestly and objectively. Financial records must 
be accurate in all material respects.

Conflict of Interest

A conflict of interest arises when personal interests 
or activities influence (or appear to influence) the 
ability to act in the best interests of Transnet. 
Examples are:

 >>  Doing business with family members.
 >>  Having a financial interest in another company in 

our industry.

Show that you support good business practice by logging onto 

www.transnet-suppliers.net and completing the form. 

This will allow us to confirm that you have received, and agree to, the terms and conditions set out in our Suppliers Code of Conduct."P
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T1.2 TENDER DATA 
 

The conditions of tender are the Standard Conditions of Tender as contained in 
Annex F of the CIDB Standard for Uniformity in Construction Procurement. (See 
www.cidb.org.za) The Standard Conditions of Tender make several references to 
the Tender Data for details that apply specifically to this tender. The Tender Data 
shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is 
cross-referenced to the clause in the Standard Conditions of Tender to which it 
mainly applies. 

 
F.1.1 The employer is Transnet Limited trading as Transnet Freight Rail. 
 
F.1.2 The tender documents issued by the employer comprise: 
  

       Part T1: Tendering procedure 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

        Part T2: Returnable documents 

T2.1 List of returnable documents 

T2.2 Returnable schedules 

Part C1: Agreements and contract data  

C1.1 Form of offer and acceptance  

C1.2 Contract data 

Part C2: Pricing data 

C2.1 Pricing instructions 

C2.2 Price list / Bill of quantities 

Part C3: Scope of work 

C3 Works information 

Part C4: Site information 

C4 Site information 

 
F.1.3 The employer’s agent is:  

Name : Malibongwe Mlonzi 

Address : Table 1/16, Inyanda House 3, 12a St Andrews Road, Parktown 

Tel : 011 583 0149 

Cell : 083 414 4175 

E-mail : Malibongwe.Mlonzi@transnet.net 

 

F.2.1.1 The following tenderers who are registered with the CIDB, or are capable of being 

so registered prior to the evaluation of submissions, are eligible to submit tenders:  
a) contractors who have a contractor grading designation equal to or higher than a  

contractor grading designation determined in accordance with the sum tendered 
for a 6EP class of construction work are eligible to submit tenders. 
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Joint ventures are eligible to submit tenders provided that: 
 

1. Every member of the joint venture is registered with the CIDB; 

2. The lead partner has a contractor grading designation in the 6EP class of    
construction work; and 

3. The combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for a 6EP class of construction work. 

 
F.2.7 The arrangements for a compulsory clarification meeting are as stated in the 

Tender Notice and Invitation to Tender. 
 

Confirmation of attendance to be notified at least one full working day in advance 
to: 
Name : Samuel Motele 

Tel : 011 583 0150 

Cell : 083 462 3351 

E-mail : Samuel.Motele@transnet.net 

Tenderers must sign the attendance list in the name of the tendering entity. 
Addenda will be issued to and tenders will be received only from those tendering 
entities appearing on the attendance list. 
 

F2.1.2 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted 

for such alternative tender offer is that it demonstrably satisfies the Employer’s 
standards and requirements, the details of which may be obtained from the 
Employer’s Agent.  

 
Calculations, drawings and all other pertinent technical information and 
characteristics as well as modified or proposed Pricing Data must be submitted 
with the alternative tender offer to enable the Employer to evaluate the efficacy of 
the alternative and its principal elements, to take a view on the degree to which the 
alternative complies with the Employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a 
clear and logical sequence and must clearly reflect all design assumptions.  Pricing 
Data must reflect all assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the 
offer.  It will be an obligation of the contract for the tenderer, in the event that the 
alternative is accepted, to accept full responsibility and liability that the alternative 
offer complies in all respects with the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount 
tendered for the alternative offer to cover the Employer’s costs of confirming the 

acceptability of the detailed design before it is constructed. 
 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original 
plus one copy. 
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F.2.13.5 The employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are: 

 
 

 If posted, the envelope must be addressed to: 
 

The Chairperson  
Transnet Freight Rail Acquisition Council 
P.O. Box 4244 
JOHANNESBURG 
2000 
 
And must be dispatched in time for sorting by the Post Office to reach the Post 
Office Box indicated above, before the closing time of the tender. 
 
If delivered by hand, to be deposited in the Transnet Freight Rail Acquisition Council 
tender box which will be located in the foyer, and addressed to: 
 
The Chairperson 
Transnet Freight Rail Acquisition Council 
Ground Floor, Inyanda House 
21 Wellington Road 
Parktown 
JOHANNESBURG  
2001 
 
It should also be noted that the above tender box is accessible to the public 24 hours 
per day, 7 days a week. 
 
The measurements of the "tender slot" are 500mm wide x 100mm high, and 
Tenderers must please ensure that tender documents/files are not larger than the 
above dimensions. Tenders, which are too bulky (i.e. more than 100mm thick) must 
be split into two or more files, and placed in separate envelopes. 
 

 Identification details 
 

Tenders must be submitted before the closing hour on the date and time listed in 
the ‘Notice and Invitation to Tender’; and must be enclosed in a sealed envelope 
which must have inscribed on the outside. 

  
(a)        Tender No.  
(b)        Description of work  
(c)        Closing date of tender 

 
F.2.13.6 The two-envelope procedure will not be followed. 
 
F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice 

and Invitation to Tenderer. 
 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be 
accepted. 

 
F.2.16 The tender offer validity period is 12 weeks. 
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F.2.19 Access shall be provided for the following inspections, tests and analysis: 
 
 a) Substations locations and access routes 

 b) Equipment currently installed 
 

F.3.4 The time and location for opening of the tender offers is: 
Time 11h00 on the closing date of tender 
Location: Table G66 and G69, West Wing, Ground Floor 
Inyanda House 
21 Wellington Road, Parktown 
Johannesburg 
 

F3.11.1 The procedure for the evaluation of responsive tenders is Method 4 
 

The score for quality is to be calculated using the following formula: 
 
WQ = W2 x SO/MS 

 
Where W2 is the percentage score given to quality and equals 65 

 

SO is the score for quality allocated to the submission under 
consideration. 
 
MS is the maximum possible score for quality in respect of a submission. 

 
The score for financial offer is calculated using Formula 2 (option 1) of SANS 294, 
 
Where W1 is the percentage score given to financial offer and equals 100 

minus W2. 
 
The score for quality and financial offer is to be combined, before the addition of 
the score for preference, as follows: 
 
WC = W3 x (1+(S-Sm)) 
                            Sm 
Where W3 is the number of tender evaluation points for quality and financial 

offer and equals: 
 

1) 90 where the financial value, VAT inclusive, of all responsive 
tenders received have a value in excess of R 1 000 000; or  

 
S is the sum of score for quality and financial offer of the submission 
under consideration 

 
Sm is sum of the score for quality and financial offer of the submission 
scoring the highest number of points   

 
Up to 100 minus W3 tender evaluation points will be awarded to Tenderers for 
BBBEE preference. 
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F.3.11.3   Only those Tenderers who score a minimum score of 65 points in respect of the 

following quality criteria will be considered further. 

 
 

Description of quality criteria and sub criteria 
Maximum number 

of tender evaluation 

points 

Technical approach and 

methodology 

Approach paper which responds to 

the scope of work and outlines 
proposed methodology and work 

plan complete with time frames. 
Work plan with timeframes 

25 

General qualifications Experience of key staff 

Adequacy for assignment 
20 

Compliance to specifications 20 

Safety 10 

• Risk 

• Environmental Management/ Integrated Management 

System 

 

10 

Comparable projects 15 

Total evaluation points for quality (WQ) 100 

  
CATEGORY: COMMERCIAL   

• Competitive Pricing  50 

• Financial Capacity 50 

TOTAL 100 

CATEGORY: B-BBEE   

• B-BBEE Certificate and Scorecard 100 

TOTAL 100 

 
CATEGORY: SUPPLIER / ENTERPRISE DEVELOPMENT   

• Submission of SD / ED Strategy (also a pre-requisite) 10 

• Quality of  SD / ED Strategy  

• Skills Development 15 

• Small Business Promotion 15 

• Rural Development 15 

• Job Creation / Preservation 15 

CATEGORY: FURTHER RECOGNITION   

• Business Owned 4.5 

• Business Black Woman Owned 4.5 

• EME 4.5 

• QSE 1.5 

• Other initiatives 15 

TOTAL 100 
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Criteria to be evaluated on the following scales:  
 
a) Failed / Nil Submitted  = 0 
 Poor    = 1 
 Average   = 3 
 Good    = 4 
 Excellent   = 5 

 
The table below outlines the method that will be used to score ‘Compliance to 
Specification’ under the category technical/ Practical. The rest of the categories 
will be evaluated based on table A3: “indicators for the rating of quality and sub 
criteria” extracted from the CIDB document ‘Best Practice Guideline A4’: 
Evaluating quality in tender submissions. 

 

Compliance to specification 
Scoring Scale 

Point 

• Compliance to drawings, specification and adopted standards 

(SANS, IEC, e.t.c) 

• Compliance documentation submitted. 

• Product proven and approved for Transnet Freight Rail use. 

100 

• Non-Critical deviation on specification / drawings with 

alternatives offered.  
• Technical documentation submitted must be suitable for 

making a technical judgment.  

• Documentation offered to prove international wide 

acceptance. 

80 

• Deviation from specification / drawing.  

• Inadequate information submitted for making a technical 
judgment. 

40 

 

 

The table below outlines the method that will be used to score ‘Compliance to 
Specification’ under the category technical/ Practical. The rest of the categories 
will be evaluated based on table A3: “indicators for the rating of quality and sub 
criteria” extracted from the CIDB document ‘Best Practice Guideline A4’: 
Evaluating quality in tender submissions. 

 
F.3.13.1 Tender offers will only be accepted if: 

(a) The tenderer has in his or her possession an original valid Tax 
Clearance Certificate issued by the South African Revenue Services 
or has made arrangements to meet outstanding tax obligations. 

(b) The tenderer is registered with the Construction Industry Development 
Board in an appropriate contractor grading designation; 

(c) The tenderer or any of its directors is not listed on the Register of 
Tender Defaulters in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004 as a person prohibited from doing 
business with the public sector. 

 

(d) The tenderer has not:  

i. abused the Employer’s Supply Chain Management System; or 

ii. failed to perform on any previous contract and has been given a 
written notice to this effect; and 
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(e) has completed the Compulsory Enterprise Questionnaire and there 
are no conflicts of interest which may impact on the tenderer’s ability 
to perform the contract in the best interests of the employer or 
potentially compromise the tender process.    

 
F.3.18 The number of paper copies of the signed contract to be provided by the employer 

is one. 
 

The additional conditions of tender are: 

1 The Tenderer is deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and 
prices stated in the priced Bill of Quantities in the works Information.  The rates 
and prices (except in so far as otherwise provided in the Tender) collectively 
cover full payment for the discharge of all his obligations under the Contract 
and all matters and things necessary for the proper completion of the works. 

 

2 Notwithstanding what is stated in Pricing Data, Tenderers are required to tender 
for all the areas quoted in the Bill of Quantities. 

 
3 Tenders shall be completed in black ink only. 

 
4 Open tender to engage new entrants. Advertising in the local media to 

encourage more entrants/Tenderers. The Contractor is to submit a proposal of 
how to fulfil the requirement to include disadvantaged people in participating in 
the economy in a sustainable manner by providing them with basic needs/ or 
skills within the “scope area” 

 
5 Tender will be disqualified if all returnable documents and schedules are 

not returned. 
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C1.2 CONTRACT DATA PROVIDED BY CONTRACTOR (ECC3) 
 

 

Part Two – Data Provided by the Contractor 
 

Completion of the data in full, according to the Options chosen, is 
essential to create a complete contract. 

 

Statements given in all 

contracts 

(a) The Contractor is 

Name   . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . .  

Address  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

(b) The direct fee percentage is . . . . . . . . . . % 

 

(c) The subcontracted fee percentage is . . . . . . . . . . % 

 

(d) The working areas are the Site and . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

(e) The key people are 

(1) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(2) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(3) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(4) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

(f) The following matters will be included in the Risk Register  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Optional statements (a) If the Contractor is to provide Works Information for his design  

The Works Information for the Contractor’s design is in  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(b) If a programme is to be identified by the Contract Data. 

The programme identified in the Contract Data is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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(c) If the Contractor is to decide the completion date for the whole 
of the works 

The completion date for the works is 

 

Depot Completion Period (Months) 

Ermelo  

Vryheid  

Empangeni  

     

  

If Option A or B is used 

 

Data for SSCC  (a) The percentage for people overheads is ………..%. 
 

(b) The published list of Equipment is the last edition of the list 
published by 

  ………………………………………… 
 

(c) The percentage for adjustment for Equipment in the published list 
is ……………….% (state plus or minus). 

 
(d) The rates for other Equipment are 
 Equipment  size or capacity rate 
 …………………… ……………… ……… 
 …………………… ……………… ……… 
 …………………… ……………… ……… 
 …………………… ……………… ……… 
 …………………… ……………… ……… 
 
(e) The hourly rates for Defined Cost of design outside the Working 

Areas are       
category of employee  hourly rate 
 
Senior Engineer   ……………. 
 
Junior Engineer   ……………. 
 
Draughtsperson   ……………. 
 
Tracer    ………….… 

 
(f) The percentage of design overheads is ………………% 

 
(g) The categories of design employees whose travelling expenses to 

and from the Working Areas are included in Defined Cost are all of 
the categories listed above. 
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   C1.3 FORMS OF SECURITIES  
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C1.3 FORMS OF SECURITIES (ECC3) 
 
 
 

Pro formas for Bonds & Guarantees 
 
For use with the NEC3 Engineering & Construction Contract (June 2005) 
 
 
 
 
 
The conditions of contract stated in the Contract Data Part 1 may include this Secondary Option: 
 
Option X13: Performance Bond 
 
This Secondary Option requires a bond or guarantee “in the form set out in the Works Information”. 
 
Pro forma documents for this bond and guarantee are provided here for convenience but are to be treated as 
part of the Works Information. 
 
The organisation providing the bond / guarantee does so by copying the pro forma document onto his 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract.   
 
 
 
 
This pro forma document is available for use by the Surety on the Employer’s web page at www.__________ 
 
 
 
 
 

Drafting instructions: 
 
1. Select the required pro formas by deleting the ones not required, then complete all the details except 

that which the bond / guarantee provider is required to complete.  
2. There are two pro formas suitable for use with Option X13, but only one of them can be used; the 

Reducing Value Guarantee is generally used only for building works.  
3. Then delete these drafting instructions.  Delete this whole Securities section if none of the above 

secondary Options have been selected by the conditions of contract. 
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Pro forma Performance Bond (for use with Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Surety) 
 
 
Transnet Freight Rail 
A Division of Transnet SOC Limited 

49th Floor, Carlton Centre 
150 Commissioner Street 
Johannesburg 
2000. 
 

 
 
 
 

Date: 

 

 
Dear Sirs, 
 

Performance Bond for Contract No. S.I.E 11010/2 CIDB   
 
With reference to the above numbered contract made or to be made between  
 

Transnet Freight Rail, A Division of Transnet SOC Limited 
 

(the Employer) and 

{Insert registered name and address of the Contractor}  
(the Contractor), for 

Replacement of Primary Circuit Breakers at various Traction 
Substations: Ermelo, Vryheid and Empangeni. 

(the works). 

 

I/We the undersigned   

on behalf of the Surety  

of physical address  

  

 
and duly authorised thereto do hereby bind ourselves as Surety and co-principal debtors in solidum for the 
due and faithful performance of all the terms and conditions of the Contract by the Contractor and for all 
losses, damages and expenses that may be suffered or incurred by the Employer as a result of non-
performance of the Contract by the Contractor, subject to the following conditions: 
 
1. The terms Employer, Contractor, Project Manager, works and Defects Certificate have the meaning 

as assigned to them by the conditions of contract stated in the Contract Data for the aforesaid 
Contract. 

 
2. We renounce all benefits from the legal exceptions "Benefit of Execution and Division", "No value 

received" and all other exceptions which might or could be pleaded against the validity of this bond, 
with the meaning and effect of which exceptions we declare ourselves to be fully acquainted. 

 
3. The Employer has the absolute right to arrange his affairs with the Contractor in any manner, which 

the Employer deems, fit and without being advised thereof the Surety shall not have the right to 
claim his release on account of any conduct alleged to be prejudicial to the Surety.  Without 
derogating from the foregoing compromise, extension of the construction period, indulgence, release 
or variation of the Contractor's obligation shall not affect the validity of this performance bond. 
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4. This bond will lapse on the earlier of 
 

• the date that the Surety receives a notice from the Project Manager stating that the last Defects 
Certificate has been issued, that all amounts due from the Contractor as certified in terms of the 
contract have been received by the Employer and that the Contractor has fulfilled all his 
obligations under the Contract, or 

 

• the date that the Surety issues a replacement Performance Bond for such lesser or higher 
amount as may be required by the Project Manager. 

 
5. Always provided that this bond will not lapse in the event the Surety is notified by the Project 

Manager, (before the dates above), of the Employer's intention to institute claims and the particulars 
thereof, in which event this bond shall remain in force until all such claims are paid and settled. 

 
6. The amount of the bond shall be payable to the Employer upon the Employer's demand and no later 

than 7 days following the submission to the Surety of a certificate signed by the Project Manager 
stating the amount of the Employer's losses, damages and expenses incurred as a result of the non-
performance aforesaid.  The signed certificate shall be deemed to be conclusive proof of the extent 
of the Employer's loss, damage and expense. 

 
7. Our total liability hereunder shall not exceed the sum of: 

  (say) _________________________________________________________________________ 

  R ____________________________________________________ 

 
8. This Performance Bond is neither negotiable nor transferable and is governed by the laws of the 

Republic of South Africa, subject to the jurisdiction of the courts of the Republic of South Africa. 
 
 
 

Signed at  on this  day of   200_ 

 
 
 
 

Signature(s)   

Name(s) (printed)   

Position in Surety company 
 

  

Signature of Witness(s) 
 

  

Name(s) (printed)   

 
 "P

rev
iew

 C
op

y O
nly

"



Transnet Freight Rail  Contract No. S.I.E 11010/2 CIDB 
A Division of Transnet SOC Ltd     

 

Part C1  C1.4 

Agreement and Contract Data  Adjudicator’s Contract 
 

 
 
 
 
 
 

 
Part C1.4 

Adjudicator’s Contract  
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CONTRACT DATA 
 
 
Statements given in 

all  contracts 

• The contract between the Parties is To be advised………………….. 

• The period of retention is ...N/A............. weeks. 

• The law of the contract is the law of the Republic of South Africa 

• The language of this contract is English…………………………. 

• The amount of the advanced payment is N/A..................................... 

• The Adjudicator’s fee is...To be advised..............per hour. 

• The interest rate is 2% per annum above the prime lending rate of the 

Standard Bank of South Africa Ltd.  

• The currency of this contract is ZAR………………………………….………………. 

• The Adjudicator’s appointment terminates on (To be advised)…………….……… 

Optional statements If the period for payment of invoices is not three weeks 

• The period for payment of invoices is .four..........…........weeks. 

If additional conditions of contract are required 

• The additional conditions of contract are 

To be advised ........................................................................................... 

 ...................................................................................................................... 

 ...................................................................................................................... 

 ...................................................................................................................... 
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Part C2: Pricing Data  
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PART C2 

 
PRICING DATA 

 
 

CONTENTS 
 
Section Description 

 

C2.1 PRICING INSTRUCTIONS 

C2.2 BILL OF QUANTITIES 
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PART C2  
 

 

 

 

BILL OF QUANTITIES AND PRICES 
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Part C2.1 

 

PRICING INSTRUCTIONS 
 

1. The agreement is based on the NEC Engineering and Construction contract 3.  

2. It will be assumed that prices included in the Bill of Quantities are based on Acts, 
Ordinances, Regulations, By-laws, International Standards and National Standards 
that were published 28 days before the closing date for tenders. 

3. Reference to any particular trademark, name, patent, design, type, specific origin or 
producer is purely to establish a standard for requirements. Products or articles of an 
equivalent standard may be substituted. 

4. The Bills of Quantities is not intended for the ordering of materials. Any ordering of 
materials, based on the Bills of Quantities, is at the Contractor’s risk – quantities 
should thus be confirmed for correctness before ordering. 

5. The amount of the Preliminaries to be included in each monthly payment certificate 
shall be assessed as an amount prorated to the value of the work duly executed in the 
same ratio as the preliminaries bears to the total of prices excluding any contingency 
sum, the amount of the Preliminaries and any amount in respect of contract price 
adjustment if provided for in the contract. 

6. The following abbreviations are used in the Bills of Quantities: 

 Hr = Hour 

 Ea = Each 

 XFR = Transformer 

 P&G = Preliminary and General 

 Quant. = Quantity 

     * = Contractor to determine 

7. The prices and rates in these Bills of Quantities are fully inclusive prices for the work 
described under the items. Such prices and rates cover all costs and expenses that 
may be required in and for the execution of the work described in accordance with the 
provisions of the scope of work and shall cover liabilities and obligations set forth or 
implied in the Contract data, as well as profit. 

8. The prices/rates supplied in Tables A and B shall be for ‘supply and install’ unless 
stated otherwise. 

9. Where the scope of work requires detailed drawings and designs or other information 
to be provided, all costs associated therewith are deemed to have been provided for 
and included in the unit rates and sum amount tendered for such items. The contractor 
shall provide for all work needed to make the substation complete and any items not 
included by the contractor under item    “Other” of the “Schedule of Rates and Prices”. 

10. Where no quantity has been provided against an item in the Bills of Quantities, the 
Contractor shall use their discretion and provide the quantity. If the contractor does not 
agree with given units or quantities – the contractor to indicate in a separate note. 

11. The quantities set out in these Bills of Quantities are approximate and may not 
necessarily represent the actual amount of work to be done.  
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12. The short descriptions of the items of payment given in these Bills of Quantities are 
only for purposes of identifying the items. More details regarding the extent of the work 
entailed under each item appear in the Scope of Work. 

13 The Contractor shall provide with information related to imported content i.e equipment 
to be imported, value and applicable exchange rates – separately (Table 2).  

14. The total in the Bill of Quantities shall be exclusive of VAT, and shall be transferred to 
form C1.1 (Form of Offer and Acceptance). 
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PART C3 
 

SCOPE OF WORKS 
 

INDEX 
 

Section No   Description 
 

GENERAL 
 

C3.1    Description of works 
 
C3.2    Engineering 
 
C3.3    Procurement 
 
C3.4    General Construction Aspect 
 
C3.5    Management of the Works 
 
C3.6    Environmental Requirements 
 

 

PARTICULAR SPECIFICATION 
 

C3.7    Outdoor Works 
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PART C3 
 
 

Section 1 
 
 

DESCRIPTION OF THE WORK 
 

     INDEX 
Item  Description         Page 
 

1.1 Employer’s Objective.................................................................................................. 2 

1.2 Overview of the Works ............................................................................................... 2 

1.3 Extent of the Works .................................................................................................... 2 

1.4 Location of the Works ................................................................................................ 2 

1.5 Temporary Works ................................................................................................... 2 
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PART C3 
 

Section 1 
 

DESCRIPTION OF THE WORKS 
 

1.1 Employer’s Objective 
1.1.1 The objective of the employer is to replace primary oil circuit breakers with primary 

gas circuit breakers in all the mentioned substations and to reduce failures in order to 
achieve predictable service.  

 

1.2 Overview of the Works 
1.2.1 Producing the equipment layout design for the Transnet Freight Rail substation 

portion. The design, supply, installation and commissioning of new equipment for the 
mentioned substations. 
The existing old equipment will be disconnected, removed and transported to the 
Depot by the Contractor. 
 

1.3 Extent of the Works 
1.3.1 The Contractor shall do the work as detailed in the particular specifications BBF1389 

version 1.  
 

1.4 Location of the Works 
1.4.1 The mentioned substations are from Vryheid, Empangeni, Ermelo and depots.  
 

                                       Depots with substation names 
 

Vryheid Empangeni Ermelo 

1. Hlungwana 1. Amatikulu 1. Broodsnyers 

2. Mqwabe 2. Port Dunford 2. Ermelo 

3. Sikame 3. Hudley 3. Nooitgedaght 

4. Skume 4. Rietvleisrus 

5. Mpaseni 5. Hamelfontein 

6. Dubula 6. Davel 

7. Eqwasha 7. Webbsrus 

8. Mpanda 8. Midpoint 

9. Kombe 9. HWN South 

10. Cwaka 10. HWN North 

11. Insese 11. Grootlaagte 
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1.5 Temporary Work 

 
Not Applicable 
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Part C3 
 

Section 2 
 
 

ENGINEERING 
 
     INDEX 
Item  Description                 Page 
 

2.1 Design services and activity matrix ........................................................................ 2 

2.2 Employer’s design.................................................................................................. 2 

2.3 Design brief............................................................................................................ 2 

2.4 Drawings................................................................................................................ 2 

2.5 Design procedures ................................................................................................. 3 

 

 
 
 
 
  
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

"P
rev

iew
 C

op
y O

nly
"



 
Transnet Freight Rail                                                                                                             Contract No. S.I.E 11010/2 CIDB 
A Division of Transnet SOC Ltd 

 

 

Part C3     C3.1 
Scope of Works Page 2 of 4 Engineering 

 

PART C3 
 

Section 2 
 
ENGINEERING 

 
2.1 Design services and activity matrix 

Design and related documentation 
 

Activity Responsibility 

Design and construction drawings (includes 
general layouts, cable routes, schematic 
diagrams, foundations, support steelwork 
etc). The Contractor’s drawings shall also 
show the interface between the new wiring 
and the existing panel. 

Contractor 

As Built drawings (electrical and mechanical, 
for substation equipment). 

Contractor 

Itemised catalogue of parts. Contractor 

Preparation of instruction manuals. Contractor 

 
 
2.2 Employer’s design 

2.2.1 Not applicable. 

 

2.3 Design brief 
2.3.1    The GCB mechanism box shall be at a height suitable for operation by a person of 
            average height standing at ground level. 

2.3.2 The design shall maintain the following clearance, as per specification BBB1267: 

 

Transmission System (kV) Safe Clearance (m) 

132 1.45 

 

2.3.3 If the Gas circuit breaker design does not provide for the clearance stated in 2.3.1   
above, a barrier built into the roof of the circuit breaker operating mechanism box 
shall be provided and installed by the Contractor.  

2.3.4 The Contractor shall note that the equipment to be replaced is based on an 
existing installation, therefore the new equipment design shall cater for the 
interface with the existing equipment. The new equipment to be supplied by the 
Contractor shall be fitted within the space left by the removed (old) equipment. 

2.3.5 The Contractor’s design for the concrete foundations and structural steelwork shall 
be certified by a Professional Engineer or Technologist registered with the 
Engineering Council of South Africa (ECSA) in the relevant disciplines. 

2.3.6 The Contractor shall design and wire a circuitry that will inhibit the local (on GCB 
mechanism box) closing of the circuit breaker that is on lock-out. 
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2.4       DRAWINGS 

2.4.1 The requirements for drawings to be provided by the Contractor shall be in 
accordance with the requirements of specification CEE0224.2002. 

2.4.1.1 The quantities are reflected in Bill of Quantities. 

2.4.2 The following drawings are to be issued by Transnet Freight Rail: 
 

1. CEE-TBK-27   Control circuit diagram. No volt coil  
     protection. 
 
2. CEE-TBK-28   Trip, lockout and indication circuit – SF6  

   primary circuit breaker – traction subs. 
 

3. CEE-TBB-94 Sht 2,9&10 Control and circuit diagrams 3kV DC  
     traction substations. 
 
4. BBB3620   3kV DC earthing arrangement traction 
     substations. 
 
5.    CEE-TBD-8                             Earthing arrangement on 25Kv AC substation. 
 

 
2.4.1 Drawing Procedures 
2.4.1.1 All as built drawings shall be supplied in electronic format (Microstation/Acad). 

2.4.1.2 The successful Contractor shall be required to submit all drawings (paper prints), 
within four weeks of award of tender, to the Project Manager or Supervisor for 
approval. No construction or manufacturing activity will be allowed prior to the 
associated drawings having been approved. 

2.4.1.3 During the duration of the contract period, the successful Contractor will be 
required to inform the Project Manager or Supervisor of any changes to these 
drawings and will have to submit the affected drawings for approval prior to it being 
used on this contract. 

2.4.1.4 All drawings, catalogues, instruction book and spares lists shall be in accordance 
with Transnet Freight Rail’s specification CEE.0224.2002. 

2.4.1.5 All final as built drawings shall be provided to Transnet Freight Rail within four 
weeks after commissioning. 

2.4.1.6 Supply three sets of A3 schematic wiring diagrams in hard copy format and 
electronic format for approval. 

2.4.1.7 All affected PCB control schematic drawings to be updated. 

 
2.5 Design procedures 

2.5.1 Transnet Freight Rail requires drawings, catalogues, instruction manuals and 
spares list for electrical equipment supplied as per specification no. CEE.0224 
Issue 2002 and it’s Appendix - ‘Schedule of Requirements’ 

2.5.2 The Contractor shall supply the following drawings: 
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2.5.2.1 Two prints each of design drawings for approval by Transnet Freight Rail Contract 
Supervisor, prior to the commencement of work or manufacture of any equipment. 
This includes equipment layouts showing important dimensions and clearances, 
foundation designs, support steelwork designs and proposed circuits.  

2.5.2.2 One copy of each of these must be available at the commissioning and handing 
over of equipment. 

2.5.3 The term “approved” as used in the various specifications, means that the items so 
specified, or a fully detailed specification thereof, shall be submitted to the 
Transnet Freight Rail Contract Supervisor for his approval before such items are 
ordered or installed. 
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Part C3 
 
Section 6 
 

 
ENVIRONMENTAL REQUIREMENTS 
 
     INDEX 
Item  Description         Page 
 

6.1 Scope……………………………………………………………………………………….2 

6.2 Supporting Specifications / manuals……………………………………………….. 2 

6.3 Requirements for Electrical Construction Work................................................ 2 

6.4 Disposal and Treatment of Oil and Oil Filled Circuit Breakers ......................... 2 
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PART C3 
 

Section 6 
 

ENVIRONMENTAL REQUIREMENTS 

 

6.1   Scope 

6.1.1 This part of  particular specification covers the environmental requirements for electrical 
construction work. 

6.1.2 It covers the requirements for the handling and disposal of oil and circuit breakers 
containing Polychlorinated Biphenyls.  

 

6.2 Supporting Specifications / Manuals 

6.2.1 The following generic specification and manual are applicable:- 

Transnet  Specification 

 
Specification BBB2007: 

Environmental guidelines and specifications for  
electrical construction work.    

Specification E4B: Temporary facilities for on-site accommodation. 
Specification S417: Transnet Vegetation Standard. 
Specification BBC7616:        Policy and guidelines for the management of 

Polychlorinated Biphenyls (PCB) in Transnet Freight Rail.  

Transnet Manual 

A Manual and Guidelines for Management of Polychlorinated Biphenyls in Transnet Freight 
Rail. 

 

6.3 Requirements for Electrical Construction Work 

6.3.1 The Contractor shall comply with the requirements of specification BBB2007 during 
construction work. 
 

6.4 Disposal and Treatment of Oil and Oil Filled Circuit Breakers 

6.4.1 The collection, handling and disposal of oil from the Oil Circuit Breakers (OCB’s) from the 
substations shall be done in a safe and environmentally sound manner. 

6.4.2 Unless any equipment to be replaced containing oil is clearly certified Polychlorinated 
Biphenyls (PCB) free, the contractor shall test or make arrangements for the testing of the 
circuit breaker oil for PCB’s before replacing the OCB’s and submit the results to Transnet 
Freight Rail. 

6.4.2.1 This will be done by first conducting preliminary screening chlorine tests and where the 
levels of chlorine presence are above 50ppm, further detailed PCB tests and analyses 
shall be conducted.   

6.4.2.2 The units with levels of contamination less than 20ppm Chlorine shall be disposed of 
following the normal disposal procedure. 
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6.4.2.3 Equipment and oil with a PCB content ranging from 21 to 49 PPM is classified as ‘mildly 
contaminated’ and shall be properly identified, i.e. marked with yellow stickers. 

6.4.2.4 Equipment and oil with a PCB content ranging from 50 to 499 PPM is classified as ‘PCB 
contaminated’ and shall be properly identified, i.e. marked with orange stickers. 

6.4.2.5 Any units with residual PCB pollution, or oils contaminated to a level greater than 
500ppm shall be treated as PCB ITEMS and labeled accordingly.   

6.4.2.6 The above oils shall be disposed of using the approved methods stated in “Transnet 
specification BBC7616 for Guidelines and Management of Polychlorinated Biphenyls in 
Transnet Freight Rail”. 

6.4.3 The soil around the circuit breakers that has been polluted as a result of current or past 
leakage of oil shall be remediated after the Contractor has determined the total 
petroleum hydrocarbon ( tph) levels in it . Remediation of polluted soils not containing 
PCB’s may be conducted in-situ in the case of light contamination (total petroleum 
hydrocarbon ( tph) < 1000 ppm). Alternative methods of bioremediation, landfarming or 
off-site disposal of such contaminated soils shall be considered and implemented for soil 
material contaminated to a concentration > 1000 tph. 

6.4.3.1 All PCB contamination in the ground if encountered and exceeding the 500 ppm limit 
shall be removed and disposed of in a manner approved by Transnet Freight Rail, in line 
with the directives for PCB items. 

6.4.4 In case of PCB items being identified, handling and disposal of the equipment shall be 
done in accordance with “Transnet specification BBC7616 for Guidelines and 
Management of Polychlorinated Biphenyls in Transnet Freight Rail”. 

6.4.5 The Contractor shall arrange for a registered Contractor to transport all PCB items to an  
approved disposal site. 

6.4.6 Equipment and oil with PCB content above 20ppm shall be handled by a registered 
contractor.  Those below 300ppm shall be dechlorinated, as per guidelines, before 
disposal. 

6.4.7    Approved degreasing agents on concrete surfaces shall be used, if required. 

6.4.8 The costs for the screening chlorine test and analyses of oils and soil for PCB’s, the 
tests and analysis of soil to determine tph levels where spillages have occurred, must be 
furnished by the tenderers in the Bill of Quantities and Prices, Part C2. 

6.4.8.1 The Tenderer shall provide a provisional method statement and cost for the legal 
disposal of PCB items, such methodology and costing becoming applicable only in the 
event of PCB items requiring disposal, as specified. 

6.4.9    The Contractor shall supply 210 litre drums for the transportation of oil. 

6.4.10 The old circuit breakers that are not contaminated shall be transported by the Contractor 
to the main respective depot and scrapped by Transnet Freight Rail following normal 
procedures. (The depots may keep old OCB parts as spare parts if deemed necessary). 
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Transnet Freight Rail  RFP No. SIE11004CIDB 
A Division of Transnet SOC Ltd   

 

 

 

 
 

 
 

(REGISTRATION NO.1990/000900/06) 

TRADING AS 

 TRANSNET FREIGHT RAIL 
 

 
 
 
 

ADDENDUM NO. 1 

TO THE  

SECONDARY AND GENERAL SPECIFICATIONS  

OF THE CONTRACT 
 
 
1) Where ever the word “Spoornet” appears in these specifications, please replace it with 

“Transnet Freight Rail”. 
 
 
2) Wherever reference is made to the E5(M.W.)(1996), the E5(Nov.1996) or E160 General 

Conditions of Contract, please refer to the Conditions of Contract of the ECC3 Contract. 
 
 

3) Where ever the words “Technical Officer” appear in these specifications, please replace with 
“Supervisor”. 
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(REGISTRATION NO.1990/000900/06) 

TRADING AS 

 TRANSNET FREIGHT RAIL 
 

 
 
 
 

ADDENDUM NO. 1 

TO THE  

SECONDARY AND GENERAL SPECIFICATIONS  

OF THE CONTRACT 
 
 
1) Where ever the word “Spoornet” appears in these specifications, please replace it with 

“Transnet Freight Rail”. 
 
 
2) Wherever reference is made to the E5(M.W.)(1996), the E5(Nov.1996) or E160 General 

Conditions of Contract, please refer to the Conditions of Contract of the ECC3 Contract. 
 
 

3) Where ever the words “Technical Officer” appear in these specifications, please replace with 
“Supervisor”. 
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Transnet Freight Rail 1 SPECIFICATION E4.B 
A Division of Transnet SOC Ltd (November 1996) 

 

   

 
 
 
 
 
 
 

 
 

 (REGISTRATION NO.1990/000900/06) 

TRADING AS TRANSNET Freight Rail 
 

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE 
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR 

CONTRACTOR'S PERSONNEL 

 

1. CAMPS 

 

 1.1 Prior to the erection of any camp, the Contractor shall submit to the Technical Officer, for 
his approval, details of his proposals as to the site, water supply, sanitation, and size 
and type of buildings.  Where the site is on private land, the Contractor shall submit the 
written approval for the use of the site of the relevant statutory authority and of the owner 
and occupier of the land (as applicable).   

 

 1.2 Camps must not be erected on land infested with field rodents. 
 

 1.3 Adequate drainage shall be provided to carry off storm and waste water. 
 

 1.4 Buildings shall be built to a neat and orderly pattern. 
 

 1.5 All buildings shall have smooth, hard, impervious floors, graded to provide effective 
drainage and to permit washing. 

 

 1.6 Camps shall be maintained by the Contractor at his own expense in a clean and tidy 
condition.  The Contractor shall take such steps as the Technical Officer and 
landowner/occupier may demand to prevent the creation of a nuisance. 

 

 1.7 When so instructed by the Technical Officer, the Contractor shall, at his own expense, 
erect suitable screens between the camp and any public road, thoroughfare or railway 
line. 

 

 1.8 After removal of a camp, the Contractor shall, at his own expense, restore the site to its 
original condition to the satisfaction of the Technical Officer and of the landowner and 
occupier where the site is on private land.   

 

2. HOUSING 

 

 2.1 Every living room shall have cross ventilation, both constant and occasional.  Where 
only one window is provided, it shall not be in the same wall as the door. 
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Transnet Freight Rail 2 SPECIFICATION E4.B 
A Division of Transnet SOC Ltd (November 1996) 

 

   

 

 2.2 Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area 
and 11 cubic metres of air space for each person over the age of 10 years.  The floor 
area of any living room shall not be less than 7,8 square metres. 

 

 2.3 Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level.  For 
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the 
floor with a minimum height above floor of 3 metres at the top of the pitch. 

 

 2.4 Doors shall not be less than 2m x 0,75m and must be halved. 
 

 2.5 Windows of each living room shall have an area not less than one twelfth of the floor 
area and shall be capable of opening to at least half their full area.   

 

 2.6 In areas where malaria is prevalent, doors and windows must be fitted with gauze 
screens. 

  

 2.7 Cooking shelters shall comprise roofed structures, three sides of which shall be 
enclosed by a weatherproof material, approved by the Technical Officer to a height of at 
least 1m above ground level. 

 

2.7.1 Sleeping quarters shall not accommodate more than 8 persons per room.  
  

  2.7.2 Pegboards shall be carried on metal or concrete supports and shall be separated 
by partitions not less than 0,4 metres high extending to within 150mm of the end 
of the bunk.  Pegboards shall be removable for cleaning.   

 

3. WATER SUPPLY AND ABLUTION FACILITIES 

  

 3.1 The Contractor shall ensure that an adequate and conveniently situated supply of 
potable water is provided.   

 

 3.2 Separate buildings for ablution facilities shall be provided.  Where approval has been 
obtained for the housing of both males and females, separate facilities for each sex shall 
be provided.  The proportion shall be 1 cubicle for 20 persons. 

 

 3.3 Waste water shall be hygienically disposed of.   

 

4. SANITATION 

 

 4.1 Separate buildings for latrine facilities shall be provided.  Where housing are provided for 
both males and females, separate facilities for each sex shall be provided.  The 
proportions shall be at least one squatting seat for every 15 persons or less in the case 
of pit latrines, or one for every 10 persons or less in case of pail latrines.   

 

  Latrines shall be fly proof and sited at least 10 metres from any other building, and shall 
not face on any public road, thoroughfare, railway line or residential property.  Pits shall 
not be less than 2,5 metres deep and sited not less than 120 metres from nearest 
underground water source. 
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 4.2 Latrines shall be so constructed, situated and maintained, and night soil so disposed of 
as to prevent access by animals, breeding of flies, pollution of streams and domestic 
water supplies, and other nuisances.  Where a night soil removal service is operated by 
a competent authority, use of such service shall be obligatory, and the use of pit latrines 
and atria pits will not be permitted.   

 

 4.3 At least one refuse bin of adequate size with close fitting lid shall be provided for each 
building.  Refuse bins shall be emptied and cleaned out daily.   

 

 4.4 Labour shall be employed on camp sanitation duties on the following basis:-   
 

  4.4.1 Where the number of persons living at the camp is 20 or less  -  one unit. 
 

  4.4.2 For additional numbers over 20 living at the camp  -  one unit per 100 or part 
thereof.   

 

 4.5 Unless refuse is removed by a competent authority, it shall be disposed of in pits and 
covered over daily with a layer of earth or ash of sufficient thickness to prevent 
depredations by rodents and the breeding of flies.   

 

 4.6 Adequate measures shall be taken against all vermin and insects responsible for the 
spread of disease.  Any instructions of a competent health authority shall be carried out 
promptly and implicitly.   

 

 4.7 Buildings and bedboards shall be treated whenever necessary with an approved 
insecticide.   

 

 4.8 The Contractor shall permit and facilitate inspection of the camp and structures on the 
site by the staff of Transnet or any other competent authority, and shall comply with any 
reasonable request by such staff or any other competent authority to eliminate any 
unsanitary condition.   

 

 4.9 Any outbreak of infectious disease shall immediately be reported telephonically and 
confirmed in writing to the Technical Officer.   

 

 4.10 The keeping of animals of any sort is not permitted.   
 

 4.11 The Contractor shall have on hand at the camp the necessary tools, disinfectants and 
cleaning materials to maintain and clean the sanitary facilities.   

 

5. RATIONS 

 

 Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof 
building with sufficient shelving.   

 

P02b-06 (JLH) 
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 (REGISTRATION NO.1990/000900/06) 

TRADING AS TRANSNET Freight Rail 
 

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE 
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR 

CONTRACTOR'S PERSONNEL 

 

1. CAMPS 

 

 1.1 Prior to the erection of any camp, the Contractor shall submit to the Technical Officer, for 
his approval, details of his proposals as to the site, water supply, sanitation, and size 
and type of buildings.  Where the site is on private land, the Contractor shall submit the 
written approval for the use of the site of the relevant statutory authority and of the owner 
and occupier of the land (as applicable).   

 

 1.2 Camps must not be erected on land infested with field rodents. 
 

 1.3 Adequate drainage shall be provided to carry off storm and waste water. 
 

 1.4 Buildings shall be built to a neat and orderly pattern. 
 

 1.5 All buildings shall have smooth, hard, impervious floors, graded to provide effective 
drainage and to permit washing. 

 

 1.6 Camps shall be maintained by the Contractor at his own expense in a clean and tidy 
condition.  The Contractor shall take such steps as the Technical Officer and 
landowner/occupier may demand to prevent the creation of a nuisance. 

 

 1.7 When so instructed by the Technical Officer, the Contractor shall, at his own expense, 
erect suitable screens between the camp and any public road, thoroughfare or railway 
line. 

 

 1.8 After removal of a camp, the Contractor shall, at his own expense, restore the site to its 
original condition to the satisfaction of the Technical Officer and of the landowner and 
occupier where the site is on private land.   

 

2. HOUSING 

 

 2.1 Every living room shall have cross ventilation, both constant and occasional.  Where 
only one window is provided, it shall not be in the same wall as the door. 
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 2.2 Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area 
and 11 cubic metres of air space for each person over the age of 10 years.  The floor 
area of any living room shall not be less than 7,8 square metres. 

 

 2.3 Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level.  For 
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the 
floor with a minimum height above floor of 3 metres at the top of the pitch. 

 

 2.4 Doors shall not be less than 2m x 0,75m and must be halved. 
 

 2.5 Windows of each living room shall have an area not less than one twelfth of the floor 
area and shall be capable of opening to at least half their full area.   

 

 2.6 In areas where malaria is prevalent, doors and windows must be fitted with gauze 
screens. 

  

 2.7 Cooking shelters shall comprise roofed structures, three sides of which shall be 
enclosed by a weatherproof material, approved by the Technical Officer to a height of at 
least 1m above ground level. 

 

2.7.1 Sleeping quarters shall not accommodate more than 8 persons per room.  
  

  2.7.2 Pegboards shall be carried on metal or concrete supports and shall be separated 
by partitions not less than 0,4 metres high extending to within 150mm of the end 
of the bunk.  Pegboards shall be removable for cleaning.   

 

3. WATER SUPPLY AND ABLUTION FACILITIES 

  

 3.1 The Contractor shall ensure that an adequate and conveniently situated supply of 
potable water is provided.   

 

 3.2 Separate buildings for ablution facilities shall be provided.  Where approval has been 
obtained for the housing of both males and females, separate facilities for each sex shall 
be provided.  The proportion shall be 1 cubicle for 20 persons. 

 

 3.3 Waste water shall be hygienically disposed of.   

 

4. SANITATION 

 

 4.1 Separate buildings for latrine facilities shall be provided.  Where housing are provided for 
both males and females, separate facilities for each sex shall be provided.  The 
proportions shall be at least one squatting seat for every 15 persons or less in the case 
of pit latrines, or one for every 10 persons or less in case of pail latrines.   

 

  Latrines shall be fly proof and sited at least 10 metres from any other building, and shall 
not face on any public road, thoroughfare, railway line or residential property.  Pits shall 
not be less than 2,5 metres deep and sited not less than 120 metres from nearest 
underground water source. 
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 4.2 Latrines shall be so constructed, situated and maintained, and night soil so disposed of 
as to prevent access by animals, breeding of flies, pollution of streams and domestic 
water supplies, and other nuisances.  Where a night soil removal service is operated by 
a competent authority, use of such service shall be obligatory, and the use of pit latrines 
and atria pits will not be permitted.   

 

 4.3 At least one refuse bin of adequate size with close fitting lid shall be provided for each 
building.  Refuse bins shall be emptied and cleaned out daily.   

 

 4.4 Labour shall be employed on camp sanitation duties on the following basis:-   
 

  4.4.1 Where the number of persons living at the camp is 20 or less  -  one unit. 
 

  4.4.2 For additional numbers over 20 living at the camp  -  one unit per 100 or part 
thereof.   

 

 4.5 Unless refuse is removed by a competent authority, it shall be disposed of in pits and 
covered over daily with a layer of earth or ash of sufficient thickness to prevent 
depredations by rodents and the breeding of flies.   

 

 4.6 Adequate measures shall be taken against all vermin and insects responsible for the 
spread of disease.  Any instructions of a competent health authority shall be carried out 
promptly and implicitly.   

 

 4.7 Buildings and bedboards shall be treated whenever necessary with an approved 
insecticide.   

 

 4.8 The Contractor shall permit and facilitate inspection of the camp and structures on the 
site by the staff of Transnet or any other competent authority, and shall comply with any 
reasonable request by such staff or any other competent authority to eliminate any 
unsanitary condition.   

 

 4.9 Any outbreak of infectious disease shall immediately be reported telephonically and 
confirmed in writing to the Technical Officer.   

 

 4.10 The keeping of animals of any sort is not permitted.   
 

 4.11 The Contractor shall have on hand at the camp the necessary tools, disinfectants and 
cleaning materials to maintain and clean the sanitary facilities.   

 

5. RATIONS 

 

 Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof 
building with sufficient shelving.   

 

P02b-06 (JLH) 
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TRANSNET LIMITED 
 (Registration no. 1990/000900//06) 

 
 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE  

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 
1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and obligations 
set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and 
applicable Regulations.   

 
1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms 

of the Act, his obligations as an employer in respect of all persons in his employ, other 
persons on the premises or the Site or place of work or on the work to be executed by 
him, and under his control.  He shall, before commencement with the execution of the 
contract work, comply with the provisions set out in the Act, and shall implement and 
maintain a Health and Safety Plan as described in the Construction Regulations, 2003 
and as approved by Transnet, on the Site and place of work for the duration of the 
Contract.   

 
1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 
Regulations from this document. 

 
1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 
and Project Manager or his deputy shall at all times, co-operate in respect of the 
health and safety management of the site, and shall agree on the practical 
arrangements and procedures to be implemented and maintained during execution of 
the Works.   

 
1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  
 

2. Definitions  
 
2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 
context otherwise indicates: - 
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2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 
Regulations, 2003 means any work in connection with: - 
 
(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 
 
(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 
civil engineering structure; or 

 
(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 
knowledge, training and experience specific to the work or task being performed: 
Provided that where appropriate qualifications and training are registered as per the 
South African Qualifications Authority Act, 1995 these qualifications and training shall 
be deemed to be the required qualifications and training;   

 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 
defined by the Construction Regulations, 2003. 

 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 
an elevated position, considering the nature of work undertaken, and setting out the 
procedures and methods applied to eliminate the risk; 

 

2.6 “health and safety file” means a file, or other record in permanent form, containing 
the information required to be kept on site in accordance with the Act and applicable 
Regulations; 

 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 
identified and include safe work procedures to mitigate, reduce or control the hazards 
identified;  

 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 
hazard at a construction site, in order to identify the steps needed to be taken to 
remove, reduce or control such hazard; 

 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 
 

3. Procedural Compliance 
 
3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
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(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 

and shall also notify the Provincial Director in writing when the construction work 
exceeds 30 days or will involve more than 300 person days of construction work and if 
the construction work:- 
 
(a) includes excavation work deeper than 1m; or 
 
(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  
The Contractor shall ensure that a copy of the completed notification form is kept on 
site for inspection by an inspector, Project Manager or employee. 

 
3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 
Annexure 2 of this Specification and deliver copies thereof to the Project Manager.  
Copies should also be retained on the health and safety file. 

 
3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Project Manager. 
 
3.5 In the case of a self-employed Contractor or any subcontractor who has the 

appropriate competencies and supervises the work himself, the appointment of a 
construction supervisor in terms of regulation 6.1 of the Construction Regulations, 
2003 will not be necessary.  The Contractor shall in such a case execute and sign a 
declaration, as in Annexure 3, by which he personally undertakes the duties and 
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act. 

 
3.6 The Contractor shall, before commencing any work, obtain from the Project Manager 

an access certificate as in Annexure 4 executed and signed by him, permitting and 
limiting access to the designated site or place of work by the Contractor and any 
subcontractors under his control. 

 
3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 
Project Manager with full particulars of such subcontractors and shall ensure that they 
comply with the Act and Regulations and Transnet's safety requirements and 
procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 
hotwork, isolation permits, work permits and occupations, the Contractor shall apply to 
the Project Manager or the relevant authority for such permits to be issued.  The 
Contractor shall strictly comply with the conditions and requirements pertaining to the 
issue of such permits.   
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5. Health and Safety Programme 
 
5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting 

out the practical arrangements and procedures to be implemented by him to ensure 
compliance by him with the Act and Regulations and particularly in respect of: - 

 
(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 
of section 8 of the Act;   

 
(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 
employment, who may be directly affected by the contract work are not thereby 
exposed to hazards to their health and safety; 

 
(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 
which would be an offence for the Contractor to do or omit to do.   

 
5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment 

in respect of the hazards to health and safety of his employees and other persons 
under his control that are associated with or directly affected by the Contractor's 
activities in performing the contract work and shall establish precautionary measures 
as are reasonable and practical in protecting the safety and health of such employees 
and persons.   

 
5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 
Construction Work and reviewed during construction.  The Risk Assessments shall 
form part of the Health and Safety programme to be applied on the site and shall 
include at least the following: 
 
(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 
(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 
(d) a monitoring and review plan.  

 
5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 
the names of the Contractor's health and safety representatives and members 
of safety committees where applicable;   

 
(b) the safe working methods and procedures to be implemented to ensure the 

work is performed in compliance with the Act and Regulations; 
 

(c) the safety equipment, devices and clothing to be made available by the 
Contractor to his employees; 
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(d) the site access control measures pertaining to health and safety to be 
implemented; 

 
(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 
and the Project Manager with particular reference to the reporting of incidents 
in compliance with Section 24 and General Administrative Regulation 8 of the 
Act and with the pertinent clause of the General Conditions of Contract forming 
part of the Contract and  

 
(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 
5.4 The Health and Safety programme shall be subject to the Project Manager's approval 

and he may, in consultation with the Contractor, order that additional and/or 
supplementary practical arrangements and procedures be implemented and 
maintained by the Contractor or that different working methods or safety equipment be 
used or safety clothes be issued which, in the Project Manager's opinion, are 
necessary to ensure full compliance by the Contractor with his obligations as an 
employer in terms of the Act and Regulations.  The Project Manager or his deputy 
shall be allowed to attend meetings of the Contractor's safety committee as an 
observer. 

 
5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided 
that the steps taken, shall include periodic audits at intervals mutually agreed to 
between the them, but at least once every month. 

 
5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 
Safety Plan for the site or which poses a threat to the health and safety of persons. 

 
5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Project Manager, agent, subcontractor, employee, 
registered employee organisation, health and safety representative or any member of 
the health and safety committee. 

 
5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the 
development, monitoring and review of the Risk Assessment. 

 
5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related 
work procedures before any work commences, and thereafter at such times as may be 
determined in the Risk Assessment. 

 
5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 
such times as may be determined in the Risk Assessment. 
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5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and 
safety induction pertaining to the hazards prevalent on the site and shall be provided 
with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 
this Specification, revealing risks relating to working from an elevated position the 
contractor shall cause the designation of a competent person, responsible for the 
preparation of a fall protection plan; 

 
6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 
(b) the procedures and methods to address all the identified risks per location; 

 
(c) the evaluation of the employees physical and psychological fitness necessary 

to work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 
protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Project Manager shall immediately notify one another of any 
hazardous or potentially hazardous situations which may arise during performance of 
the Contract by the Contractor or any subcontractor and, in particular, of such hazards 
as may be caused by the design, execution and/or location and any other aspect 
pertaining to the contract work.   

 

8. Health and Safety File 
 
8.1 The Contractor shall ensure that a health and safety file is opened and kept on site 

and shall include all documentation required as per the Act and applicable 
regulations, and made available to an inspector, the Project Manager, or 
subcontractor upon request.  

 
8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an employee, 
inspector, contractor or the Project Manager. 

 
8.3 The Contractor shall hand over a consolidated health and safety file to the Project 

Manager upon completion of the Construction Work and shall in addition to 
documentation mentioned in the Act and applicable Regulations include a record of all 
drawings, designs, materials used and other similar information concerning the 
completed structure. 
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ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 
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ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED) 

 

 SITE ACCESS CERTIFICATE 
 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

PROJECT MANAGER 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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TRANSNET SOC LTD 
 (Registration no. 1990/000900//06) 

 
 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE  

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 
1.1 The Contractor and Transnet SOC Ltd (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and obligations 
set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and 
applicable Regulations.   

 
1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms 

of the Act, his obligations as an employer in respect of all persons in his employ, other 
persons on the premises or the Site or place of work or on the work to be executed by 
him, and under his control.  He shall, before commencement with the execution of the 
contract work, comply with the provisions set out in the Act, and shall implement and 
maintain a Health and Safety Plan as described in the Construction Regulations, 
2003 and as approved by Transnet, on the Site and place of work for the duration of 
the Contract.   

 
1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 
Regulations from this document. 

 
1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 
and Project Manager or his deputy shall at all times, co-operate in respect of the 
health and safety management of the site, and shall agree on the practical 
arrangements and procedures to be implemented and maintained during execution of 
the Works.   

 
1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  
 

2. Definitions  
 
2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 
context otherwise indicates: - 
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2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 
Regulations, 2003 means any work in connection with: - 
 
(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 
 
(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 
civil engineering structure; or 

 
(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 
knowledge, training and experience specific to the work or task being performed: 
Provided that where appropriate qualifications and training are registered as per the 
South African Qualifications Authority Act, 1995 these qualifications and training shall 
be deemed to be the required qualifications and training;   

 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 
defined by the Construction Regulations, 2003. 

 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 
an elevated position, considering the nature of work undertaken, and setting out the 
procedures and methods applied to eliminate the risk; 

 

2.6 “health and safety file” means a file, or other record in permanent form, containing 
the information required to be kept on site in accordance with the Act and applicable 
Regulations; 

 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 
identified and include safe work procedures to mitigate, reduce or control the hazards 
identified;  

 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 
hazard at a construction site, in order to identify the steps needed to be taken to 
remove, reduce or control such hazard; 

 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 
 

3. Procedural Compliance 
 
3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
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(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 
and shall also notify the Provincial Director in writing when the construction work 
exceeds 30 days or will involve more than 300 person days of construction work and 
if the construction work:- 
 
(a) includes excavation work deeper than 1m; or 
 
(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  
The Contractor shall ensure that a copy of the completed notification form is kept on 
site for inspection by an inspector, Project Manager or employee. 

 
3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 
Annexure 2 of this Specification and deliver copies thereof to the Project Manager.  
Copies should also be retained on the health and safety file. 

 
3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Project Manager. 
 
3.5 In the case of a self-employed Contractor or any subcontractor who has the 

appropriate competencies and supervises the work himself, the appointment of a 
construction supervisor in terms of regulation 6.1 of the Construction Regulations, 
2003 will not be necessary.  The Contractor shall in such a case execute and sign a 
declaration, as in Annexure 3, by which he personally undertakes the duties and 
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act. 

 
3.6 The Contractor shall, before commencing any work, obtain from the Project Manager 

an access certificate as in Annexure 4 executed and signed by him, permitting and 
limiting access to the designated site or place of work by the Contractor and any 
subcontractors under his control. 

 
3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 
Project Manager with full particulars of such subcontractors and shall ensure that they 
comply with the Act and Regulations and Transnet's safety requirements and 
procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 
hotwork, isolation permits, work permits and occupations, the Contractor shall apply 
to the Project Manager or the relevant authority for such permits to be issued.  The 
Contractor shall strictly comply with the conditions and requirements pertaining to the 
issue of such permits.   
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5. Health and Safety Programme 
 
5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting 

out the practical arrangements and procedures to be implemented by him to ensure 
compliance by him with the Act and Regulations and particularly in respect of: - 

 
(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 
of section 8 of the Act;   

 
(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 
employment, who may be directly affected by the contract work are not thereby 
exposed to hazards to their health and safety; 

 
(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 
which would be an offence for the Contractor to do or omit to do.   

 
5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment 

in respect of the hazards to health and safety of his employees and other persons 
under his control that are associated with or directly affected by the Contractor's 
activities in performing the contract work and shall establish precautionary measures 
as are reasonable and practical in protecting the safety and health of such employees 
and persons.   

 
5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 
Construction Work and reviewed during construction.  The Risk Assessments shall 
form part of the Health and Safety programme to be applied on the site and shall 
include at least the following: 
 
(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 
(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 
(d) a monitoring and review plan.  

 
5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 
the names of the Contractor's health and safety representatives and members 
of safety committees where applicable;   

 
(b) the safe working methods and procedures to be implemented to ensure the 

work is performed in compliance with the Act and Regulations; 
 
(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 
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(d) the site access control measures pertaining to health and safety to be 
implemented; 

 
(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 
and the Project Manager with particular reference to the reporting of incidents 
in compliance with Section 24 and General Administrative Regulation 8 of the 
Act and with the pertinent clause of the General Conditions of Contract 
forming part of the Contract and  

 
(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 
5.4 The Health and Safety programme shall be subject to the Project Manager's approval 

and he may, in consultation with the Contractor, order that additional and/or 
supplementary practical arrangements and procedures be implemented and 
maintained by the Contractor or that different working methods or safety equipment be 
used or safety clothes be issued which, in the Project Manager's opinion, are 
necessary to ensure full compliance by the Contractor with his obligations as an 
employer in terms of the Act and Regulations.  The Project Manager or his deputy 
shall be allowed to attend meetings of the Contractor's safety committee as an 
observer. 

 
5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided 
that the steps taken, shall include periodic audits at intervals mutually agreed to 
between the them, but at least once every month. 

 
5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 
Safety Plan for the site or which poses a threat to the health and safety of persons. 

 
5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Project Manager, agent, subcontractor, employee, 
registered employee organisation, health and safety representative or any member of 
the health and safety committee. 

 
5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the 
development, monitoring and review of the Risk Assessment. 

 
5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related 
work procedures before any work commences, and thereafter at such times as may be 
determined in the Risk Assessment. 

 
5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 
such times as may be determined in the Risk Assessment. 
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5.11 The Contractor shall ensure that all visitors to a construction site undergoes health 
and safety induction pertaining to the hazards prevalent on the site and shall be 
provided with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 
this Specification, revealing risks relating to working from an elevated position the 
contractor shall cause the designation of a competent person, responsible for the 
preparation of a fall protection plan; 

 
6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 
(b) the procedures and methods to address all the identified risks per location; 

 
(c) the evaluation of the employees physical and psychological fitness necessary 

to work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 
protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Project Manager shall immediately notify one another of any 
hazardous or potentially hazardous situations which may arise during performance of 
the Contract by the Contractor or any subcontractor and, in particular, of such 
hazards as may be caused by the design, execution and/or location and any other 
aspect pertaining to the contract work.   

 

8. Health and Safety File 
 
8.1 The Contractor shall ensure that a health and safety file is opened and kept on site 

and shall include all documentation required as per the Act and applicable 
regulations, and made available to an inspector, the Project Manager, or 
subcontractor upon request.  

 
8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an 
employee, inspector, contractor or the Project Manager. 

 
8.3 The Contractor shall hand over a consolidated health and safety file to the Project 

Manager upon completion of the Construction Work and shall in addition to 
documentation mentioned in the Act and applicable Regulations include a record of 
all drawings, designs, materials used and other similar information concerning the 
completed structure. 
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ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 
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ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 
(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET SOC LTD) 

 

 SITE ACCESS CERTIFICATE 
 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

PROJECT MANAGER 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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TRANSNET SOC LTD 
 (Registration no. 1990/000900//06) 

 
 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE  

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 
1.1 The Contractor and Transnet SOC Ltd (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and obligations 
set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and 
applicable Regulations.   

 
1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms 

of the Act, his obligations as an employer in respect of all persons in his employ, other 
persons on the premises or the Site or place of work or on the work to be executed by 
him, and under his control.  He shall, before commencement with the execution of the 
contract work, comply with the provisions set out in the Act, and shall implement and 
maintain a Health and Safety Plan as described in the Construction Regulations, 
2003 and as approved by Transnet, on the Site and place of work for the duration of 
the Contract.   

 
1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 
Regulations from this document. 

 
1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 
and Project Manager or his deputy shall at all times, co-operate in respect of the 
health and safety management of the site, and shall agree on the practical 
arrangements and procedures to be implemented and maintained during execution of 
the Works.   

 
1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  
 

2. Definitions  
 
2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 
context otherwise indicates: - 
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2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 
Regulations, 2003 means any work in connection with: - 
 
(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 
 
(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 
civil engineering structure; or 

 
(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 
knowledge, training and experience specific to the work or task being performed: 
Provided that where appropriate qualifications and training are registered as per the 
South African Qualifications Authority Act, 1995 these qualifications and training shall 
be deemed to be the required qualifications and training;   

 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 
defined by the Construction Regulations, 2003. 

 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 
an elevated position, considering the nature of work undertaken, and setting out the 
procedures and methods applied to eliminate the risk; 

 

2.6 “health and safety file” means a file, or other record in permanent form, containing 
the information required to be kept on site in accordance with the Act and applicable 
Regulations; 

 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 
identified and include safe work procedures to mitigate, reduce or control the hazards 
identified;  

 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 
hazard at a construction site, in order to identify the steps needed to be taken to 
remove, reduce or control such hazard; 

 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 
 

3. Procedural Compliance 
 
3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
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(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 
and shall also notify the Provincial Director in writing when the construction work 
exceeds 30 days or will involve more than 300 person days of construction work and 
if the construction work:- 
 
(a) includes excavation work deeper than 1m; or 
 
(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  
The Contractor shall ensure that a copy of the completed notification form is kept on 
site for inspection by an inspector, Project Manager or employee. 

 
3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 
Annexure 2 of this Specification and deliver copies thereof to the Project Manager.  
Copies should also be retained on the health and safety file. 

 
3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Project Manager. 
 
3.5 In the case of a self-employed Contractor or any subcontractor who has the 

appropriate competencies and supervises the work himself, the appointment of a 
construction supervisor in terms of regulation 6.1 of the Construction Regulations, 
2003 will not be necessary.  The Contractor shall in such a case execute and sign a 
declaration, as in Annexure 3, by which he personally undertakes the duties and 
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act. 

 
3.6 The Contractor shall, before commencing any work, obtain from the Project Manager 

an access certificate as in Annexure 4 executed and signed by him, permitting and 
limiting access to the designated site or place of work by the Contractor and any 
subcontractors under his control. 

 
3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 
Project Manager with full particulars of such subcontractors and shall ensure that they 
comply with the Act and Regulations and Transnet's safety requirements and 
procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 
hotwork, isolation permits, work permits and occupations, the Contractor shall apply 
to the Project Manager or the relevant authority for such permits to be issued.  The 
Contractor shall strictly comply with the conditions and requirements pertaining to the 
issue of such permits.   

 

"P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail             E.4E Transnet (August 2006) 
A Division of Transnet SOC Ltd 

 

4 

5. Health and Safety Programme 
 
5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting 

out the practical arrangements and procedures to be implemented by him to ensure 
compliance by him with the Act and Regulations and particularly in respect of: - 

 
(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 
of section 8 of the Act;   

 
(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 
employment, who may be directly affected by the contract work are not thereby 
exposed to hazards to their health and safety; 

 
(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 
which would be an offence for the Contractor to do or omit to do.   

 
5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment 

in respect of the hazards to health and safety of his employees and other persons 
under his control that are associated with or directly affected by the Contractor's 
activities in performing the contract work and shall establish precautionary measures 
as are reasonable and practical in protecting the safety and health of such employees 
and persons.   

 
5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 
Construction Work and reviewed during construction.  The Risk Assessments shall 
form part of the Health and Safety programme to be applied on the site and shall 
include at least the following: 
 
(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 
(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 
(d) a monitoring and review plan.  

 
5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 
the names of the Contractor's health and safety representatives and members 
of safety committees where applicable;   

 
(b) the safe working methods and procedures to be implemented to ensure the 

work is performed in compliance with the Act and Regulations; 
 
(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 
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(d) the site access control measures pertaining to health and safety to be 
implemented; 

 
(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 
and the Project Manager with particular reference to the reporting of incidents 
in compliance with Section 24 and General Administrative Regulation 8 of the 
Act and with the pertinent clause of the General Conditions of Contract 
forming part of the Contract and  

 
(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 
5.4 The Health and Safety programme shall be subject to the Project Manager's approval 

and he may, in consultation with the Contractor, order that additional and/or 
supplementary practical arrangements and procedures be implemented and 
maintained by the Contractor or that different working methods or safety equipment be 
used or safety clothes be issued which, in the Project Manager's opinion, are 
necessary to ensure full compliance by the Contractor with his obligations as an 
employer in terms of the Act and Regulations.  The Project Manager or his deputy 
shall be allowed to attend meetings of the Contractor's safety committee as an 
observer. 

 
5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided 
that the steps taken, shall include periodic audits at intervals mutually agreed to 
between the them, but at least once every month. 

 
5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 
Safety Plan for the site or which poses a threat to the health and safety of persons. 

 
5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Project Manager, agent, subcontractor, employee, 
registered employee organisation, health and safety representative or any member of 
the health and safety committee. 

 
5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the 
development, monitoring and review of the Risk Assessment. 

 
5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related 
work procedures before any work commences, and thereafter at such times as may be 
determined in the Risk Assessment. 

 
5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 
such times as may be determined in the Risk Assessment. 
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5.11 The Contractor shall ensure that all visitors to a construction site undergoes health 
and safety induction pertaining to the hazards prevalent on the site and shall be 
provided with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 
this Specification, revealing risks relating to working from an elevated position the 
contractor shall cause the designation of a competent person, responsible for the 
preparation of a fall protection plan; 

 
6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 
(b) the procedures and methods to address all the identified risks per location; 

 
(c) the evaluation of the employees physical and psychological fitness necessary 

to work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 
protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Project Manager shall immediately notify one another of any 
hazardous or potentially hazardous situations which may arise during performance of 
the Contract by the Contractor or any subcontractor and, in particular, of such 
hazards as may be caused by the design, execution and/or location and any other 
aspect pertaining to the contract work.   

 

8. Health and Safety File 
 
8.1 The Contractor shall ensure that a health and safety file is opened and kept on site 

and shall include all documentation required as per the Act and applicable 
regulations, and made available to an inspector, the Project Manager, or 
subcontractor upon request.  

 
8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an 
employee, inspector, contractor or the Project Manager. 

 
8.3 The Contractor shall hand over a consolidated health and safety file to the Project 

Manager upon completion of the Construction Work and shall in addition to 
documentation mentioned in the Act and applicable Regulations include a record of 
all drawings, designs, materials used and other similar information concerning the 
completed structure. 
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ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

"P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail             E.4E Transnet (August 2006) 
A Division of Transnet SOC Ltd 

 

10 

ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 
(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET SOC LTD) 

 

 SITE ACCESS CERTIFICATE 
 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

PROJECT MANAGER 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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Occupational Health and Safety Plan 
 

Company name:   ________________________  
 

Project name: 

_____________________________________________________________________________________

_____________________________________________________________________________________ 

 
Includes Environmental, Occupational Health and Safety and Quality Management (SHEQ)  

 
CONTENT 

 
1. Project Details 
 
2. Policy Statement 
 
3. Objectives 
 
4. Common Vocabulary 
 
5. Legislation 
 
6. Statutory Obligations 
 
7. Project Management   
  
8. Incident Management 
 
9. Logbooks and Registers 

 
10. Risk Management 
 
11. Education and Training 

 
12. Emergency Planning – Evacuation plan 

 
13. Environment 
 
14. Ergonomics 
 
15. Health and Safety Communications 

 
16. Safe working procedures 

 
17. Personal Protective Equipment and Clothing 

 
18. Project security 

 
19. Implementation Costs 
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Title. 
 

Occupational Health and Safety Plan 
This health and safety plan has been prepared in term of the Occupational Health and Safety Act 1993 (Act 
No 85 of 1993) and Regulations Construction Regulation 5. (1). 
This Health and Safety Plan will be revised as and when additions, alterations etc are communicated to us 
by the Client, his Agent or the Architect / Designer or the conditions of the contract dictate. 

 
1. PROJECT DETAILS 

 

1.1. Project Name:    
Physical address:    
Contact Details:    
Client name:     
Postal address:   P O Box 
Contact person - Name:  
Contact No:    Telephone –    Facsimile –  
Cellular No:       Email  

 

1.2. Agent:    
Company name:     
Postal address:     
Contact person - Name:   
Contact No:   Telephone –    Facsimile –  
Cellular No:       Email  

 

1.3. Architect.   
Company name:    
Postal Address:   P O Box  
Contact person:     
Postal address:   P O Box  
Contact No:   Telephone –    Facsimile –   
Cellular:        Email:  

 

1.4. Principle Contractor 
Company name:    

 Postal Address:   P O Box  
 

1.4.1. Project Manager.  
Name:          Assignee Sect 16(2) 
Contact No:    Telephone –     Facsimile      
Cellular:          Email  

 

1.4.2. Construction Work Supervisor:  
Name:          Construction Regulation 6. (1)  
Contact No:   Telephone    Facsimile   
Cellular telephone No:            

 

1.5. Scope of work 
Doors 
Electrical installation – re-wiring 
Glazing 
Granite tops 
Plastering 
Plumbing and drainage 
Shop fittings 
Softs, curtains etc 
Tiling 
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NB Where there is construction work in progress with other personnel in the immediate 
vicinity activities must be co-ordinated by the Principle Contractor and the other Contractors. 

 
1.6. Duration of contract:  Start –   Expected completion – 
 
1.7. Emergency Telephone Numbers: 
 
An emergency telephone number list should be prominently displayed adjacent to the telephone 
The contents of this list is flexible and the following is given as a guide – 

 
EMERGENCY TELEPHONE NUMBERS 

 
Service   Name    Business    After Hours  

 
i Ambulance:    

 
ii Doctor:     
 
iii. Hospital:    
 
iv. Fire Department:   
 
v. S.A. Police Services:     10111       
 
vi. Department of Labour:    
 
vii. Compensation Insurer 

vii.a COID – Commissioner  
vii.b. FEMA    

 
Project Manager:    

 
Safety Advisors:  
Telephone  
Facsimile 
Email 
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DEPARTMENT OF LABOUR  

Provincial Office 
Department of Labour :       
Contact No:     

 
OCCUPATIONAL HEALTH AND SAFETY  

 
2. Policy statement 

The Company is committed the providing a safe and healthy working environment and this occupational 
health and safety plan documents the action that will be implemented. 
We acknowledge that as the Principle Contractor we have both a legal and moral obligation to as far as 
is reasonable and practicable to develop a realistic Health and Safety plan making due reference to the 
Clients Health and Safety Specification. 
We further accept that we must ensure that the relevant legislation is complied with and that all 
reasonable and practicable steps are taken by all Contractors to provide a safe and healthy 
environment for persons to  
work in and that the public are adequately protected. 
An independent health and safety advisor will conduct a monthly legal compliance audit to ascertain the 
level of adherence with statutory requirements, company policy and rules including Occupational Health 
and Safety, Environmental and Quality standards.  

 
3. Objective. 

To complete the project within the budget in respect of finance and time, to an acceptable quality and 
with no injuries to employees or other persons.   

 
The specific purpose is to achieve and maintain realistic and sustainable International and locally 
acceptable standards. A ZERO tolerance attitude towards incidents and non-compliance of prescribed 
quality and workmanship will be adopted. Deviations will be investigated and the appropriate corrective 
action must be implemented. 
NB This Specification will be imposed on all Contractors and their employees working on this project. 

 
4. Common Vocabulary (COMVOC) 

Terminology                           Abbreviation 
4.1.   Basic Conditions of Employment Act 1997 (Act No 75 of 1997)    BCEA  
4.2.   Compensation for Occupational Injuries and Diseases Act 1993 (Act N0 130 of 1993) COIDA 
4.3.   Department of Labour           DoL 
4.4.   Department of Labour – Inspection and Enforcement Services    DoL (IES) 
4.5.   Federated Employers Mutual Assurance Company Limited     FEMA 
4.6.   National Building Regulations and Standards Act 1997 (Act No 103of 1997)   NBR&S  
4.7.   Occupational Health and Safety Act 1993 (Act No 85 of 1993) and Regulations  OH&SA 
4.8.   Occupational Health & Safety Act 1993 Construction Regulations, 2003   CR 
4.9.   Provincial Director          PD 
 
5. Legislation 

Definitions:                    Legislation 
“client” the person for whom any construction work is performed,    CR 4. (1) 

 
“agent” means any person, appointed in writing to represents the Client,     CR 4 (5) 

 
“architect / Designer” a person who prepares, checks, prepares or assists with a design,  CR    

 
“competent person” a person with the knowledge, training, experience and qualification  
specific to the work or task being performed. Where there is, and he/she has the  
appropriate SAQA qualification,          CR   
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“construction Safety Officer” a competent person in relation to occupational health and  
safety in the construction industry,         CR  
“Contractor” an employer who performs construction work,      CR  

 
“ergonomics” the application of scientific information to optimise human well-being and  
performance,           CR  

 
“fall prevention plan” a documented plan to eliminate or reduce the risk of falling,   CR  

 
“hazard assessment” the analysis of all existing or potential hazard associated with the  
work being or to be performed. 

 
“hazard identification” the identification of existing or known hazards that is normally  
associated with the work being or to be performed,       CR   

 
“health and safety file” a permanent record of the health and safety requirements  
prescribed in theses regulations,         CR  

 
“health and safety plan” a documented plan, including safe work procedures to mitigate,  
remove, reduce or eliminate the hazards identified,       CR  

 
“health and safety specification” means a documented specification of the health and  
safety requirements for the tasks to be performed safely,     CR   

 
“medical certificate of fitness” a certificate valid for one year issued by an occupational  
health practitioner registered with the Health Professional Council of South Africa,   CR    

 
“method statement” the documented procedure to perform the task as reasonably and  
practicably safe,            CR   

 
“national building regulations” means the regulations made in terms of section 17(1) of  
the NBR and BS Act, 1997 (Act No 103 of 1997).         

    
“principle Contractor” an employer who performs construction work appointed in writing  
by the Client or his appointed Agent,         CR  

 
“professional engineer or professional certificated engineer” means any person holding  
registration as either a Professional Engineer or Professional certificated Engineer under  
the Engineering Professions Act, 2000,         CR   

 
“provincial director” means the Provincial Director as defined in Section 1 of the General  
Administration Regulations under the Act,        CR    

 
“risk assessment” a programme to determine any risks associated with a task and the to  
identify the steps to remove, reduce or control such hazard,     CR  

 
“SABS – 085” the code of practice – “Design, erection, use and inspection of Access  
Scaffolding”,           CR   

 
“SABS – 0400” the code of practice for the application of National Building Regulations, CR   

  
“SABS EN 1808 and SABS 1903” the code of practice entitled “safety requirements on  
suspended access equipment design calculations, stability criteria, construction – tests”, CR   
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“The Act” means the Occupational Health and Safety Act 1993 (Act No 85 of 1993),   CR   
 

“construction Vehicle” a vehicle used for means of conveyance for transporting persons  
or material or both as the case may be, both on and off the construction site for the  
purpose of performing construction work,        CR  

 
“excavation” means any man – made cavity, trench, pit or depression formed by cutting,  
digging or scooping,           CR  

 
“fall prevention equipment” means equipment used to prevent persons from falling from 
an elevated position,           CR  

 
“roof apex height” means the dimensional height in meters measured from the lowest  
ground level abutting any part of a building to the highest point of the roof,    CR  

 
“scaffold” means any temporary elevated platform and supporting structure used for  
providing access to and supporting workmen or material or both,    CR  

 
“structure” any building, steel or reinforced concrete structure, railway line, or siding, bridge, 
waterworks, reservoir or pipeline, cable, sewer, sewage works, fixed vessel, road, drainage works, 
earthworks, dam, wall, mast, tower, tower crane, batching plant, pylon, surface and underground tanks, 
earth retaining structures or any structure designed to preserve or alter any natural feature, and any 
other similar structure; 
(a) any formwork, false work, scaffold or other structure designed or used to provide support or means 

of access during construction work; or 
(b) any fixed plant in respect of work, which includes the installation, commissioning, decommissioning 

or dismantling and where any such work involves a risk to persons falling 2 metres or more. C R 
 
6. Statutory Obligations 

Description          Legislation 
6.1. Basic Conditions of Employment Act        BCE 

The relevant sections are to be complied with special attention to at least the following –  
Working hours, 
Conditions of employment and Remuneration, 
Termination of employment, 
Employment of child labour prohibited. 

 
6.2. Compensation for Occupational Injuries and Diseases Act 1993 (Act No 130 of 1993) COIDA 

The Act provides for compensation for health conditions, death, diseases and or injuries that arises out 
of and in the course of an employee’s duties. All employers-Principle Contractor and Contractors must 
register with a compensation insurer – either COIDA or FEMA. They must be in good standing – have 
proof of having paid their current assessment - in the form of either a receipt of payment or a letter of 
good standing from their compensation insured prior to commencing work on the project with a copy on 
Site.  

 
6.3. Occupational Health and Safety Act 1993 (Act No. 85 of 1993)    OH&SA 

The OH&SA is the primary law regulating occupational health and safety matters.  The Act is a 
framework Act that provides for the development of detailed rules and standards through regulation. As 
a framework, the Act prescribes that -    

(a) the employer must provide and maintain a safe and healthy working environment for his employees and 
any person, who may enter onto the premises, 

(b) the duties of employers to their employees, employees to their employer and suppliers  
to the employer and 

(c) the “reasonable man” approach by the employer in decisions  
concerning occupational health and safety, 
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(d) the management, application and  
enforcement of the Act and regulations are the responsibility of the employer i.e. be he the appointed 
agent where applicable, Project Managers, each principle Contractor and Contractor. 

(e) each principle Contractor and Contractor shall have a copy of the Act which must be available on site at 
all times. Employees are to be allowed reasonable access to the Act during normal working hours. 

 
NB Interpretation 
Where there is any question as to the interpretation of any legislation and an agreement cannot 
be reached the matter is to be escalated from Contractor to Principle Contractor to the client. 
Should the matter still not be resolved it needs to be referred to the Provincial Director – 
Department of Labour. 

 
7. Project Management 

Description    By whom     Legislation 
7.1. Notification of Construction Work.  Principle Contractor!    CR 3.1   
 
7.2. Health and Safety Specification  Client to provide.    CR 4. (1)(a)  

The Health and Safety Specification from the Client must be referred to when preparing this Health and 
Safety Plan. 

 
7.3.Health and Safety Plan   Contractor     CR 5. (1)  

This Health and Safety Plan reflect the procedure that will be implemented to ensure legal compliance 
during Construction Work. 

 
7.4. Health and Safety File   Contractor     CR 5. (7)  

All documentation – minutes of health and safety committee meetings, risk Identifications / 
assessments, legal compliance audits, induction and other training including service records of 
equipment and machinery etc must be included in the file.  

 
7.5. Agreement with Mandatory   Client / Agent / Principle and Contractor Act Sec 37(2)  

A written agreement will be entered into between the Client and the Agent, the Agent and each 
Contractor.   

 
7.6. Appointment of each Contractor by the Agent.      C R 5 (3) (b) 
 
7.7. Organisation chart  
7.7.1. Assignment of Duties   Contracts Manager    Act Sec 16(2) 

Mr   is assigned the duty of ensuring that the requirements of the Act and Regulations and this 
Health and Safety Plan are complied with during the Construction Work. 

 
7.7.2. Construction Supervisor  Site Agent     CR 6. (1) 

Mr    is appoint, in writing a competent employee to supervise the day-to- day construction 
work on the project. The supervisor will manage and control all construction activities in the absence of 
the Sect 16(2) assignee. 

 
7.7.3. Sub-ordinate Construction Supervisor.      CR 6. (2) 

Mr    is appointed to be in control of the project in the absence of the Site agent appointed in 
terms of Construction Regulation 6. 1.   
NB Under no circumstances may a Contractor leave employees on the site unless there is a 
competent construction work supervisor present. 

 
7.7.4. Construction Safety Officer  Part-time/Full-time           CR 6. (6) 

Mr    has been appointed a part – time construction safety officer for the duration of the project. 
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7.7.5. Contractors          CR 5. (3)(b) 
An up dated list of Contractors will be kept and maintained on Site. 
Company:   
Activity:    
Address   
Contact person:  
Contact numbers: Telephone –     Facsimile –  

Cellular –     Email:  
 

Company:   
Activity:   
Address:  P O Box  
Contact person:  
Contact numbers: Telephone -     Facsimile  

    Cellular -     Email:  
 

Company:   
Activity:   
Address:  P O Box  
Contact person:   
Contact numbers: Telephone -     Facsimile –  

    Cellular –     Email:  
 

Company:    
Activity:   
Address:  P O Box 
Contact person:  
Contact numbers: Telephone –     Facsimile –  

    Cellular –     Email  
 

Company:    
Activity:   
Address:  P O Box  
Contact person:  
Contact numbers: Telephone –     Facsimile -  

    Cellular –     Email:  
 

Company:   
Activity:    
Address:  P O Box  
Contact person:  
Contact numbers: Telephone -     Facsimile  

Cellular –     Email:  
 

Company:   
Activity:   
Address:  P O Box   
Contact person:  
Contact numbers:  Telephone –     Facsimile –  

    Cellular –     Email:  
 

Company:     
Activity:   
Address:   P O Box 1254 –  

Contact person:   
Contact numbers: Telephone –     Facsimile  

   Cellular –     Email:  
 

Every Contractor is responsible to ensure that his employees comply with the applicable legislation and this health 
and safety plan.   

 
NB: A section 37(2) Agreement with Mandatory must be entered into between the Contractors and the principle 
Contractor. 
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NB Contractor who contracts out construction work. Where a Contractor contracts construction work out to 
another Contractor he becomes the Principle Contractor and a section 37(2) agreement must be entered into.   

 
7.7.6. Designation of the Health and Safety Representative / s            Act sect 18 

Mr    is a designated health and safety representative.  
He will perform his prescribed duties in his area of responsibility.         Act sect 18(1) (g) 

 
7.7.7. Appointment as the Risk Assessor / Facilitator.      C R 7(1)  

Mr     is appointed to identify and record the risks associated with tasks being or that will be performed. 
These assessments must be reviewed as and when  
necessary.  

 
7.7.8. Scaffold Inspector:           C R 14(2) 

Mr       is appointed for this project. 
Scaffolds must be inspected as prescribed and the findings reflected in the register  
provided. 

 
8.  Incident Management – Occupational Health and Safety 
8.1. Incidents and or injuries  

A policy of ZERO tolerance is the target for the project. Every thing reasonable and practicable must be adopted 
and actively implemented to prevent any incident or injury. Every possible danger or hazard must be identified, 
documented, analysed and the appropriate action to mitigate and or reduce them implemented. The necessary 
training of employees must be identified and introduced.   

 
TARGET - NO FATAL OR DISABLING INJURIES 
Report to inspector regarding certain incidents      Sect 24  
 
Each incident, which occurs at work or that, arises out of or in the course of his employment that could either 
result in the employee’s death that he looses a limb or part of a limb, becomes unconscious or that he is unable 
to continue with his normal duties for a period of 14 days must be reported to the relevant Provincial Director of 
Labour.  

 
8.1.1. no person shall without the permission of an inspector, in the event of an incident  

described in (1) above disturb the site –  
 

NB Although incidents, which occur on a public road or that, are aviation related must be reported if it arose out 
of and in the course of the employee’s employment. 
Domestic incidents are excluded. 
Definitions. 
Accident            COID Def 
Means an accident arising out of and in the course of an employee’s employment and resulting in a personal 
injury, illness or the death of the employee.  

 
 

Occupational disease 
Means any disease contemplated in section 65(1) (a) or (b). NB It includes conditions resulting from exposure to 
items either used and or exposed to in work place.  

 
Occupational injury 
Means any personal injury sustained as a result of an accident. 

 
Classifications. 
Fatal - Where the employee dies. 

 
Disabling - When an employee cannot continue to perform the duty he was employed for.  

 
Lost time incident - When an employee does not return to perform the work he was employed for on the next 
normal working day. 

 
Disabling Lost Time - When an employee sustains an injury on duty and does not return to perform the duties 
he was employed to do on the next normal working day.   
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Medical treatment incident - When an employee sustains an injury at work and requires medical – more than 
first aid treatment i.e. medical, surgical, hospital or skilled nursing services. 

 
First Aid case - Where the wound is treated from the contents of a first aid box 

 
Disabling Lost Time Injury Frequency Rate (DIFR) It is the number of disabling injuries, including a death 
multiplied by 1 million (1,000,000) divided by the total number of man-hours worked by all employees on the 
project for a specific month or the project to-date. 

 
  DIFR =     No of disabling lost time injuries x 1,000,000  
               Total man-hours work for the period under review  
 
8.1.2. Reporting.           COIDA 

An incident must be reported to the relevant Provincial Director and on the prescribed W.CL 2(E) document 
and within the prescribed time frame i.e. when the employer becomes aware of or the incident was reported to 
him. 

 
8.1.3. Recording. 

All incidents must be recorded on a document similar to the injury statistic form provided.     
 
8.1.4 Investigation.           Sect 31 The 

severity of the injury will dictate whom and when the investigation must be conducted. Where reasonable and 
practicable all incidents must be investigated prior to the end on the shift on which it occurred, reported to or 
his employer became aware thereof. 
 
Fatal and serious injuries must be investigated before the end of the shift on which it occurred or as soon as 
reasonably practical after the occurrence. A team consisting of the Principle Contractor, the construction 
safety officer and the health and safety representative in whose area the incident occurred must conduct the 
incident investigation. 
 
Where an employee of a Contractor is injured the Contractor and the health and safety representative for the 
area in which it occurred will be part of the team.  The client or his agent may if they wish form part of the 
team. A record of the proceeding including signed statements, the name of the person conducting the 
investigation and persons assisting team members must be kept.  All photographs etc must also be kept in the 
health and safety file. 
 
NB In the event of a fatal, or potentially fatal incident the relevant DoL and the nearest South African Police 
Services station must be contacted. The scene of the incident may only be altered or disturbed with 
permission of an inspector or when it is necessary to rescue a person or lives in danger. 

 
8.1.5. Analysis. 

The statistics for the total project, each principle Contractor and Contractor must be analysed to ascertain if 
there is or if any trends are developing by the construction safety officer or a competent person appointed by 
the client, his agent, the principle Contractor’s and all Contractors. 

 
8.1.6. Statistics. 

Comprehensive incident / injury statistics must be kept for the total project i.e. the Principle Contractor and 
every Contractor. The following information must be recorded and kept on the health and safety file of the 
principle Contractor / s and the Contractor / s. 

 
The client or where applicable his appointed agent must ensure that the relevant statistics are collected, 
recorded, analysed and the appropriate action instituted. Where a construction safety officer is appointed it 
will form part of his duties and responsibilities. 

 
Statistics must be kept in the format, suggested which is attached to this document. 
The following incidents must be recorded – Fatal, disabling lost time, days lost, medical and first aid cases 
and man-hours worked. Statistics for the month under review and for the project to-date must be kept either 
together on one or more documents.   
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NB The Compensation Commissioner still refers to and reports the Disabling Injury Frequency Rate (DIFR). It 
has been decided to use the same formula.  Contractors may use 200,000 in the formula. However they need 
to multiply by 5 to reflect the COIDA statistic rate.  

 
8.1.7. Occupational disease / conditions 

These must be reported and recorded as prescribed.     COIDA 
 
8.1.8. Medical certificate of fitness. 

A medical certificate of fitness, valid for 1 year must be available on the premises at all times for employee 
working on or operating the following: 
i) working in an elevated position,          R  

 
8. (2)(b) 

i. suspended platform,               CR 15(12) (a) 
ii. Cranes – mobile - tower            CR 20(g) 
iii. Construction vehicles.              CR21 (1) (d)(ii) 
During the process of task analyses and or risk assessment it is possible that  CR 7. (1)  
other tasks may indicate that a medical certificate of fitness is necessary. The prescribed conditions will apply 
as though it was legislated.      

 
8.2. Health and Safety Committee         Sect 19(4) 
8.2.1. Composition.           Sect 19 

The duly nominated, elected and designated employees, as health and safety representatives will serve on a 
health and safety committee. The Health and safety representatives will be required to attend the health and 
safety committee meetings. The Client and his appointed Construction safety officer are ex-officio members. 

 
8.2.2. Meetings. 

Meetings will be held on the day, date, time and place as mutually agreed upon by the health and safety 
representatives and management. The frequency will also be determined by the aforementioned.   
Where the Principle Contractor has established a Health and Safety Committee  
the designated Health and Safety Representative shall serve on the Committee  
and the formula applied. 

 
8.3. Legal compliance audits 
8.3.1. Audit schedule 

The attached schedule or a similar one approved by the Client and or the Principle Contractor must be used. 
The person conducting the assessment must report in writing any major deviations observed and where 
reasonable, practicable the corrective action recommended, the party responsible to take the action and a 
date by which such must be implemented. 

 
8.3.2. Audit frequency. 

An internal legal compliance audit will be conducted monthly.     CR 4. (1) 
A legal compliance audit will be conducted by an external / independent auditor one (1) per month.  

 
8.3.3. Analysis. 

Each audit report must be tabled and discussed at the next relevant health and safety committee meeting. 
The chairman shall make any appropriate comments and or recommendations and sign the minutes. The 
Client, Principle Agent must receive a copy of the minutes. The audit of the Contractors must be consolidated, 
analysed and submitted to the principle Contractor and the client. The findings will be documented, analyses 
and recommendations made. Where necessary the client / agent will be consulted with to ascertain if 
additional resources and or finances are required. The action agreed on i.e. the responsible man test - and 
the time scheduling must be implemented. As the project progresses it may become necessary to increase 
the frequency of audits.  
 
NB The construction safety office will assume and be appointed to perform these functions.  

 
9. Log books and Registers. 
9.1. First aid Equipment                    GSR 3(3) 

 
Mr       has been appointed the first aid attendant for the project. The prescribed contents of 
a first aid box will be available on the project and will be under the control of the first aid attendant. 
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9.2. Fire fighting appliances, 
 

Mr     is appointed to inspect at the prescribed interval and record his  CR 27 (g) findings in 
the appropriate register. 

 
9.3. Access Scaffolding. 
 

Mr     has been appointed to inspect access scaffolding as prescribed.  
 
10. Risk Management 

The prescribed risk identification, assessment and where necessary a method statement will be completed prior to 
coming on site where possible. As and when additional information etc is received concerning new or additional 
tasks the necessary risk identification, assessment must be conducted and approval obtained. Risks assessed 
that suggest a need for a change in design or other corrective action will be referred to the architect / designer or 
the client or his agent. Employees must receive, and sign acknowledgment of having received appropriate 
training, that they understood the requirement and would apply the knowledge. 

 
Mr     is appointed the competent person to conduct the risk assessment.  

 
11. Education and Training 
11.1. Induction Training 

No person will work on this project, or enter or be allowed to remain on the premises unless they have received 
and acknowledged in writing that they have received, understood and accept the conditions detailed in the 
induction programme.  
 
A comprehensive list of all induction training given must be kept in the health and safety files and reported on, to 
management at least monthly. Training sessions must be conducted at least weekly. 
NB Occasional visitors, client, agent, architect etc must be re-inducted when significant progress has been made 
on the project – risk, potential risks become apparent. 

 
11.2. Site-specific training. 

Site-specific training requirements will be identified. Where applicable a certificate on competency must be 
must be available – or a certified copy – on the site. 

 
12. Evacuation procedure 
12.1. The Clients or Principle Contractors evacuation procedure will be communicated to all employees. 
12.2. All Company employees will report to their assembly point - the site office.  
12.3. Definition of an emergency: 

An emergency is a major occurrence such as a fire, bomb threat, chemical spillage, explosion, aircraft crash, 
or a natural disaster i.e. earthquake / cyclone, which could result in injury, loss of life, or extensive damage to 
property and the environment. 

12.4. Alarm 
An audible alarm will be sounded to worn employees of an emergency and also when the situation returns too 
normal. 

12.5. Employee response to an alarm. 
Stop working,  
If you are using an electric or pneumatic tool switch it off place it on the ground and proceed to the assembly 
point. 
Report to your Supervisor 

12.6. Employee response to the all-clear signal. 
Return to your working area and proceed with the task you were busy with prior to the evacuation. 

 

Fire:                                                                                                                             3 Short sharp blasts        

 
             

Serious Incident   :         Long – short – long blasts                                                                       
 
All clear      :          5 seconds  
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13. Environmental Management. 
Pressure on natural resources, including land, has continuously increased, as the population increases and 
likewise, awareness of the need to lessen the negative impacts of development and construction on the 
environment will continue to increase. 
Every effort must be made to use environmentally friendly paints and where possible water-based. The containers 
once emptied must be disposed of at an approved disposal site or returned to the supplier. 

 

14. Ergonomics 
Ergonomics is “the study of work”.  Ergonomics therefore is the Profession that studies and analyses people at 
work, the work systems, and how best they fit together. Much of the work done on Construction Sites is by its very 
nature an ergonomic problem, because it requires physical work to be done above head height, and below waist 
level, aggravated by constructions materials being heavy and/or inconveniently sized and shaped, which presents 
further manual materials handling issues. 
 

15 Health and Safety Communication 
Minutes of all health and safety committee meetings shall after acceptance shall be displayed, strategically placed 
on a site notice board. Where appropriate Newspaper clipping may be used during “tool box” talks and induction 
training. Any change in company policy or legislation the may affect employees must be communicated to 
employees as soon as is reasonable and practicable. 
 

16. Safe work procedures. 
A programme of safe work procedures is the be embarked on starting with those identified during the risk 
identification and assessment. Where reasonable and practicable steps have been taken and elements of risk still 
remain a procedure needs to be developed. The employees required to perform them must receive adequate 
training. Proof of training must be kept and be available on the premises. 
All procedures need to be documented. 

    

17. Personal Protective Clothing and equipment. 
PPE may only be issued only after all reasonable and practicable steps have been taken    Act sec 8(2) 
to remove or reduce the hazard and or potential hazards.      GSR 2(2) 
 

All items issued must be maintained in good working order i.e. serviced and repaired as and when necessary. 
Items must be issued free of charge and for the personal use of the employee. The employee shall sign 
acknowledgement of receipt of the items that he will use it, them as prescribed and that he has received the 
necessary training in the use and care of the items.  
The principle Contractor and Contractor must take all reasonable steps to ensure that PPE  GSR 2(6) issued is 
used, worn and maintained as described. 

 

18. Project / Site Security. 
18.1.Barricading and maintenance 

Adequate and suitable solid barricading must be erect and maintained to prevent unauthorised entry as well as to 
control access onto and off the site. Suitable information signs must be strategically positioned. They will include 
but not be limited to the following – No unauthorised entry, all visitors must report to the Site office, personal 
protective clothing / equipment must be worn etc.  NB Project / Site management are responsible for all activities 
taking place on the premises, and people who enter onto or who are allowed to remain on the site. 

 

18.2. Access control 
The Client is responsible for the access to and egress from the construction area. 

 

19. Implementation costs. 
The cost of implementation should include but are not limited to the following- 

 

19.1. Administration 
Project registration, 
Occupational health and safety plan and file, 
All assignments, appointments and designation, 
Risk identifications and assessments and Logbooks and registers, 
Health and safety committee meetings and minutes. 

 

19.2. Training and Education 
Induction training and badges, 
First aid,  
Health and safety representatives 
Others - specify, 
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19.3. Legal compliance audits and reports. 

Monthly or as required by the client. 
 

19.4. Personal Protective Equipment and Clothing. 
 

19.5. Other. 
Site-specific requirements are to be specified. 
 

Conclusion 
This Health and Safety Plan has been developed and after negotiation with the Agent accepted. This 
approved plan will be made available to each Contractor prior to their commencing construction work on the 
project. We the undersigned do hereby acknowledge receipt of, understand and accept the contents of this 
Health and Safety Plan. 

 

Client  
 

                    
 Name             Signature    Designation                  Date 
 

Principle Contractor 
 
                 

Name    Signature           Designation          Date 
 

Principle Contractor 
 
                 

Name    Signature           Designation          Date 
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1.0 SCOPE 

1.1 This specification covers the network operator’s requirements for general work and works on, over, under or 
adjacent to railway lines and near high voltage equipment. 

2.0 DEFINITIONS 

 The following definitions shall apply: 

 “Authorised Person” - A person whether an employee of the network operator or not, who has been 
specially authorised to undertake specific duties in terms of Transnet’ publication Electrical Safety 
Instructions, and who holds a certificate or letter of authority to that effect. 

 “Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment. 

 “Bond” - A short conductor installed to provide electrical continuity. 

 “Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf. 

 “Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as 
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according 
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the 
Contract. 

 “Dead” - Isolated and earthed. 

 “Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this 
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that 
adequate safety precautions are taken by the Contractor. 

 “Executive Officer” - The person appointed by the network operator from time to time as the Executive 
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the 
Contract. 

 “High-Voltage” - A voltage normally exceeding 1000 volts. 

 “Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other 
conductor of the system of which it forms a part. 

 “Near” - To be in such a position that a person's body or the tools he is using or any equipment he is 
handling may come within 3 metres of “live” exposed high-voltage electrical equipment. 

 “Occupation” - An authorisation granted by the network operator for work to be carried out under specified 
conditions on, over, under or adjacent to railway lines. 

 “Occupation Between Trains” - An occupation during an interval between successive trains. 

 “Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in: 

 telecommunication networks for transmission of digital information and  

 safety sensitive train operations systems. 

 “Project Manager” – As defined in the special conditions of the contract. The person or juristic person 
appointed by the network operator from time to time as the Project Manager, to administer the Contract 
according to the powers and rights held by and obligations placed upon him in terms of the Contract. 

 “Responsible Representative” - The responsible person in charge, appointed by a contractor, who has 
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control 
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment. 

 “Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by 
the occupation. 

 “Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the 
“live” equipment cannot be maintained. 

 “Work Permit” - A combined written application and authority to proceed with work on or near dead electrical 
equipment. 

 “Works” – The contractual intent for the work to be done as defined in the contract at a defined work site. 
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PART A - GENERAL SPECIFICATION 

3.0 AUTHORITY OF OFFICERS OF TRANSNET 

3.1 The Contractor shall co-operate with the officers of the network operator and shall comply with all 
instructions issued and restrictions imposed with respect to the Works which bear on the existence and 
operation of the network operator's railway lines and high-voltage equipment. 

3.2 Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the 
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or 
the safety of the network operator’s assets or any person is affected. CONSIDERATIONS OF SAFETY 
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS. 

4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF 

4.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any 
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the 
names, addresses and telephone numbers of the representatives. 

4.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully 
conversant with this specification and that he shall comply with all his obligations in respect thereof. 

4.3 The Contractor shall ensure that all contractor staff receives relevant awareness, educational and 
competence training regarding safety as prescribed. 

5.0 OCCUPATIONS AND WORK PERMITS 

5.1 Work to be done during total occupation or during an occupation between trains or under a work permit 
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator 
requirements. 

5.2 The Contractor shall organise the Works in a manner which will minimise the number and duration of 
occupations and work permits required. 

5.3 The network operator will not be liable for any financial or other loss suffered by the Contractor arising from 
his failure to complete any work scheduled during the period of an occupation or work permit. 

5.4 The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits 
together with details of the work to be undertaken, at least 21 days before they are required. The network 
operator does not undertake to grant an occupation or work permit for any particular date, time or duration. 

5.5 The network operator reserves the right to cancel any occupation or work permit at any time before or 
during the period of occupation or work permit. If, due to cancellation or change in date or time, the 
Contractor is not permitted to start work under conditions of total occupation or work permit at the time 
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in 
clauses 5.6 to 5.8. 

5.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or 
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of 
working time up to the time his labour and plant are employed on other work, but not exceeding the period 
of the cancelled occupation or work permit. 

5.7 When the Contractor is notified less than 2 hours before the scheduled starting time, or during an 
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim 
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration 
of the occupation or work permit. 

5.8 Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be 
subject to his claims being submitted within 14 days of the event with full details of labour and plant 
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and 
plant could be employed was immediately available. 

5.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the 
Contract Supervisor written confirmation of the date, time and duration of the occupation. 

5.10 Before starting any work for which a work permit has been arranged, the Responsible Representative shall 
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which 
work may be undertaken. After the work for which the permit was granted has been completed, or when the 
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed 
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical 
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly. 

6.0 SPEED RESTRICTIONS AND PROTECTION 

6.1 When speed restrictions are imposed by the network operator because of the Contractor's activities, the 
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as 
possible. 

6.2 When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise 
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the 
network operator's and the Contractor's personnel and assets, the public and including trains. 

6.2.1 The network operator will provide training free of charge of the Contractor's flagmen and other personnel 
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he 
considers that protection will be necessary, taking into account the minimum permissible clearances set out 
in the Manual for Track Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

6.3 The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which 
may be given by the network operator personnel providing protection. 

7.0 ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY 

7.1 The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used 
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any 
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited 
as far as is reasonably possible. 

7.2 The Contractor shall not occupy or interfere in any way with the free use of any public or private road, 
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road 
authority concerned. 

8.0 CLEARANCES 

8.1 No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track 
Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

9.0 STACKING OF MATERIAL 

9.1 The Contractor shall not stack any material closer than 3m from the centre line of any railway line without 
prior approval of the Contract Supervisor. 

10.0 EXCAVATION, SHORING, DEWATERING AND DRAINAGE 

10.1 Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not 
encroach on the hatched area shown in Figure 1. 
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10.2 The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless 
otherwise stipulated elsewhere in the Contract. 

10.3 Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a 
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced. 

10.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall 
dispose of it as directed by the Contract Supervisor. 

10.5 The Contractor shall not block, obstruct or damage any existing drains either above or below ground level 
unless he has made adequate prior arrangements to deal with drainage. 

11.0 FALSEWORK FOR STRUCTURES 

11.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall 
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is 
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered 
professional engineer certifying that he has checked the design of the falsework and that the drawings are 
correct and in accordance with the design. 

11.2 After the falsework has been erected and before any load is applied, the Contractor shall submit to the 
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked 
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the 
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to 
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework. 

12.0 PILING 

12.1 The Contract Supervisor will specify the conditions under which piles may be installed on the network 
operator’s property. 

13.0 UNDERGROUND SERVICES 

13.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established that there 
are no underground services which may be damaged thereby. 

13.2 Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the 
nearest station, or to the traffic controller in the case of centralised traffic control. 

14.0 BLASTING AND USE OF EXPLOSIVES 

14.1 When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in 
this specification. 

14.2 No blasting shall be carried out except with the prior written permission of the Contract Supervisor and 
under such conditions as he may impose. 

14.3 On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before 
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the 
vicinity of electrified lines unless a member of the network operator's electrical personnel is present. 

14.4 The Contractor shall arrange for the supply, transport storage and use of explosives. 

14.5 The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available 
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and 
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be 
carried out only under the supervision of a duly authorised representative of the network operator. 

14.6 The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the 
commencement of any blasting operations.  

14.7 Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and 
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the 
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the 
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings, 
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the 
blasting.  

14.8 After completion of the blasting the Contractor shall obtain a written clearance from each landowner in 
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage 
caused by the blasting operations to their respective properties, have been settled.  

14.9 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of 
the Explosives Regulations (Act 26 of 1956 as amended). 

14.10 Blasting within 500m of a railway line will only be permitted during intervals between trains. A person 
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be 
in communication with the controlling railway station. 

 Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey 
his instructions implicitly regarding the time during which blasting may take place. 

14.11 The flagmen described in clause14.10, where provided by the network operator, are for the protection of 
trains and the network operator’s property only, and their presence does not relieve the Contractor in any 
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this 
Contract. 

14.12 The person described in clause 14.10 will record in a book provided and retained by the network operator, 
the dates and times:- 

 (i) when each request is made by him to the controlling station for permission to blast; 

 (ii) when blasting may take place; 

 (iii) when blasting actually takes place; and 

 (iv) when he advises the controlling station that the line is safe for the passage of trains. 

14.13 Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The 
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the 
book whenever an entry described in clause 14.12 is made. 

15.0 RAIL TROLLEYS 

15.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be 
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him. 

15.2 All costs in connection with trolley working and any train protection services requested by the Contractor 
shall, be borne by the Contractor, unless otherwise agreed. 

16.0 SIGNAL TRACK CIRCUITS 

16.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting 
an electrical current makes contact between rails of railway line/lines. 

16.2 No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's 
knowledge and consent. 

17.0 PENALTY FOR DELAYS TO TRAINS 

17.1 If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was 
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and 
number of trains delayed. 

18.0 SURVEY BEACONS AND PEGS 

18.1 The Contractor shall not on any account move or damage any beacon, bench mark, reference mark, 
signal or trigonometrical station in the execution of the Works without the written approval of the Contract 
Supervisor.  

 Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the 
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon 
or mark at the cost of the Contractor. 

18.2 The Contractor shall not move or damage any cadastral or mining beacon without the written approval of 
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old 
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved 
without the written approval of the Contract Supervisor.  
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 Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be 
responsible for having it replaced, at his cost, by a land surveyor. 

18.3 The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed 
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed 
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered 
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each 
peg replaced shall be checked by the Contractor. 

18.4 Where a new boundary has been established, beacons on the fence line shall not be disturbed, and 
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the 
prior written approval of the Contract Supervisor. 

19.0 TEMPORARY LEVEL CROSSINGS 

19.1 The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution 
of the Works, permit the construction of a temporary level crossing over a railway a line at a position 
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary 
level crossing is permitted will be at the discretion of the Contract Supervisor. 

19.2 The Contractor will provide protection and supervise the construction of the road over the track(s) and 
within the railway servitude at the level crossing, as well as the erection of all road signs and height 
gauges. All cost to be borne by the applicant. 

 The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage 
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead 
electrical equipment.  

 Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network 
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems 
to accommodate the level crossing. 

19.3 The Contractor shall take all necessary steps including the provision of gates, locks and, where 
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his 
subcontractors and their employees, the staff of the network operator and to such other persons as the 
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the 
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level 
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and 
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until 
the lines are clear. 

19.4 The Contractor shall maintain the temporary level crossing within the railway servitude in good condition 
for the period it is in use. A temporary agreement with the road authority to be concluded for the 
maintenance of the level crossing outside the railway servitude.   

19.5 When the temporary level crossing is no longer required by the Contractor, or permitted by the network 
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s 
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its 
original condition. Work over the tracks and within the railway servitude will be supervised by the network 
operator.  

20.0 COMPLETION OF THE WORKS 

20.1 On completion of the works, the Contractor shall remove all the remaining construction plant and material 
from the site, other than material which is the property of the network operator, and leave the site in a 
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the 
Contract supervisor must authorise it’s retention on site.  

21.0 PROTECTION OF PERSONS AND PROPERTY 

21.1 The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and 
where necessary or as required by the Contract Supervisor or by any statutory authority, for the 
protection of the Works and for the safety and convenience of the public.  

 Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals. 
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts 
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.  
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21.2 The Contractor shall take all the requisite measures and precautions during the course of the Works to: 

 (i) protect the public and property of the public, 

 (ii) protect the property and workmen of both the network operator and the Contractor, 

 (iii) avoid damage to and prevent trespass on adjoining properties, and 

 (iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised 
person, and with any stipulation embodied in the contract documents which affects the safety of any 
person or thing.  

21.3 The network operator will provide, at its own cost, protection for the safe working of trains during such 
operations as the Contract Supervisor may consider necessary. Protection by the network operator for 
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract. 

21.4 The Contractor shall take all precautions and appoint guards, watchmen and compound managers for 
prevention of disorder among and misconduct by the persons employed on the Works and by any other 
persons, whether employees or not, on the work site and for the preservation of the peace and protection 
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall 
be at the Contractor's expense. 

21.5 All operations necessary for the execution of the Works, including the provision of any temporary work 
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution, 
soil erosion or restriction of or interference with streams, furrows, drains and water supplies. 

 If the original surface of the ground is disturbed in connection with the Works, it shall be made good by 
the Contractor to the satisfaction of the land owner, occupier or responsible authority.  

21.6 The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the 
Works, including work permitted outside normal working hours. 

21.7 Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the 
direction and control of, and at sites made available by the local authority. Dumping outside local 
authority boundaries shall be done only with the express permission and under the direction and control 
of the Contract Supervisor. 

21.8 The Contractor shall comply with environmental protection measures and specifications stipulated by the 
Contract Supervisor and/or local and environmental authorities.  

22.0 INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES 

22.1 The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any 
work or perform any act which affects the security, use or safety of an open line except with the authority 
of the Contract Supervisor and in the presence of a duly authorised representative of the network 
operator. 

22.2 The Contractor shall not carry out any work or operate any plant, or place any material whatsoever 
nearer than three metres from the centre line of any open line except with the written permission of the 
Contract Supervisor and subject to such conditions as he may impose. 

22.3 Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or 
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held 
responsible for any damage to or interruption of such services arising from any act or omission on his 
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing, 
replacing or restoring the services, as well as all other costs arising from any damage to services, shall 
be borne by, and will be recovered from the Contractor. 

22.4 Authority granted by the Contract Supervisor and the presence of an authorised representative of the 
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this 
specification.  

23.0 ACCESS, RIGHTS-OF-WAY AND CAMPSITES 

23.1 Where entry onto the network operator's property is restricted, permission to enter will be given only for 
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the 
network operator. 

23.2 The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network 
operator's property. The owners of private property to be traversed shall be approached and treated with 
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such 
property owners from the Contract Supervisor.  

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his 
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any 
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere 
with any fence or gate which is either on the network operator's property or on private property and which 
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of 
animals or unauthorised persons onto the network operator's or private property, and shall make the 
fences safe against trespass at the close of each day's work. 

23.3 The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the 
approved right-of-way to minimise damage to property, crops and natural vegetation. 

23.4 When access is no longer required, and before completion of the Works, the Contractor shall repair, 
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the 
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and 
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying 
that the owner and occupier have no claim against the Contractor or the network operator arising from 
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he 
shall report the circumstances to the Contract Supervisor.  

24.0 SUPERVISION 

24.1 The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the 
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract 
Supervisor may require for the operations of the network operator, the safety of trains, property and 
workmen of the network operator, and for the safety of other property and persons. The Contractor shall 
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract 
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not 
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any 
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities 
of the Contractor in carrying out the Works. 

24.2 The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under 
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey 
the deputy or person to whom any such duties or functions have been delegated as if he were the 
Contract Supervisor. 

24.3 The Contractor shall exercise supervision over the Works at all times when work is performed or shall be 
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent 
shall be competent and responsible, and have adequate experience in carrying out work of a similar 
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract 
Supervisor shall be notified in writing of such appointment which will be subject to his approval. 

24.4 The Contractor or his duly authorised agent shall be available on the site at all times while the Works are 
in progress to receive the orders and directions of the Contract Supervisor. 

25.0 HOUSING OF EMPLOYEES 

25.1 The Contractor shall, where necessary, make his own arrangements for suitable housing of his 
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the 
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the 
requirements of the local authority or the current network operator’s specification; Minimum Communal 
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.  

25.2 Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor 
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the 
Contractor. 

26.0 OPTICAL FIBRE CABLE ROUTES 

26.1 The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.  

26.2 Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor 
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who will determine the work method and procedures to be followed. 
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 PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT 

27.0 GENERAL 

27.1 This specification is based on the contents of Transnet’s publication ELECTRICAL SAFETY 
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the 
duration of the contract.  

 These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the 
network operator, and the onus rests on the Contractor to ensure that he obtains a copy. 

27.2 This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions. 

27.3 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of the Electrical 
Safety Instructions. 

27.4 The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe 
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional 
safety measures be considered necessary because of peculiar local conditions, these may be ordered by 
and at the discretion of the Electrical Officer (Contracts). 

27.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which 
causes or could cause any portion of a person's body or the tools he is using or any equipment he is 
handling, to come within 3 metres of any “live” high-voltage equipment. 

27.6 The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force. 

27.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer 
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. 
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety 
precautions required, including the attendance of the network operator’s staff where this is necessary. 

27.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts). 

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES 

28.1 Before any work is carried out or measurements are taken on any part of a building, fixed structure or 
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the 
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be 
carried out. 

28.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as 
temporary staging or shuttering for any part of the Works. 

28.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be 
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the 
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of 
parapets. 

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING 

29.1 No person may stand, climb or work, whilst on any platform, surface or foothold:  

29.1.1  higher than the normal unrestricted access way, namely - 

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and 

29.1.1.2 walkways between coaches and locomotives. 

29.1.2  of restricted access ways in terms of the Electrical Safety Instructions namely - 

29.1.2.1 the floor level of open wagons  

29.1.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material 
trains.  

29.1.3  Unauthorised staff working on these platforms must be directly supervised by duly authorised 
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must 
attend the relevant electrical safety module training. A letter of training must then be issued by an 
accredited training authority. A Category C Certificate of Authority must be obtained from the 
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local depot examining officer. 

29.2 When in the above positions no person may raise his hands or any equipment he is handling above his 
head. 

29.3 In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways 
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of 
work. 

29.4 The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if 
essential they shall be handled as nearly as possible in a horizontal position below head height. 

29.5 The Responsible Representative shall warn all persons under his control of the danger of being near “live” 
high-voltage equipment, and shall ensure that the warning is fully understood. 

29.6 Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be 
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in 
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be 
specially trained by the network operator and at the Contractor’s cost, as an Authorised Person to work 
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the 
senior responsible electrical engineer of the network operator. 

30.0 USE OF EQUIPMENT 

30.1 Measuring Tapes and Devices 

30.1.1 Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a 
person's body comes within 3 metres of the “live” equipment. 

30.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown 
nearer than 3 metres from the “live” high-voltage equipment. 

30.1.3 Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of 
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but 
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions. 

30.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits 
defined in clauses 31.1.1 to 31.1.3 are required. 

30.1.5 The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets 
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment. 

30.2 Portable Ladders 

30.2.1 Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under 
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in 
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater 
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the 
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken. 

31.0 CARRYING AND HANDLING MATERIAL AND EQUIPMENT 

31.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall 
be carried completely below head height near “live” high-voltage equipment. For maximum safety such 
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal 
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any 
“live” high-voltage equipment. 

31.2 Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come 
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been 
advised and has approved appropriate safety precautions. 

31.3 The presence of overhead power lines shall always be taken account of especially when communications 
lines or cables or aerial cables, stay wires, etc. are being erected above ground level. 

32.0 PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC. 

32.1 A pole may be handled for the purpose of erection or removal near high-voltage equipment under the 
following conditions: 
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 (i) If the distance between the point at which the pole is to be erected or removed and the nearest “live” 
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by 
the Responsible Representative. 

 (ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer 
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that 
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and 
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment. 

32.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

32.3 The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae, 
trees, posts, etc. 

33.0 USE OF WATER 

33.1 No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or 
with any person working on such equipment. 

34.0 USE OF CONSTRUCTION PLANT 

34.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, 
draglines, dewatering equipment and road vehicles with or without lifting equipment. 

34.2 When work is being undertaken in such a position that it is possible for construction plant or its load to come 
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will 
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. 
The Electrical Officer (Contracts) will decide whether further safety measures are necessary. 

34.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

34.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as 
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment. 

34.5 Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature. 

35.0 WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT 

35.1 If the Responsible Representative finds that the work cannot be done in safety with the high-voltage 
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to 
be taken. 

35.2 If a work permit is issued the Responsible Representative shall- 

 (i) before commencement of work ensure that the limits within which work may be carried out have been 
explained to him by the Authorised Person who issued the permit to him, and that he fully understands 
these limits. 

 (ii) sign portion C of the permit before commencement of work; 

 (iii) explain to all persons under his control the limits within which work may be carried out, and ensure that 
they fully understand these limits; 

 (iv) care for the safety of all persons under his control whilst work is in progress; and 

 (v) withdraw all personnel under his control from the equipment on completion of the work before he signs 
portion D of the work permit. 

36.0 TRACTION RETURN CIRCUITS IN RAILS 

36.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND. 

36.2 Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken 
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified 
lines shall not be touched simultaneously until rendered safe by the network operator personnel. 

36.3 The Contractor shall not break any permanent bonds between rails or between rails and any structure. He 
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary. 
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36.4 No work on the track which involves interference with the traction return rail circuit either by cutting or 
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is 
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit 
before permitting the work to be commenced. 

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE 
NETWORK OPERATOR 

 Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or 
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations 
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply. 

 Such equipment includes:- 

 (i) Eskom and municipal equipment; 

 (ii) The Contractor's own power supplies; and 

 (iii) Electrical equipment being installed but not yet taken over from the Contractor. 

 

END 
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