TRANSNEF

Transnet Freight Rail, a division of

TRANSNET SOC LTD
Registration Number 1990/000900/30

{hereinafter referred to as Transnet]

REQUEST FOR QUOTATION [RFQ] No BFX/52455

FOR THE REPLACEMENT OF P2 CONCRETE SLEEPERS IN THE
BLOEMFONTEIN YARD (ROOIWALLE)

ISSUE DATE 14 AUGUST 2013
CLOSING DATE 4: 3 SEPTEMBER 2013

CLOSINGTIME : 10:00

FORMAL BRIEFING : 21 AUGUST 2013 AT 10:00 - A COMPULSORY PRE - QUOTATION SITE
MEETING AND/OR BRIEFING SESSION WILL BE CONDUCTED AT
DEPOT ENGINEER 'S OFFICE, NATHAN STREET, BLOEMFONTEIN
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Section 1
NOTICE TO BIDDERS

Quotations which must be completed as indicated in Section 2 of this RFQ are to be submitted as follows:

METHOD: Courier
CLOSING VENUE: The Secretariat
Acquisition Council
Admin support Office
Tender Box
Office no, 2
Real Estate Management building
Austen Street
Beaconsfield
Kimberley
Contact person: Maggie Pain Tel. 053'%,828°3341)

1 Responses to RFQ

Responses to this RFQ [Quotations] must not imclude documents or reference relating to any other

quotation or proposal. Any additicnal conditions mustdbe embodied in an accompanying letter.

2 Broad-Based Black Economic Empowerment [B-BBEE]

Transnet fully endorses and supports the Government’s Broad-Based Black Economic £mpowerment
Programme and it would therefore prefer to do business with local business enterprises who share these
same values. Transnet will accordingly)allow a “preference” to companies who provide & valid B-BBEE

Verification Certificate. All procurement transactions will be evaluated accordingly.

2.1 B-BBEE Scorecard and Rating

As prescribed,in‘terms of the Preferential Procurement Policy Framework Act (PPPFA), Act § of
2000 and ifs Reguiations, Respondents are to note the following:

» { Proposais will be evatuated on price which will be allocated 80 points and preference which will
bealiocated 20 points, dependent on the value of the Services.

« The 80/20 preference point system applies where the acquisition of the Services will be less
than R1 000 000.00.

» If the B0/20 preference point system is stipulated and all Bids received exceed R1 000 000.00,
the RFQ wili be cancelled,

= In this RFQ, Transnet will apply 80/20 preference point system prescribed in the PPPFA,

In compliance with the Government Gazette No 34612, Notice No. 754 dated 23 September 2011,
as from 1 October 2011 valid B-BBEE Verification Certificates must be issued by

Respondent’s Signature Date & Company Stamp
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(i) Verification Agencies accredited by the South African National Accreditation System
[SANASY; or

(i  Registered Auditors approved by the Independent Regulatory Board of Auditors [IRBA], in
accerdance with the approval granted by the Department of Trade and Industry.

Enterprises will be rated by such agencies based on the following:

a) Large Enterprises [i.e. annual turnover greater than R35 million]:
« Rating level based on all seven elements of the B-BBEE scorecard

b} Qualifying Small Enterprises — QSE [i.e. annual turnover between R3 million and R35
milion]:
= Rating based on any four of the elements of the B-BBEE scorecard

¢) Exempted Micro Enterprises ~ EME [i.e. annual turnover less than RS million]:

In accordance with B-BBEE Caodes of Good Practice [Statement 000, Section 4], any enterprise
with an annual total revenue of R 5 miilion or less qualifies as an EME,
= Automatic rating of B-BBEE Level 4 irrespective of racemr.owniership
= Black ownership greater than 50% or Black WomensoWwnership greater than 50% automatically
qualify as B-BBEE Level 3
Sufficient evidence to qualify as an EME would be a certificate (which may be in the form of a
letter) from an auditor or accounting officer or a certificate from a Verification Agency accredited
by SANAS. The certificate must confirmthe company’s turnover, black ownership / black female
ownership, B-BBEE status level andmvalidity, date.
Respondents are reguired to furnisht proaf.ofithe above to Transnel. fi.e. a valid delailed scorecard
as stipulated above in respect of Large Enterprises and QSEs, or a valid certificate in respect of
EMES].
Transnet will accordingly allocafe 2 maximum of 20 {twenty] points in accordance with the
80/20 preference point systeém prescribed in the Preferential Procurement Policy Framework Act
(PPPFA), Act 5 of2000 and’its Regulations to the Respondent’s final score based on an entity's B-
BBEE scorecard ratings
N.B. Failuré to 'submit & B-BBEE certificate, which is valid as at the Closing Date of this RFQ, will

result in aygCore of zero being aflocated for B-BBEE.

[Refer dlause 18 below for Returnable Documents required]

3 Commuhnication

a) Respondents are warned that a respense will be fiable for disqualification should any attempt be
made by a Respondent either directly or indirectly to canvass any officer(s) or employee of
Transnet in respect of this RFQ between the ciosing date and the date of the award of the
business.

b} A Respondent may, however, before the closing date and time, direct any written enquiries
relating to the RFQ to the following Transnet employee:

Name: Gidecn Joubert

Email: Gideon. Joubert@Transnet.net

Respondent’s Signature Cate & Company Stamp



Transnet Request for Quotation No BFX/52455 Page 4 of 42

4 Tax Clearance

The Respondent’s original valid Tax Clearance Certificate must accompany the Quotation. Failure to

provide this document with the RFQ submission will resuit in disqualification.

5 VAT Registration
The valid VAT registration number must be stated here: [if applicable].

6 Legal Compliance

The successful Respondent shall be in full and complete compliance with any and all applicable national

and {ocal laws and regulations,

7 Changes to Quotations

Changes by the Respondent to its submission will not be considered after thewclosing date and time.

8 Pricing

Alt prices must be quoted in South African Rand on a fixed price basis, excliding VAT.

9 Prices Subject to Confirmation

Prices quoted which are subject to confirmation will not be considered.

10 Negotiations

Transnet reserves the right to undertake post-tender negotiations with selected Respondents or any
number of short-listed Respondents.

11 Binding Offer

Any Quotation furnished pursuant ¥e.this Reguest shall be deemed to be an offer. Any exceptions to this

statement must be clearly and specifically indicated.

12 Disclaimers

Transnet is not cammitted t& any course of action as a result of its issuance of this REQ and/or its receipt

of a Quotation(in résponse to it. Please note that Transnet reserves the right to;

. medifysthe REQ'S goods / service(s) and request Respondents to re-bid on any changes;

. rejechany Quotation which does not conform to instructions and specifications which are detailed
herein;

+ % disqualify Quotations submitted after the stated submission deadline;

. not necessarily accept the lowest priced Quotation;

. reject all Quotations, if it so decides;

. place an corder in connection with this Quotation at any time after the RFQ’s closing date;

+«  award only a portion of the proposed goods / service/s which are reflected in the scope of this RFQ;

= split the award of the order/s between more than one Supplier/Service Provider; or

. make no award at all.

Respondent’s Signature Date & Company Starp
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In addition, Transnet reserves the right to exclude any Respondent from the bidding process who has
been convicted of a serious breach of law during the preceding § [five] years, including but not limited to
breaches of the Competition Act 89 of 1998. Respondents are required to indicate below whether or not
they have been found guilty of a serious breach of law during the past 5 [five] years:

I/we do hereby certify that J/we
have/have not been found guilty during the preceding 5 [five] years of a serious breach of law,
including but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or
other administrative body. The type of breach that the Respondent is required to disclose excludes

relatively minor offences or misdemeanours, e.g. traffic offences,
Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd resepves the right to exclude any Respondent
from the bidding process, should that person or entity have been found guilty of a serious breach of law,

tribunal or regulatory obligation.

13  Evaluation Criteria

Transnet will vtilise the following criteria [not negessarily in this order] in choosing a Supplier/Service
Provider, if so required:
= Administrative responsiveness - Completeness of response and returnable documents
. Substantive responsiveness — Prequalification criteria, if any, must be met and whether the Bid
materiaily complies with the sgope and/or specification given
. Weighted evaluation based om80/20 preference point system as indicated in paragraph 2 above:
- Pricing and pricg basisyfirm] - whilst not the sole factor for consideration, competitive pricing

and overall levehof unconditional discounts® will be critical

- B-BBEEstatus of company

Preferenge points will be awarded to a bidder for attaining the B-BBEE status level of contribution

ind@ccardance with the table below:

B-BBEE Status Level Number of points
of Contributor (80/20 system)
1 20
2 18
3 16
4 12
5 8
6 6

! Oy unconditional discounts witl be taken into account during evaluation. A discount which has been offered

conditionally will, despite not being laken inte account for evalualion purposes, be implemented when payment is
effected.

Respondent’s Signature Date & Company Stamp
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7
8 2

Non-compliant
contributor

14  Validity Period

Transnet desires a validity period of 90 [ninety] days from the closing date of this RFQ.
This RFQ is valid until

15 Banking Details

BANK:
BRANCH NAME / CODE:
ACCOUNT HOLDER:
ACCOUNT NUMBER:

16 Company Registration

Registration number of company / C.C.

Registered name of company / C.C.

17 Disclosure of Prices Quoted

Respondents must indicate here whether Trafsnetymay disclose their quoted prices and conditions to

other Respondents:

ves|  |[mo| |

18 Returnable Documents

Returnable Documents means, all the documents, Sections and Annexures, as listed in the tables

below.

a) Respondents aré) required to submit with their Quotations the Compulsory Returnable
Documents;fas detailed below and marked with an *

Failure tovgrovide all these Compulsory Returnable Documents at the Closing Date and
timel of \this' RFQ will result in a Respondent’s disqualification. Respondents are
tiferefore urged to ensure that alf these Documents are returned with their Quotations.

All Segtions, as indicated in the footer of each page, must be signed, stamped and dated by the
Respondent. Please confirm submission of these mandatory Returnable Documents by so indicating
[Yes or No} in the table below:

Submitted
Returnable Documents [Yes or

No]

SECTION 1 : Notice to Bidders

- Valid B-BBEE Verification Certificate [RSA Large Enterprises and QSEs]
Note: failure to provide a valid B-BBEE Verification Certificate at the closing

Respondent’s Signature Date & Company Stamp
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Submitted
Returnable Documents [Yes or
No]
allocated for B-BBEE scorecard
- Valid B-BBEE certificate from auditor, accounting officer or SANAS accredited
Verification Agency [RSA EMEs]
Note: failure to provide a valid B-BBEE Verification Certificate at the closing
date and time of the tender will result in an automatic score of zero being
alfocated for B-BBEE scorecard
- In the case of Joint Ventures, a copy of the Joint Venture Agreement or
written confirmation of the intention to enter into a Joint Venture Agreement
SECTION 2 : Quotation Form ¥
SECTION 3: Vendor Application Form
+ Original cancelled cheque or bank verification of banking details
o Certified copies of IDs of shareholder/directorsimembers {as applicable]
» Certified copy of Certificate of Incorporation [CM29/CM$ pame ‘thange)
+ (ertified copy of share certificates [CK1/CK2 if C.C.]
s Entity’s letterhead
« Certified copy of VAT Registration Certificate [RSA entities only]
+ Certified copy of valid Company RegistrationGertificate [if applicable]
« Original valid Tax Clearance Certificate-[Codsortia / Joint Ventures / Sub- | *
contractors must submit a separate Tax Clearance Certificate for each party]
Valid Letter of Good Standing
ANNEXURE A — Project Specifications *
ANNEXURE B - E.4E Transnet (Jan 2004) Safety arrangements and Procedural compliance with
the Occupational Health and Safety act (Act85 of 1993 and applicable regulations
ANNEXURE C - E7/1 (July 1998)/Specification for general work and works on, over, under or
adjacent to Railway lines and neag high voltage equipment Special conditions

Respondent’s Signature Date & Company Stamp
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Section 2

QUOTATION FORM

I/We
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hereby offer to supply the services at the prices quoted in the Price Schedule below, in accordance with

the conditions related thereto and as per Annexure A

I/We agree to be bound by those terms and conditions in:

the Standard Terms and Conditions for the Supply of Goods or Services to Transnet, the £4E and the

E7/1 [all available on request]; and

any other standard or special conditions mentioned and/or embodied in this Reguest for Quatation.

I/We accept that unless Transnet should otherwise decide and so inform meftispthis Quotation [and, if

any, its covering letter and any subsegquent exchange of correspondence], together with Transnet’s

acceptance thereof shall constitute a binding contract between Transnet and mefus.

I/We further agree that if, after I/we have been notified of the acceptance of my/our Quotation, I/we fail
to deliver the said service within the delivery lead-time quoted, Transnet may, without prejudice to any

other legal remedy which it may have, cancel the ordemand recover from mefus any expensas incurred

by Transnet in calling for Quotations afresh and/or fiaving to accept any less favourable offer.

Price Schedule

1/We quote as follows for the Service required, excluding VAT: See Annexure A for Specifications.

item Description Linit Qty Rate Amount

1 Install P2 concrete sleepers anduall related work
including delivery of removed sleepers to Supply each 5000 Roviiiinnn,
Chain Services, Bloemfontein

Total (Excl. VAT) Roiiinninn,

Notes to Pricing:

a) Al Prices must be guoted in South African Rand, exclusive of VAT

b} Please note that should you have offered a discounted price(s), Transnet will only consider such

price discount(s) in the final evaluation stage If offered on an unconditional basis.

Respondent’s Signature

Date & Company Stamp
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Transnet Supplier Declaration/Application



Transnet Supplier Declaration/Application

TRANSNET

w

The Financial Director or Company Secretary

Transnet Vendor Management has received a request to ivad your company on to the Transnet vendor database. Please
furnish us with the following to enable us to process this request:

1. Complete the “Supplier Declaration Form” {(SDF} on page 2 of this letter

2. Original cancelled chegue OR letter from the bank verifying banking details (with bank stamp)

3. Certified copy of identity document of Shareholders/Directors/Members (where applicable)

4, Certifiad copy of certificate of incorporation, CM28 / CM9 (name change)

5. Certified copy of share Certificates of Shareholders, CK1 / CK2 (if CC)

6. A letter with the company’s letterhead confirming physical and postat addresses

7. Original or certified copy of SARS Tax Clearance certificate and Vat registration certificate

8. A signed letter from the Auditor / Accountant confirming most recent annual turnover and percentage black ownership
in the company AND/OR BBBEE ceriificate and detailed scorecard from an atredited rating agency (SANAS
member).

NB: * Failure to submit the above documentation will defay the vendor creation process.
= Where applicable, the respeciive Transnel business unit processing your application may request furthier
information from you. £.¢. proof of an existence of a Service/Business confiachbetween your business and the
respective Transnet business unit etc.
IMPORTANT NOTES:

a) If vour annual turnover is less than RS million, then in termissef tbe DT codes, you are classified as an Exempted
Micro Enterprise (EME). If your company is classified as an’EME, pléase include in your submission, a signed letter
from your Auditor / Accountant confirming your company'symoest recent annual turnover is less than R5 million and
percentage of black ownership and black female ownership inithe company AND/OR BBBEE certificate and detailed
scorecard from an accredited rating agency (e.g. permanent SANAS Member), should you feel you wilt be able to
attain a better BBBEE score.

b) If your annual turnover is between RS million and R35million, then in terms of the DTI codes, you are classified
as a Qualifying Small Enterprise (QSE) and you claimea’specific BBBEE level based on any 4 of the 7 elements of the
BBBEE score-card, please include your BEE eertificate in your submission as confirmation of your status.

NB: BBBEE certificate and detalled scoregard should be obtained from an accredited rating agency (e.q. permanent
SANAS Member).

¢ H your annual turnover is_in excess of R35million, then in terms of the DT codes, you are classified as a Large
Enterprise and you claim a speg¢ific BEE lével based on all seven elements of the BBBEE generic score-card. Please
inctude your BEE certificate inyounsubmission as confirmation of your status.

NB: BBBEE certificate and) detailed scorecard should be obtained from an accredited rating agency
{permanent SANAS Member).

d} Yo avoid PAYE tax being automatically deducted from any invoices received from you, you must aiso confact
the Transnet persomywheylodged this request on your behalf, so as to be correctly classified in terms of Tax
tegislation.

e} Unfortunately, No payments can be made to a vendor until the vendor has been registered, and no vendor can be
registered uptii“the vendor application form, together with its supporting documentation, has been received and
processed:

f) Please return the compieted Supplier Declaration Form (SDF) together with the required supporting
documents mentioned above to the Transnet Official who is intending te procure your company's
services/products in order that he/she should complete and internal Transnet Departmental Questionnaire
before referring the matter to the appropriate Transnet Vendor Master Office.

Regards,

Transnet Vendor/Supplier Management .Contact person Carol tell: 021 940-3846 fax 021 940-3883.

10



Supplier Declaration Form

TRANSNET

,

Company Trading Name

Company Registered Name

Company Regisiration Number Or ID Number If A Sole Proprieter

Form of entity cC

Trust Ply Lid [ Limited ‘ Partnership Sole Proprietor

VAT number (if registered}

Company Telephone Number

Company Fax Number

Company E-Mail Address

Company Website Address

Bank Name

Bank Account Number |

Postal Address

[ Code J

Physical Address

[ Code ‘

Contact Person

Designation

Telephone

Emait

Annual Turnover Range (Last Financial Year)

< R5 Million R5-35 million >R35 miilion

Does Your Company Provide

Products Services Beoth

Area Of Delivery

National Provincial Local

Is Your Company A Public Or Private Entity

Public Private

Does Your Company Have A Tax Directive Or IRP30 Certificate Yes No

Main Product Or Service Supplied (E.G.: Stationery/Consulting}

BEE Ownership Details

%Bfack Ownership % Black womgn ownership

% Disabled personfs
ownership

Does your company have a BEE cerificale

| Yes ! No

What is your broad based BEE status (Level“ue 8 flnknown}

How many personne! does the firm empioy

| Permanent | Part time

Transnet Contact Person

Contact number

Transnet aperating division

Duly Authorised To Sign,For And On Behalf Of Firm / Organisation

Name

Designation

Signature

Date

Stamp And Signature Of Commissioner Of Oath

Namsa

Datle

Signalure

Telephone
No.

NB: Piecase return the compieted Supplier Declaration Form {SDF) together with the required supporting documents
mentioned above to the Transnet Official who is intending to procure your company's services/products.
Transnet Vendor/Supplier Management .Contact person Carol tell: 021 940-3846 fax 021 940-3883

1



TRANSNET

e

ANNEXURE A

SPECIFICATION FOR THE REPLACEMENT OF 5 000 P2 CONCRETE SLEEPERS IN BLOEMFONTEIN YARD
{ROOTWALLE)

LOCATION OF SITE

Access to the site is by taking the maintenance road from Depot Engineers Office, Bloemfontein.

SCOPE OF WORK

This contract consists out of:-
+ Removal of wooden and steel sleepers and replacement of £ 5 000 new fsecondihand P2 sleepers.
= the transportation of removed sleepers and fastenings to Supply Chain Services, Bloemfontein, .
« the finalizing of the track into an "A” standard.

SPECIFICATIONS
The following specifications shall apply to this contract:

a} Specification E10 for railway track work

b) Specification E10/2 for the relaying of sleepers

¢} Transnet Freight Rait safety guidelines for Infrastructurémape 2000
d) Transnet Freight Rail's Manual for Track Maintenance

DESCRIPTION OF THE WORK REQUIRED.
AVAILABILITY OF P2 SLEEPERS:

5 000 P2 sleepers will he off ioaded by others closedo site (£ 2km) to be moved to site by contractor.

Removal of redundant yard sleepers

The Contractor shail remove all the redundant ‘wooden and steel sleepers and fastenings in the prescribed
manner. Al the wooden and steel slegpers and)fastenings will be taken to Supply Chain Services, Bioemfontein
for disposat by Transnet Freight Rail.\Documentation is to be kept of the numbers delivered to the place of
storage.

Installation of the P2 concrete sleeper

The existing ballast is to betsCreeped during removal and kept for re-use. All excess fines are to be distributed
along the track. Ballastds tg be ¢leared to 50mm below the sieeper.

Replacement concrete sleepers are to be installed in correct position as indicated by measurement of the 700mm
sleeper spacing. They are tovbe installed squarely to track and fastened using new fastenings.

The rails, sleepefssand rail pads are to be cleaned of any foreign materials bafore fastening.

Ballast to be boxed in and shovel packed to “A" standard.

Sleeper spacing to be 700mm.

No lifting will be required.

Track slacks to be lifted out if any occur.

Bailast Formation shall be finished off neatly as is required of an "A" standard track.

Replacement process:

The replacement of the sleepers will take place during either total occupations or occupations between trains.
Sleeper spacing of 700mm to be pre-marked by Contractor.

12



Redundant yard sleepers are to be boxed out and removed. All the existing wooden and steel sleepers and
fastenings are to be removed and scrapped.
The new P2 concrete sleepers must be installed in the correct marked position, placed squarely and fastened at

the prescribed spacing.

Total Cccupations shall be arranged daily from Mondays to Fridays from 7:00- 16:00. A Transnet Freight Rail
representative will control such occupations,

Before inserting the HDPE pads the rail seats must be cleaned of all dirt and foreign objects.

The HDPE pads must be instalied and the rails fastened to the sleepers, using the correct rail pad and spring clip.
During this whole process no lifting of the track may take place.

Alignment of the track:

The track must then be aligned and tamped to the correct ine and level and to the “A" standard.

The ballast must be boxed in and trimmed.

Where there is a shortage of ballast, this will be off loaded and boxed in.

In case of kick outs occurring in the railway line, the Contractor must realign the wack and box in the ballast and
repert to Track Master on site.

Finishing off and recovery of released material:

At the end of each day's work, the work site is to be left clean and tidyaAll materials shall be placed clear of the
track. All fastenings shalt be removed by Contractor to a site in Bloemfontein as indicated by Transnet Freight Rail
representative.

The quantities shall be recorded in the site diary.

The Contractor shall be held responsible for loss of material'due to whatever reason — both for new and released
material.

After replacing the sleepers all available baliast shall beboxed th and regulated to the standard ballast profile.

All released material, (old fastenings, spring clips and pads,huts and bolts) shall be transported by the Contractor
to Supply Chain Services, Bloemfontein for scrapping.

Accommodation of traffic:

Occupations shall be arranged by Transnet FreightbRail. The work shall be executed in such a way that the safe
passage of trains and the safety of the pgersomnel of the contractor is not at risk at any time.

The access to the railway line may be difficuit and prospective tenderers shall acquaint themselves with the
conditions on site.

. - g o
"

The-Gontracter-sh
WWWWMW@MWWW&W
eonpsumables-as-well-asPlopeifecrucible-forevery 15-welds:
mmmﬁmmmﬁwmmwemﬁew@WMemmmwmm
gltrasonically-test

TO BE SUPPLIED BY TRANSNET FREIGHT RATL

All material (P2 concrete sleepers with new fastenings)
A Track Master

Arranging of Occupations.
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1O BE SUPPLIED BY THE CONTRACTOR

All fabour, tools, equipment, transport and supervision for the work as described.

The Contractor shall supply and have available on the site at all times two A4 size triplicate carbon copy books.
in one book, site instructions will be recorded. The other book shall be used by the contractor as a diary for
recording day by day the state of the weather, the work done each day and full details of any circumstance which
may affect the progress of the work. The original sheet of each set of three pages will be removed from both
books and retained by the Technical Officer. The Contractor may remove the second sheet but the third sheet
shall be retained on the site until completion of the work, when it shall be handed over to the Technical Officer,

PROGRAM / DURATION FOR THE EXECUTION OF THE WORK

The work is to commence 3 weeks after the contract has been awarded. This is to afford time for occupation
applications. A minimum of 100 sleepers are to be replaced daily. The dates will dependen the adjudication date
of contract,

PENALTIES
For late completion of work a penaity of R1 000,00 per day shall be imposed on the Contractor.

RESPONSIBILITIES

The Track Master will be responsible for:
s Management of occupations;
Oversee safe passage of trains.
Delivery of all the materials provided by Transnet Freignt Rail to site, except sleepers.
Communication with Operating;
Speed restrictions (if necessary);
The daily use of the site instruction book and diary book;
Completion of SAP 02 releasement formsifor released or scrapped material,

® % &% & » a

The Contractor shall be responsibie for:
Two flagman

s All the works as stated in thigspeCification;

s The quality of the works;

+ His own personnel, transporfand gquipment;

+ Safe keeping of the tools and equipment during the contract;

» Daily recording in the sité diary of all materials received, transported, removed from the track, installed in
the track as wellpas recording of daily weather or any conditions that may have an influence on
productivity;

+ The use of protective clothing and adherence to the safety rules and regulations of Act 85.

« Supply of competent and trained personnel.

+«  Supply of tools,.equipment, vehicles etc.

» Distribution of sleepers to position where they must be installed;

« Accommodation for own labourer's if applicable;

« The safe transportation and delivery to Supply Chain Services, Bloemfontein as directed by Transnet

Freight Rail representative.

SAFETY OF STAFF AND PROTECTION OF TRAINS

The safety of the public, and the Contractor's own staff shall be the primary responsibility of the Contractor. The
Contractor will therefore ensure that a competent supervisor will oversee the safe running and completion of the
works and related activities.

14



The persen in charge of the occupation {taking occupations, placing fiagmen, declaring the track safe for the
passage of trains, canceling the occupation and recalling the flagmen, communication with train traffic controf
with regards to occupation matters as well as the issue and control of detonators) on the work site, will be a
competent Transnet Freight Rail employee reporting to the Depot Engineer.

The contractor will provide all protection required for the safe working of his personnel and safe passage of
trains. This protection will be in the form of the sentinel which must warn the workers with an audible sound
device of the approach of a train and which must ensure that all workers and equipment is cleared for safe
passage of trains.,

During and after completion of each day's work, the Contractor will make sure that &l work is completed to
ensure the safety of the track for the passage of trains. In the event that this is not possible, the contractor wilt
inform the responsible Transnet Freight Rail representative who will make the necessary arrangements to
complete the work. All costs involved to complete the works will be for the Contractors acteunt,

The Contractor shall further ascertain himself of any other safety and/or.secUrity regulations which may be
applicable to the area in which the work is undertaken and shall complySwith such reguiations at all times
including ali the safety clause of Act 85 of 1993 as applicable to the typelof wark'being performed.

The Contractor will issue all workers employed by him with the necessafyprotective clothing applicable to the
type of work being performed, These are to be worn at all times while on site,
It is further required from the Contractor to submit to the Engineer & Safety Plan and Risk Assessment covering

all the aspects of safety on site and safe working methods within 1 calendar week of receiving his letter of
appointment.

The contractor will also be responsible to provide thernecessary fire fighting equipment to prevent fires, which
may be started by welding or grinding work.

The Contractor is reminded that working adjacent to railway lines is hazardous and has to be treated as such.

A speed restriction of 15km/h will be imposedpacross the work site.

INSURANCE OF WORKS

The Contractor shall take every preCautionto protect the Works against damage of any kind and not to cause
damage to property or injury to anyipersen as a result of his execution of the works.

The Contractor shall, in hi§ own interests, obtain insurance of his own site establishment, materials, plant,
equipment and tools as wall as\instirance for his motor vehicles and the common faw liabilities of the Contractor
as an employer, for theduration of the contract,

Transnet Freight Raihaccepts no responsibility for any veldt fires during the execution of the work as stated in the
contract.

Transnet will arrange insurance for public liability.
TEMPORARY CAMPS

No facllities are available and the contractor must arrange for all facilities needed and this must be included in the
tender price. No camping on Transnet Freight Rail’s premises will be allowed.

15



FINAL INSPECTION OF THE WORK

A fingl inspection of the work wifll be done within seven working days after the Contractor has notified the
Manager in charge of the contract in writing that the work has been compieted. The work shall only be accepted
if the railway line is in the “A” standard at the stage of inspection. If the work is found to be satisfactory and
Transnet Freight Rail fand is left in the same condition as found, a Certificate of Completion will be issued and the
Contract will be considered completed.

MEASUREMENT AND PAYMENT
Payment will be affected as follows:

Replacing of sleeper

The rate tendered will include removal of yard sleeper from track and fransportation, formation preparation for
new sleeper, instaltation of replacement sleeper and all refated works.

Payment will be made for every P2 sleeper correctly installed as required bysthis specification. Payment will be
made on a monthly hasis for the number of sleepers installed per specification.
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ANNEXURE B

TRANSNET SOC LIMITED
(Registration no. 1990/000900/30)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE WITH THE OCCUPATIONAL HEALTH AND SAFETY
ACT {ACT 85 OF 1993) AND APPLICABLE REGULATIONS

1.

1.1

1.2

1.3

1.4

1.5

21

2.2

2.3

2.4

General

The Contractor and Transnet Limited (hereinafter referred to as "Transnet”) are individual,.employers, each in its own
right, with their respective duties and cbligations set out in the Qccupational Health and Safety Act, Act 85 of 1993
(the Act) and applicable Regulations.

The Contractor accepts, in terms of the General Conditions of Contract and in tefms of the Act, his obligations as an
employer in respect of ail persons in his employ, other persons on the premisestor the Site or place of work or on the
work to be executed by him, and under his control. He shall, before cammengement with the execution of the
contract work, comply with the provisions set out in the Act, and shall implefent and maintain a Health and Safety
Plan as described in the Construction Regulations, 2003 and as approved by Transnet, on the Site and place of work
for the duration of the Contract.

The Contractor accepts his ebligation to complying fully with the 'Act and applicable Regulations notwithstanding the
omission of some of the provisions of the Act and the Regulationgfrem this document,

Transnet accepts, in terms of the Act, its obligations as an‘employer of its own employees warking on or associated
with the site or place of work, and the Contractor and/Technica) Officer or his deputy shall at ali times, co-operate in
respect of the heaith and safety management of the site, and shali agree on the practical arrangements and
procedures to be implemented and maintained dufing execution of the Warks.

In the event of any discrepancies between any legislation and this specification, the applicable legislation will take
precedence.

Definitions

In this Specification any word or €xpréssion to which a meaning has been assigned in the Construction Regulations,
shall have the meaning so assighed %o it, Uniess the context otherwise indicates: -

The work included in this Contract shall for the purposes of compliance with the Act be deemed to be "Construction
Work", which, in terms gfthe Censtruction Regulations, 2003 means any work in connection with: -

{a) the erection, ‘maintepance, alteration, renovation, repair, demolition or dismantling of or addition to a
building of any similar structure;

(b the installationmerection, dismantling or maintenance of fixed plant where such work includes the risk of a
person falling;

{c) the censtruction, maintenance, demolition or dismantling of any bridge, dam, canal, road, ratway, runway,
sewer onwater reticulation system or any similar civil engineering structure; or

(d} the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;

“competent person” in relation to construction work, means any person having the knowledge, training and
experience specific to the work or task being performed: Provided that where appropriate gualifications and training
are registered as per the South African Qualifications Authority Act, 1995 these quafifications and training shall be
deemed to be the required qualifications and training;

“contractor” means principal contractor and “subcontractor” means contractor as defined by the Construction
Regutations, 2003,
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“fall protection plan” means a documented plan, of all risks relating to working from an elevated position,
considering the nature of work undertaken, and setting out the procedures and methods applied to eliminate the risk;

“health and safety file” means a file, or other record in permanent form, containing the information required to be
kept on site in accordance with the Act and applicable Regulations;

“Health =nd Safety Plan " means a documented plan which adrresses the hazards identified and include safe work
procedures to mitigate, reduce or control the hazards identified;

“Risk Assessment” means a programme to determine any risk associated with any hazard at a construction site, in
order to identify the steps needed to be taken to remove, reduce or control such hazard;

“the Act” means the Occupational Health and Safety Act No. 85 of 1993,
Procedural Compliance

The Contractor who intends to carry out any construction work shall, before,carrying out such work, notify the

Provincial Director in writing if the construction work:-

{a) includes the demolition of a structure exceeding a height of 3 metres; or
(b} inchides the use of explosives to perform constructionwork; or
{c) inctudes the dismantling of fixed plant at a heightagreater, than 3m, and shalf also notify the Provincial

Director in writing when the construction work exceeds 30 days or will involve more than 300 person days of
construction work and if the construction works=

{a} includes excavation work deeper than Im; af

() includes working at @ height greater than3 metres above ground or a landing.

The notification to the Provincial Director shall beven afform similar to Annexure A of the Construction Regulations,
2003, also shown in Annexure 1 of this Specification. The Contractor shall ensure that a copy of the completed
notification form is kept on site for inspegticn by an inspector, Technical Officer or employee.

The Contractor shall, in accordancedvithnthe Act and applicable Regulations, make all the necessary appointments of
competent persons in writing ené form similar to Annexure 2 of this Specification and deliver copies thereof to the
Technicat Officer. Copies should also be retained on the health and safety file.

Subcentractors shall also make\the above written appointments and the Contractor shall deliver copies thereof to the
Technical Officer,

In the case of a self-emplGyed)Contractor or any subcontractor who has the appropriate competencies and supervises
the work himseiff"the appointment of a construction supervisor in terms of regulation 6.1 of the Construction
Reguiations, 2003willmotrbe necessary. The Contractor shall in such a case execute and sign a declaration, as in
Annexure 3, by which,he personally undertakes the duties and obligations of the "Chief Executive Officer” in terms of
section 16(1)%ef the Act.

The Contractor shall, before commencing any work, obtain from the Technical Officer an access certificate as in
Annexure 4 executed and signed by him, permitting and limiting access to the designated site or place of work by the
Contractor and any subcontractors under his control.

Procedural compliance with Act and Regulations, as above, shall also apply to any subcontractors as employers in
their own right. The Contractor shall furnish the Technical Officer with full particutars of such subcontractors and
shall ensure that they comply with the Act and Regulations and Transnet's safety requirements and procedures.
Special Permits

Where special permits are reguired before work may be carried out such as for hotwork, isclation permits, work
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permits and occupations, the Contractor shall apply to the Technical Officer or the relevant authority for such permits
to be issued. The Contractor shail strictly comply with the conditions and requirements pertaining to the issue of
such permits.

Health and Safety Programme

The Tenderer shall, with his tender, submit a Health and Safety Programme setting out the practical arrangements
and procedures to be implemented by him to ensure compliance by him with the Act and Regulations and particufariy
in respect of: -

) The provision, as far as is reasonably practical, of a working environment that is safe and without risk to the
health of his employees and subcontractors in terms of section 8 of the Act;

()] the execution of the contract work in such a manner as to ensure in terms of sectipn 9 of the Act that persons
other than those in the Contractor's employment, who may be directly affected by the contract work are not
thereby exposed to hazards to their health and safety;

{ii)  ensuring, as far as is reasonably practical, in terms of section 37 of the Achthat no employee or subcontractor
of the Contractor does or omits to do any act which would be an offence™or the Contractor to do or omit to
do,

The Contractor's Health and Safety Programme shall be based on a risk assessment in respect of the hazards o
heaith and safety of his empioyees and other persons under his'control that are associated with or directly affected
by the Contractar's activities in performing the contract work and shalt establish precautionary measures as are
reasonable and practical in protecting the safety and healthefisuch employees and persons.

The Contractor shall cause a risk assessment contemplatediin clause 5.2 above to be performed by a competent
person, appeinted in writing, before commencement of any Construction Work and reviewed during construction,
The Risk Assessments shall farm part of the Healthwand Safety programme to be applied on the site and shall include
at least the following:

{a} The identification of the risks and hazards that'persons may be exposed to;

(k) the analysis and evaluation of the hazards identified;

{c) a documented Health and SafeyBlan, including safe work procedures to mitigate, reduce or control the
risks identified;

(d} a monitoring and review plan,

The Heaith and Safety Plan shail iaclude full particutars in respect of: -

{a) The safety mahdagement structure to be instituted on site or place of work and the names of the
Contractor's health and safety representatives and members of safety committees where applicabte;

{b) the safe working methods and procedures to be implemented {o ensure the work is performed
in complighce,withithe Act and Regulations;

{c) the safety equipment, devices and clothing to be made available by the Contractor to his employees;

{d) the site"gccess control measures pertaining to health and safety to be implemented;

(e) the arrangements in respect of communication of health and safety related matters and incidents between

the’ Contzactor, his employees, subcontractors and the Technical Officer with particular reference to the
reporting of incidents in compliance with Section 24 and General Administrative Regulation 8 of the Act and
with the pertinent clause of the General Conditions of Contract forming part of the Contract and

(f) the introduction of contrel measures for ensuring that the Safety Plan is maintained and monitared for the
duration of the Contract.

The Health and Safety programme shall be subject to the Technica! Officer's approval and he may, in consuitation with
the Contractor, order that additional andfor supplementary practical arrangements and procedures be implemented
and maintained by the Contractor or that different working methods or safety equipment be used or safety clothes be
issued which, in the Technical Officer's opinion, are necessary to ensure full comptiance by the Contractor with his
obligations as an employer in terms of the Act and Regulations. The Technical Officer or his deputy shall be allowed
to attend meetings of the Contractor's safety committee as an observer.
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The Contractor shall take reasonable steps to ensure that each subcontractor’s Health and Safety Plan is implemented
and maintained on the construction site: Provided that the steps taken, shall include periodic audits at intervals
mutuslly agreed to between the them, but at least once every month,

The Contracter shall stop any subcontractor from executing any construction work, which s not in accordance with the
Contractor’s, andfor subcontractor's Health and Safety Plan for the site or which poses a threat to the health ang
safety of persons.

The Contractor shall ensure that a copy of the Health and Safety Plan is available on site for inspection by an
inspector, Technical Officer, agent, subcontractor, employee, registered employee organisation, health and safety
representative or any member of the health and safety committee.

The Contractor shall consult with the health and safety committee or, if no health and.safety committee exists, with a
representative group of employees, on the development, monitoring and review of the Risk'Assessment,

The Contractor shall ensure that all employees under his control are informed, instrigted and trained by a competent
person regarding any hazard and the related work procedures before any@Work.commences, and thereafter at such
times as may be determined in the Risk Assessment.

The Contractor shall ensure that alt subcontractors are informed regarding any hazard as gtipulated in the Risk
Assessment before any work commences, and thereafter at such times as fmay be determined in the Risk Assessment.

The Contractor shalt ensure that ail visitors to a construction Sife"undergoes health and safety induction pertaining to
the hazards prevalent on the site and shall be provided withv/the necessary personal protective equipment,

Fati Protection Plan

In the event of the risk and hazard identificationy”as required in terms of clause 5.3 of this Specification, revealing
risks relating to working from an elevated position the contractor shalf cause the designation of a competent person,
responsible for the preparation of a fall protection plan;

The Contractor shall implement, maintaippandymonitor the fali protection plan for the duration of Contract. The
Contractor shal} also take such steps to ensurenthe continued adherence to the fall protection plan.

The fall protection plan shall includé:-

{a) A Risk Assessment of allwork'€arried out from an elevated position;

{b) the procedures and methods/to address all the identified risks per lecation;

{c) the evaluation ofthe employees physical and psychological fitness necessary to work at elevated positions;
(d) the training of employees working from elevated positions; and

(e) the procedurenaddressing the inspection, testing and maintenance of all fall protection equipment.

Hazards and PotentialkHazardous Situations

The Contractor and the Technical Officer shall immediately notify cne another of any hazardous or potentially
hazardous situations which may arise during performance of the Contract by the Contractor or any subcontractor
and, in particular, of such hazards as may be caused by the design, execution and/or location and any other aspect
pertaining to the contract work,

Health and Safety File

The Contractor shall ensure that a health and safety file is opened and kept on site and shall include all
documentation required as per the Act and applicable regulations, and made available to an inspector, the Technical
Officer, or subcontractor upon request,

The Centractor shall ensure that a copy of the both his Health and Safety Pian as well as any subcontractor's Health
and Safety Plan is available on reguest to an employee, inspector, contractor or the Technical Officer.
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8.3 The Contractor shall hand over a consolidated health and safety file to the Technical Officer upon completion of the

Construction Work and shalt in addition to documentation mentioned in the Act and applicable Regulations include a
record of all drawings, designs, materials used and other similar information concerning the completed structure.
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ANNEXURE 1

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3{1) of the Construction Regulations
NOTIFICATION OF CONSTRUCTION WORK

1{a}  Name and postal address of principal contractor:

{b) Name and tel. no of principal contractors contact person:

2. Principal contractor's compensation registration number:

3.(a} Name and postal address of client;

(b) Name and tel no of clients contact person or agent:

4.(a) Name and postal address of destgner(s) for the preject;

{b) Name and tel. no of designer(s) contactypersen:

5. Name and telephone number of pringipat contractor’s construction supervisor on site appointed in terms of regulation
6{1).

6. Name/s of pringipaicontractor’s construction sub-ordinate supervisors on site appeinted in terms of regulation 6(2).

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:
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9, Expected commencement date:

10. Expected completion date:

11. Estimated maximum number of persons on the construction site:
12. Planned number of contractors on the construction site accountable to the principle contragtor:
13. Name(s) of contractors aiready chosen,
Principat Contractor Date
Client Date
# THIS DOCUMENT IS TGWBE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO

COMMENCEMENT CEFWORK ON'SITE.

* ALl PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER PRINCIPAL
CONTRACTOR/ON, THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK.
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ANNEXURE 2

(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:
REQUIRED COMPETENCY:
In terms of I,

Representing the Employer do hereby appoint
As the Competent Person on the premises at
{physical address) to assist in compliance with the Act and the applicableyegulations.

Your designated area/s is/are as follows:-

Date ;!

Signature -

Designation :-

ACCEPTANCE OF DESIGNATION

I, do hereby accept this Designation and acknowledge that I understand

the requirements of this appointment

Date :

Signature ;-

Designation -
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ANNEXURE 3
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :
DECLARATION

In terms of the above Act 1, am personglly assuming the duties

and obfigations as Chief Executive Officer, defined in Section 1 of the Act and in terms of\Section 16(1), I will, as
far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the

above Act are properly discharged.

Signature ;-

Date ;
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ANNEXURE 4

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED)

SITE ACCESS CERTIFICATE
Accessto : (Area)

Name of Contractor/Builder :-
Contract/Order No.:

The contract works sitefarea described above are made available to you for the carrying'out of associated
works

In terms of your contract/order with

{company)

Kindiy note that vou are at all times responsible for the control and safety, of the Works Site, and for persons under your control
having access to the site.

As from the date hereof you wili be responsible for compliang@ with the'requirements of the Qccupational Health and Safety Act,
1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the works as defined and
demarcated in the contract documents including the plans of the site or work areas forming part thereof.

Signed : Date :
TECHNICAL OFFICER

ACKNOWLEDGEMENT OF RECEIPT
Name of Contractor/Builder;- FA

do hereby acknowledge and accept the duties and
obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and Safety Act; Act
85 of 1993

Name ! Designation :

Signature ; Date
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SPECIFICATION FOR WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND

NEAR HIGH VOLTAGE EQUIPMENT

(This Speteification shali be used in Transnet Contracts)
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DEFINITIONS
The following definitions shall apply

Authorised Person. A persen whether an employee of Transnet or not, who has been specially authorised
to underfake specific duties in terms of Transnet's publication SAFETY INSTRUCTIONS: HIGH-VOLTAGE

ELECTRICAL EQUIPMENT, and who holds a certificate or letter of authority to that effect.

Barrier. Any device designed to restrict access to "live" high-voltage electrical eguipment.

Bond. A short conductor instalied to provide electrical continuity.

Ceontractor. Any person or organisation appointed by Transnet to carry out work on its behaif.

Dead. Isolated and earthed.

Electrical Officer (Contracts). The person appointed in writing by the responsible Electrical Engineer in

Transnet as the person who shall be consulted by the Contractor in all eleciricalymatters to ensure that
adequate safety precautions are taken by the Contractor.

Executive Officer. The person appointed by Transnet from time tditime as the Executive Officer to act
according to the rights and powers held by and obligations placed upon him in terms of the Contract,

High-Voltage. A voltage normally exceeding 1 000 voits.

Live. A conductor is said to be "live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

Near. To be in such a position that a person's body orthe tools he is using or any equipment he is handling
may come within 3 metres of live exposed high-volfagéeleetrical equipment,

Occupation. An authorisation granted by Transnetdor work to be carried out under specified conditions on,
over under or adjacent to railway lines.

QOccupation Between Traing. An occupation during an interval between successive trains.

Project Manager. The person or juristic ‘peérson appointed by Transnet from time to time as the Project
Manager, to administer the Contract aeeording to the powers and rights held by and obligations placed upon
him in terms of the Contract.

Responsible Representative. “Ihe responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise staff under his control to work on, over,
under or adjacent {o railwaylines and in the vicinity of high-voltage electrical equipment.

Technica} Officer. Thelperson or juristic person appointed by Transnet from time to time as the Technical
Officer, to administes the'@ontractor's performance and execution of the Works according to the powers and
rights held by and,obligations placed upon the Technical Officer in terms of the Contract.

Total Ocoupation. An occupation for a period when frains are not to traverse the section of line covered by
the occupation.

Work on. Work undertaken on or so close to the equipment that the specified working clearances to the live
equipment cannot be maintained.

Work Permit. A combined written application and authority to proceed with work on or near dead electrical
equipment,
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PART A - GENERAL SPECIFICATICON

AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of Transnet and shall comply with all instructions issued
and restrictions imposed with respect to the Works which bear on the existence and operation of Transnet's
railway lines and high-voliage equipment.

Without limiting the generality of the provisions of 2.1, any duly authorised represeniative of Transnet,
having identified himself, may stop the work if, in his opinion, the safe passage of trains or the safety of
Transnet assets or any person is affected. CONSIDERATIONS OF SAFETY SHALL TAKE PRECEDENCE
OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide thie, Teghnigal Officer with the names,
addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself thatfthe ‘Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

CCCUPATIONS AND WORK PERMITS

Work to be done during total occupation or during an etcupation between trains or under a work permit shall
be done in 2 manner decided by the Technical Officer and'at times to suit Transnet requirements.

The Contractor shall organise the Works in a manner, which will minimise the number and duration of
pccupations and work permits required.

Transnet will not be liable for any financial or otherloss suffered by the Contractor arising from his failure to
complete any work scheduled during the period of an occupation or work permit.

The Contractor shalt submit to théslechnical Officer, in writing, requests for occupations or work permits
together with details of the workdo be undertaken, at least 14 days before they are required. Transnet does
not undertake to grant an occupation opwork permit for any particular date, time or duration.

Transnet reserves the right to cange! any occupation or work permit at any time before or during the period
of accupation or work“permit.  [f, due to canceliation or change in date or time, the Contractor is not
permitted to start work under‘eonditions of total occupation or work permit at the time arranged, all costs
caused by the cancellafion shall be born by the Contractor except as provided for in clauses 4.6 to 4.8

When the Coniractomissnotified iess than 2 hours before the scheduled starting time that the occupation or
work permitds cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time'upto the time his labour and plant are employed on other work, but net exceeding the period of
the canceiled ocgupation or work permit,

When the Contractor is notified less than 2 hours before the schedule starting time, or during an occupation
or work permit, that the duration of the occupation or work permit is reduced, he may claim reimbursement
of his direct financial losses caused by the loss of working time due to the reduced duration of the occupa-
tion or work permit.
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Reimbursement the Contractor for any loss of working time in terms of 4.6 and 4.7, shali be subject to his
claims being submitted within 14 days of the event with full details of labour and plant involved, and provided
that the Technical Cfficer certifies that no other work on which the tabour and plant could be employed was
immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Technical Officer written confirmation of the date, time and duration of the occupation,

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of form No. T.1276 signifying that he is aware of the limits within which work may be
undertaken. After the work for which the permit was granted has been completed, or when the work permit
is due to be terminated, or if the permil is cancelled after the start, the same person who sighed portion C
shall sigh portion D of the T.1278 form, thereby acknowledging that he is aware that the electrical equipment
is to be made "live". The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed resirictions are imposed by Transnet because of the Coniracter's activities, the Contractor shall
organise and carry out his work so as to permit the removal of the restrictions as goon as possible.

When the Technical Officer considers protection to be necessarystherContractor shall, unless otherwise
agreed, provide all proteclion including flagmen, other personnel and)all’ equipment for the protection of
Transnet's and the Centractor's personnel and assets, the publiciand including trains. Transnet will provide
training free of charge of the Contractor's flagmen and othér personnel performing protection duties. The
Contractor shall consult with the Technica! Officer, wheneverthe considers that protection will be necessary,
taking into account the minimum permissible clearancesset oubin appendixes 1 to 4.

The Contractor shall appeoint a Responsibie Representafive to receive and transmit any instruction, which
may be given by Transhet personne! providing pratection.

ROADS ON TRANSNET PROPERTY

The provision of clause 25 of the E.5, General Conditions of Contract, or clause 23 of the E.5 (MW), General
Conditions of Contract for Maintenance Works, shall apply to the use of existing roads on Transnet's
property.

CLEARANCES

No temporary works shall encroach on the appropriate minimum clearances set out in Annexure 1 BE97-01
Sheets 1,2, 3 and 5 of 5.

STACKING OF MATERIAL

The Contractor ghall not stack any material cioser than 3 m from the centre line of any railway line without
prior approval.of the Technical Officer.

EXCAVATION{SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Technical Officer any excavation adjacent to a railway line shall not
encreach on the hatched area shown in Figure 1.
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The Contractor shall provide at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Technical Officer, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed obtained, before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall dispose
of it as directed by the Technical Officer.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground fevel
uniess he has made adeguate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjagent fo any railway line shall
be submitted to the Technical Officer and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shathbe signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design,

After the falsework has been erected and before any load is applied, the Contractor shall submit o the
Technical Officer a certificate signed by a registered professional enginger cerifying that he has checked
the falsework and that it has been erected in accordance withythe drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given by the Technical Officer to
praceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

PILING
The Technical Officer will specify the conditions ufider whieh piles may be installed on Transnet property.
UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavation made before the Contractor has established that there
are no underground services, which may be damaged thereby.

Any damage shall be reported imrfiediately to the Technical Officer, or to the official in charge at the nearest
station, or to the traffic controller’in the case of centralised traffic control,

BLASTING

The provisions of clause, 23 of the E.5, General Conditions of Contract or clause 21 of the E.5 (MW),
General Conditions ©f Contract for Maintenance Work, shall apply to all blasting operations undertaken in
terms of the Contrach

The Contractor shallprovide proof that he has complied with the provisions of clauses 10.17.1 t0 10.17.4 of
the Explosives Reguiations (Act 26 of 1956 as amended).

Biasting ‘within 800m of a railway line will only be permitted during intervals between trains. A person
appointed by the Technical Officer, assisted by flagmen with the necessary protective equipment, will be in
communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions imiplicitly regarding the time during which biasting may take place.
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13.4

13.6

13.7
14.

14.1

14.2

15.

15.1

15.2

16.

16.1

The flagmen described in 13.3, where provided by Transnet, are for the protection of trains and Transnet
property only, and their presence does not reiieve the Contractor in any manner of his responsibilities in
terms of Explosives Act or Regulations, or any obligation in terms of this Contract.

13.5  The person described in 13.3 will record in a book provided and retained by Transnet the dates
and times -

{id when each request is made by him to the controlling station for permission to blast;
{ii) when blasting may take place;

(i) when blasting actually takes place; and

{iv) when he advises the controlling station that the fine is safe for the passage of trains.

Before each blast the Contracior shall record in the same book, the details of the blast to be carried out.
The person appointed by the Technical Officer and the person who will do the blasting shall both sign the
book whenever an entry described in 13.5 is made.

The terms of clause 27 hereof shall be strictly adhered to.

RAIL TROLLEYS

The use of rail trolleys or trestie trolfeys on a railway ling for working on high voltage equipment will be
permitted only if approved by the Technical Officer and under the conditions stipulated by him.

All costs in connection with such trolley workinglrequested by the Contractor shall, unless otherwise
agreed, be borme by the Contractor, excluding,thé costs of any train protection services normally
provided free of charge by Transnet.

SIGNAL TRACK CIRCUITS

Where signal track circuits are instalied, the Contractor shall ensure that no material capable of
conducting an electrical current makesicontact between rails of a railway line/lines.

No signal connections on trackscitcuited tracks shall be severed without the Technical Cfficer's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

i any trains are delayed by the Contractor and the Technical Officer is satisfied that the delay was
avoidable, a penalty will be imposed on the Contracter of RS 000 per hour or part thereof for the period of
delay, irespective¢f the’number of trains delayed.
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PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL

EQUIPMENT
17. GENERAL
17.1 This specification is based on the contents of Transnet's publication SAFETY

17.2

17.3

17.4

17.5

176

17.7

17.8

18.

18.2

18.3

19.

18.1

INSTRUCTIONS, HIGH-VOLTAGE ELECTRICAL EQUIPMENT, as amended, a copy of
which will be made available on ioan to the Contractor for the duration of the contract.
These instructions apply to all work near live high-voltage equipment maintained and/or
operated by Transnet, and the onus rests on the Contractor to ensure that he obtains a

copy.

The Coniractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of
the Safety Instructions : High-Voltage Electrical Equipment.

The Safety Instructions: High-Violtage Electrical Equipment cover the minimum safety
precautions which must be taken to ensure safe working on 6r near high-voltage etectrical
equipment, and must be observed at all times. Should @dditional” safety measures be
considered necessary because of peculiar local conditionghthesg miay be ordered by and at
the discretion of the Electrical Officer (Contracts).

This specification must be read in conjunction with/and net i lieu of the Safety Instructions :
High-Voltage Electrical Equipment.

The Contractor shall obtain the approval of the Electrical Officer {Contracts) before any work
is done which causes or could cause any portiomof a person's body or the teols he is using
or any equipment he is handling, tolcome within 3 metres of any live high-voltage
equipment.

The Contractor shall regard all high-voltage equipment as live unless a work permit is in
force.

Safety precautions taken ‘r barriers erected shall comply with the requirements of the
Electrical Officer {Contracts)sand shall be approved by him before the work to be protected
is undertaken by the Contraetor. The Contractor shall, unless otherwise agreed, bear the
cost of the provision of'the barriers and other safety precautions required, including the
attendance of Transnet staff where this is necessary.

No barrier shall be temoved uniess authorised by the Electrical Officer (Contracts),

WORK ON BUILDINGS OR FIXED STRUCTURES

Beforeyanywork is carried out or measurements are taken on any pant of a building, fixed
strugture.gr.earthworks of any kind above ground leve! situated within 3 metres of live high-
voltage, equipment, the Electrical Officer (Contracts) shall be consulted to ascertain the
gopditions under which the work may be carried out.

No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall
be used as temporary staging or shuttering for any part of the Works.

The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over
any track may be permitied to serve as a barrier, provided that it extends at least 2,5 metres
above any working level in the case of piers, abutments and retaining walls and 1,5 metres
above any working level in the case of parapets.

WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR
UNLOADING

No person shall stand, climb or work whitst on any platform, surface or foothold higher than
the normal unrestricted places of access, namely -
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19.2

19.3

19.4

19.5

20.
20.1

20.1.1

20.1.2

2013

2014

2015

202

20.2.4

(iy the floor level of trucks;

(i) external walkways on diesel, steam and electric locomotives, steam heat vans, etc.
and

(ii) walkways between coaches and locomotives.

When in these positions, no person may raise his hands or any equipment or material he is
handiing above his head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange
for the walkways on this plant to be inspected by the Electrical Officer (Contracts) and
approved, hefore commencement of work.

The handiling of long lengths of material such as metaf pipes, reinfofeing bars, etc should be
avoided, but if essential they shall be handled as nearly as possible in a horizontal position
below head height.

The Responsible Representative shall warn all persons urder hisseontrol of the danger of
being near live high-voltage equipment, and shall enstre that the warning is fully
understood.

Where the conditions in 19.1 to 19.3 cannot be obgerved the Electrical Officer (Contracts),
shall be notified. He will arrange for suitable Safety ‘medsures to be taken. The Electrical
Officer (Contracts), may in his discretion and In appropriate circumstances, arrange for a
suitable employee of the Contractor to be specially trained by Transnet and at its costs, as
an Authorised Person to work closer than 8 metres from live overhead conductors and
under such conditions as may be imposed\ Py the Senior responsible Electrical Engineer in
Transnet.

USE OF EQUIPMENT

Measuring Tapes and Deviges

Measuring tapes may be used near live high-voltage equipment provided that no part of any
tape or a person's body'eames within 3 metres of the live equipment.

In windy conditiofis the distance shall be increased to ensure that if the tape shouid fall it will
not be blown nearerthai 3 metres from the live high-voitage equipment.

Special measuring devices longer than 2 metres such as survey staves and rods may be
used if dheseé are of non-conducting material and approved by the respensible Electrical
Enginger “in Transnet, but these devices must not be used within 3 metres of live high-
voltage equipment in rainy or wet conditions.

Thelassistance of the Electrical Officer (Contracts) shall be requested when measurements
within the limits defined in 20.1.1 to 20.1.3 are required.

The restrictions described in 20.1.1 to 20.1.3 do not apply on a bridge deck between
permanent parapets nor in other sifuations where a barrier effectively prevents contact with
the live high-voltage equipment.

Portable Ladders

Any type of portable iadder longer then 2 metres may only be used near live high-voltage
equipment under the direct supervision of the Responsible Representative. He shall ensure
that the ladder is always used in such a manner that the distance from the base of the
ladder to any live high-voltage equipment is greater than the fully extended length of the
ladder plus 3 metres. Where these conditions cannot be observed, the Electrical Officer
(Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

35



21.

21.1

212

21.3

22.

221

222

223

23.

23.1

24.

241

242

24.3

24.4

CARRYING AND HANDL ING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material, which exceeds 2 metres
in length, shall be carried completely below head height near live high-voltage equipment.
For maximum safety two or more persons so as to maintain it as nearly as possible in a
horizontal position should carry such material. The utmost care must be take to ensure that
no part of the material comes within 3 metres of any live high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or
cable can come within 3 metres of any five high-voliage equipment unless the Electrical
Officer (Contracts) has been advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when
communications lines or cables or aerial cables, stay wires, etc. are being erected above
ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING ‘©OR< .REMOVING PQLES,
ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment
under the following conditions:

(iy If the distance between the point at which the pole isto be erected or removed and the
nearest live high-voltage equipment is more thamthe iength of the pole plus 3 metres,
the work shali be supervised by the Responsible Representative.

(i) If the distance described in (i) is ig8s than the length of the pole pius 3 metres, the
Electrical Officer (Coniracts) shall be,¢onsulted to arrange for an Authorised Person
to supervise the work and to @nsufg that the pole is earthed where possible. The
poie shali be kept in contact ‘with the point of erection, and adequate precautions
shall be taken to prevent contact with live high-voltage equipment,

The cost of supervision by an Autherfised Person and the provision of earthing shall, uniess
otherwise agreed, be borne by the Contractor.

The provisions of clauses 22.1 and 22.2 shall aiso apply to the erection or removal of
columns, antennaef treés, posts, etc,

USE OF WATER

No water shallhbe used in the form of a jet if it can make contact with any five high-voitage
equipment or with any person working on such eguipment.

USE OF CONSTRUCTION PLANY

‘Construction plant” entails all types of plant including cranes, piling frames, boring
maghines, excavators, draglines, dewatering equipment and road vehicles with or without
lifting equipment.

When work is being undertaken in such a position that it is possible for construction plant or
its load to come within 3 metres of live high-voltage equipment, the Electrical Officer
(Contracts) shall be consuited. He will arrange for an Authorised Person to supervise the
work and to ensure that the plant is adequately earthed. The Electrical Officer (Contracts)
will decide whether further safety measures are necessary.

The cost of any supervision by an Authorised Person and the provision of earthing shall,
unless otherwise agreed, be borne by the Contractor,

When loads are handled by cranes, non-metallic rope hand tines shall be used, affixed to

such ioads so as to prevent their swinging and coming within 3 metres of live high-voltage
equipment.
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24.5

25.

25.1

252

26.

26.1

26.2

26.3

264

27.

27.1

272

27.3

Clauses 24.1 to 24.4 shall apply mutatis mutandis to the use of maintenance machines of
any nature.

WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK
PERMIT

If the Responsible Representative finds that the work cannot be done in safety with ihe
high-voltage electrical equipment live, he shall consult the Electrical Officer (Contracts)
who will decide on the action to be taken.

If a work permit is issued the Responsibie Representative shall -

(i) before commencement of work ensure that the limits within,which work may be
carried out have been explained to him by the Authorised, Rerson who issued the
permit to him, and that he fully understands these limits.

(i) sign poriion C of the permit before commencemeant of work;

(iii} expiain to all persons under his control the limits within which work may be carried out,
and ensure that they fully understand these {imits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

{v) withdraw ali personnel under his control fram the equipment on completion of the work
before he signs poertion D of the work permit;

TRACTION RETURN CIRCUITS IN RAILS

DANGEROUS CONDITIONS CAN'BE CREATED BY REMOVING OR SEVERING ANY
BOND.

Broken rails with an air gap,betweeh the ends, and joints, at which fishplates are removed
under "broken bond" conditions, are potentially lethal. The rails on either side of an air gap
between rail ends on electified lines shall not be touched simultaneously until rendered safe
by Transnet personnel.

The Contractor ghall not ofeak any permanent bonds between rails or between rails and any
structure. He shall'give the Technical Officer at least 7 days written notice when removal of
such bonds is necessary.

No work ondthe track which involves interference with the traction return rail circuit either by
cuttingeor removing the rails, or by removal of bonds shail be done unless the Electrical

Officer {Confracts) is consulted. He will take such precautions as may be necessary to
ensure continuity of the return circuit before permitting the work to be commenced.

BLASTING

The Contractor shall obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 14 days notice of his intention to blast.

No blasting shall be done in the vicinity of electrified lines unless a member of Transnet's
electrical personnet is present.

The terms of clause 13 hereof shall be strictly adhered fo.
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28.

HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED
BY TRANSNET

Where the work is undertaken on or near high-voliage eleclrical equipment which is not
maintained andfor operated by Transnet, the Occupational Health and Safety Act No. 85 of
1893, and Regulations and Instructions, or the Mines Health and Safety Act (Act 29 of
1986), shall apply.

Such equipment includes: -

{iy Eskom and municipal equipment;

(i) the Contractor's own power supplies; and

(lif) electrical equipment being instalied but not yet taken ower from the Contractor.
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ANNEXURE 1
SHEET 3 of 5 CLEARANCES : PLATFORMS
KhAMENDMENT
! - _ | ,
7 N\
PLATFORMS : TRACK GAUGE 1 085mm
PASSENGERS GOODS
] Ay B I
H E
1:50 Max, | | | E ! | :
T rHGH i | 11650 MAX. T:50 MAx, ! l 1:50 WAX.
1 Pk g
8 1:50 Max I HIGH !
@ : c : 2 i
LOW o B0 WAK. o i
- 2
= .
) . (NQO CANT)
RADIUS A D E
) ({mm) {mm) {mm) {rmm) {mm)
a0 1 890 1 820 830 8t0 i 840 REBMARKS:
100 1 B8%0 1 740 880 810 3 B1O 1. NO CANT TO BE APFUED
EXCEFT WHEN THE GOODS
120 1 610 1 740 8580 BiG T TE0 BPLATFORM IS ON A
140 1 580 1 700 890 810 1 720 RUNNING LINE.
o 1 BY 1 890 2. INTERMEDIATE VALUES MAY
170 - 660 4] B81iC 8E | POLA By THE
200 1 530 1 830 290 gz20 1 670 ENGINEER 1IN CHARGE.
250 i 520 1 600 &90 820 1 640 3. @ Bm TO MAIN STATION—
300 3 520 1 580 8a0 a3c 1620 BLHLDINGS AND 3Em :;(2
ALEL OTHER STRUCTURES. ..
350 T 520 1 560 880 830 t 800
4. TOLERANCES : SEE
400 1 520 1 550 880 840 1 590 o SE A.0.10. *
500 1 520 1 %40 880 850 1 3a0
800 i 520 1 S30 870 Aa50 1 570
BOOD 1 520 1 520 B850 260 1 560
1 200 1 320 1 520 BED as0 1 550
2 000 1 520G 1 520 860 860 1 840
3 000 1 520 1 520 860 880 1 530
L STRAIGHT 1 520 1 520 250 B840 1 520 J
Y ™
STRUCTURES ON FPLATFORMS :© 1 085mm AND S10mm TRACK GAUGE
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i
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