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Transnel Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
Required basis at Mussina to Mokhado and surrounding areas

PART T1: TENDERING PROCEDURES

RFQ No. ERAC N81524 13405CIDB

Transnet Freight Rail, a division of Transnet SOC Limited, invites all interested parties to submit
tenders for civii emergency repairs and maintenance work on an as and when required basis at
Mussina to Mokhado and surrounding areas within the Containers and Auto motive Business,
Business Unit.

Tenderers should have a CIDB contractor grading designation of 3GB or higher. \\

The physical address for collection of tender documents free of charge is: Tr. t Freight Rail,
Tender Advice Centre, Ground Floor, Inyanda House 1, 21 Wellington Ron, Par n.

sday, 26"
r 014.

Tender documents may be collected during working hours after 08h

February 2014 and will only be available until 15h00 on Tuesday,4t

Queries relating to the administrative issues of these document oe addressed to:

Mr. Nico Swart
Tel. No. 012 315 3083
Fax. No. 012 315 2138 Q

E-mail: Nico.swart3@transnet.net Q
A compulsory briefing session with repregenta the Employer will take place on Wednesday,

5" March 2014, at 10h00 in the boardreom #t Polokwane station building, c/o Hospital and

Church Streets, Polokwane (¢ n: George Mouton on tell 015 299 6282 or cell.
083 297 9335). The sites will ied after the briefing session, Tenderers without a vaiid tender
document in their possessiorwi allowed fo attend this compulsory clarification meeting/site
inspections. Tenderers s nsible for their own travel arrangements and cost regarding the

site meeting and site i

Transnet reserv%‘ 0 accept the whole or any part of a tender. Transnet also reserves the
tb

right to negati d conditions with all, or a short-listed group of contenders, or the preferred
tenderer\ eemed necessary.

This tender closes punctually at 10h00 on Tuesday, 18" March 2014.

Tenders may only be submitted on the tender documentation that is issued. Telegraphic,
telephonic, facsimile and late tenders will not be accepted. Tenderers are warned that a tender will
be liable to disqualification should any attempt be made by a Tenderer either directly or indirectly to
canvass any officer(s) or employees of Transnet SOC Limited in respect of a tender between the
date the tender is submitted and the date of the award. A Tenderer may, however, at any time
communicate with the Chairperson of the Transnet Freight Rail Acquisition Council, at telephone
no. 011 5449486 on any matter relating to his tender.

Envelopes must not contain documents relating to any tender other than that shown on the envelope,
No slips are to be attached to the tender documents. Any additional conditions must be embodied in
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1.1

Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
Required basis at Mussina to Mokhado and surrounding areas

arn accompanying letter. Alterations, additions or deletions must not be made by the Tenderer to the
actual tender documents. Tenders submitted by Tenderers must be neatly bound and the inclusion
of loose documents must be avoided.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in
the Tender Data.

Compliance of tender(s) with Transnet's requirements is the sole responsibility of the Tenderer and
any costs incurred in subsequent modifications to or replacement of equipment accepted by
Transnet Limited in good faith on the grounds of certified compliance with specified standards by
the contractor and in fact found to be inadequate in such respects, will be to the relevant
Tenderer's account.

BROAD-BASED BLACK ECONOMIC EMPOWERMENT (B-BBEE)

Transnet fully endorses and supports the Government's Broad-Based Black Economic
Empowerment Programme and it is strongly of the opinion that all South &an business
enterprises have an equal obligation to redress the imbalances of the past.

Transnet would therefore prefer to do business with enterprises who share these $ame values and
who are prepared to contribute to meaningful B-BBEE initiatives [in Wut not limited to
subcontracting and Joint Ventures] as part of their tendered s€s. All procurement
transactions will be evaluated accordingly.

The Department of Trade and Industry [DTI] is currently j th ss of reviewing the B-BBEE
Codes of Good Practice [Code Series 000], Transnetgeseérves the right to amend this RFQ in line
with such reviews and/or amendments once the e into effect. Transnet furthermore
reserves the right to adjust the thresholds Qéation processes to be aligned with such
changes which may be issued by the DT! afte @ sue date of this RFQ.

B-BBEE Scorecard and Rating ‘
As prescribed in terms of the Prefgrentia urement Policy Framework Act (PPPFA), Act 5 of

2000 and its Regulations, Res s are to note the following:

. Proposals will be evallateton¥rice which will be allocated 80 or 90 points and preference
which wiil be all 28 orq10 points, dependent on the value of the Services.

. The 80/20 cegpoint system applies where the acquisition of the Services will be less

than R1
arq B
. T& 90/1Q preference point system applies where the acquisition of the Services will exceed

R1 000 000.00. However, if the 90/10 preference point system is stipulated in this RFQ and
all Bids received are equal to or below R1 000 000.00, the RFQ will be cancelled.

The 80720 preference point system is applicable to this RFQ.

When Transnet invites prospective service providers to submit Proposals for its various
expenditure programmes, it requires Respondents [Large Enterprises and QSE’s - see below] to
have their B-BBEE status verified in compliance with the Government Gazette No 34612, Notice
No. 754 dated 23 September 2011. Valid B-BBEE Verification Certificates must be issued by:

a)  Verification Agencies accredited by the South African National Accreditation System

- However, if the 80/20 preference point system is stipulated in this RFQ
ceived exceed R1 000 000.00, the RFQ will be cancelled.

[SANAS]; or
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Transnel Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
Required basis at Mussina to Mokhado and surrounding areas

b)  Registered Auditors approved by the Independent Regulatory Board of Auditors [IRBA], in
accordance with the approval granted by the Department of Trade and Industry.

A Verification Certificate issued must reflect the weighted points attained by the measured entity
for each element of the scorecard as well as the overall B-BBEE rating.

Enterprises will be rated by Verification Agencies or Registered Auditors based on the following:

a)  Large Enterprises [i.e. annual turnover greater than R35 million]:

) Rating level based on all seven elements of the B-BBEE scorecard

b)  Qualifying Small Enterprises — QSE [i.e. annual turnover between R5 million and R35
million]:

. Rating based on any four of the elements of the B-BBEE scorecard

c)  Exempted Micro Enterprises — EME [i.e. annual turnover less than R5 million]:

. In accordance with B-BBEE Codes of Good Practice [Statement 000, Section 4], any
enterprise with annual total revenue of R 5 million or less qualifies as an E &

. Automatic rating of B-BBEE Level 4 irrespective of race or ownership

. Black’ ownership greater than 50% or Black Women owngr ip greater than 50%
automatically qualify as B-BBEE Level 3.

certificate must confirm the company’s turnover, Black rship / Black female ownership and B- !
BBEE status level. '

Respondents are required to furnish proof of e to Transnet. [i.e. a detailed scorecard as

stipulated above in respect of Large Enterpsis@s QSEs, or a cettificate in respect of EMEs].
In this RFQ, Transnet will accordingly all% aximum of 20 [twenty] points in accordance with 5
the 80/20 preference point syste resc n the Preferential Procurement Policy Framework 5

Act (PPPFA), Act 5 of 2000 i egulations to the Respondent’s final score based on an
entity’s B-BBEE scorecard ratin

Sufficient evidence to qualify as an EME would be a certific @ >Pmay be in the form of a
letter] from an auditor, accounting officer or a Verificatian Adepcy’ acoredited by SANAS. The

N.B. Failure to submi - certificate, which is valid as at the Closing Date of this RFQ, will
result in a score vl eing allocated for B-BBEE.

Turnover: icate  your entity’s annual turnover for the past year: |

All Respondents’ must complete and return the B-BBEE Preference Points Claim Form.

B-BBEE Joint Ventures, Consortiums and/or Subcontractors

In addition to the above, Respondents who would wish to enter into a Joint Venture {JV] or
consortium with, or subcontract portions of the contract to, B-BBEE entities, must state in their
RFQs the percentage of the total contract value that would be allocated to such B-BBEE entities,
should they be successful In being awarded any business. A valid B-BBEE Verification Certificate

' Black means South) Aftican Dlacks , Coloureds and Indians; s defined In the B-BBEE Act, 53 of 2003
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1.2

Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
Required basis at Mussina to Mokhado and surrounding areas

in respect of such B-BBEE JV or consortium partners and/or subcontractor(s), as well as a
breakdown of the distribution of the aforementioned percentage must also be furnished with the
RFQ Bid to enable Transnet to evaluate in accordance with the processes outlined in the B-BBEE
Preference Points Claim Form.

d)  JVs or Consortiums

If contemplating a JV or consortium, Respondents should also submit a signed JV or consortium
agreement between the parties clearly stating the percentage [%] split of business and the
associated responsibilities of each party. If such a JV or consortium agreement is unavailable, the
partners must submit confirmation in writing of their intention to enter into a JV or consortium
agreement should they be awarded business by Transnet through this RFQ process. This written
confirmation must clearly indicate the percentage [%)] split of business and the responsibilities of
each party. In such cases, award of business will only take place once a signed copy of a JV or
consortium agreement is submitted to Transnet. \

(i) Incorporated JVs/Consortiums \
As part of an incorporated JV/consortium's Bid response, the incorpogated JWgonsortium must

submit a valid B-BBEE Verification Certificate in its registered name. OV
(i) Unincorporated JVs/Consortiums

sponse, the unincorporated
if it was a group structure and

As part of an unincorporated JV/consortium's tendere
JV/consortium must submit a consolidated B-BBEE certificate a
such scarecard must have been preparad for this
N.B. Failure to submit a B-BBEE certificate in
the Closing Date of this RFQ, will result in a s

€)  Subcontracting

f the JV or Consortium, which is valid as at
0 being allocated for B-BBEE,

Il contemplating subcontracting, pi€ase no at a Respondent will not be awarded points for B-
BBEE if it Is Indicated in its P such Respondent intends subcontracting more than 25%
[twenty-five per cent] of the Yalte o

& contract to an entity that does not qualify for al least the
ndentéqualifies for, unless the intended subcontractor is an EME with

contract may not subcontract more than 25% [twenty-five per cent] of

the ontract to any other enterprise that does not have an equal or higher B-
tus’level than the person concerned, unless the contract is subcontracted to an
E

g/l that has the capability and ability to execute the subcontract.

B-BBEE Registration

In addition to the Verification Certificate, Transnet recommends that Respondents register their
B-BBEE compliance and supporting documentation on the Department of Trade and Industry’s
[DTI] National B-BBEF IT Portal and Opportunitics Network and provide Transnet with proof of
registration in the form of an official B-BBEE Profile issued by the DTI.

Transnet would wish to use the DT B-BBEE IT Portal as a data source for tracking B-BBEE
compliance.

For instruclions to register and obtain a DT1 B-BBEE Profile go to http://bee.thedti gov.za.
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Transnet Freight Rail RFQ No. ERAC N$1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
Required hasis at Mussina to Mokhado and surrounding areas

COMMUNICATION,

N.B, Failure to submit a B-BBEE certificate, which is valid as at the Closing Date of this
RFQ, will result in a score of zero being allocated for B-BBEE.

Transnet invites its valued suppliers to report any allegations of fraud, corruption or other unethical

activities to Transnet Tip-offs Anonymous, at any of the following addresses/contract numbers :-

* Toll free anonymous hotline — 0800 003 056
* Email - Transnet@tip-offs.com

¢ Fax number — 0800 007 788

¢ Freepost DN 298, Umhlanga Rocks, 4320

CONFIDENTIALITY IS GUARANTEED. \\
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required ] !

Tender

basis at Musina and Makhado and surrounding areas

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of
the CIDB Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) The
Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the standard conditions of tender. Each item of
data given below is cross-referenced to the clause in the Standard Conditions of Tender to
which it mainly applies.

The employer is Transnet SOC Limited trading as Transnet Freight Rail.
The tender documents issued by the employer comprise:

Part T1: Tendering procedure A\
T1.1 Tender notice and invitation to tender
¢ Suppliers Code of Conduct

T1.2 Tender data V

Part T2: Returnable documents

T2.1 List of returnable documents

T2.2 Returnable Schedules

Part C1: Agreements and contract data

C1.1 Contract Data: General

C1.2 Contract data: The Tenderer's Offer tance
C1.3 Contract Data: Works Information

Part C2: Pricing data

C2.1 Pricing instructions
C2.2 Price list

Part C3: Scope of work x
C3.1 Works Infor

C3.2 Secondary
C3.3 Gener

Part information
C4Q j mation
» Principal Controlled insurance

The employer’s agent is:

Name: Johan Smith

Address. Real estate Management, Pretoria
Tel: 012 842 5545

Cell. 083 289 8251

E-mail:  johan.smith@transnet.net
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civit emergency repairs and maintenance work on an as and when reguired

basis at Musina and Makhado and surrounding areas

F.2.1.1 Tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation
of submissions, in a Tenderer grading designation equal to or higher than a Tenderer grading
designation determined in accordance with the sum tendered for a 3GB class of construction
work, are eligible to submit tenders.

F.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender. Tenderers must sign the attendance list in the name of the tendering entity.
Addenda will be issued to and tenders will be received only from those tendering entities
appearing on the attendance list.

F.2.12 If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer’s standards and
requirements, the details of which may be obtained from the Employer's Agent.

Calculations, drawings and all other pertinent technical information and ch &Xristics as well
as modified or proposed Pricing Data must be submitted with the alternative tender offer to
enable the Employer to evaluate the efficacy of the alternative and its princi lements, to take
a view onh the degree to which the alternative complies with th loyer’s’ standards and
requirements and to evaluate the acceptability of the pricing pro ations must be set
out in a clear and logical sequence and must clearly reflectea assumptions. Pricing
Data must reflect all assumptions in the development of the o posal.

Acceptance of an alternative tender offer will mean acceptance™if principle of the offer. It will be
an obligation of the contract for the Tenderer, ing! ent that the alternative is accepted, to
accept full responsibility and liability that the a @ ativeVoffer complies in all respects with the
Employer’s standards and requirements.

The modified Pricing Data must include a nt equal to 5% of the amount tendered for the
alternative offer to cover the EmploYer's cpsts of confirming the acceptability of the detailed
design befoie il is constructedN6 altern@tive tender offers will be considered.

F.2.13.2 Return all returnable do n e employer after completing them in their entirety, either
electronically (if they were)i n electronic format) or by writing in black ink.

F.2.13.3 Parts of the ten fer communicated on paper shall be submitted as an original, plus one
copy.

F.2.135 The g @ er's\address for delivery of tender offers and identification details to be shown on
each\jéndér offer package are:

If posted, the envelope must be addressed to:

The Chairperson

Transnet Freight Rail Acquisition Council

P.O. Box 4244

JOHANNESBURG

2000

and must be dispatched in time for sorting by the Post Office to reach the Post Office Box indicated
above, before the closing time of the tender.
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required
basis at Musina and Makhado and surrounding areas

If delivered by hand, to be deposited to the Transnet Freight Rail Acquisition Council tender box
which is located in the foyer, and to be addressed as follows:

The Chairperson

Transnet Freight Rail Acquisition Council
Ground Floor, inyanda House

21 Wellington Road

Park Town

JOHANNESBURG

2001

It should also be noted that the above tender box is accessible to the public 24 hours per day, 7
days a week.

The measurements of the "tender slot" are 500mm wide x 100mm high, and Tenderers must
please ensure that tender documents/files are not larger than the above dimensions. Tenders,
which are too bulky (i.e. more than 100mm thick) must be split into two or more ; and placed in
separate envelopes.

Identification details V

Tenders must be submitted before the closing hour on the dz in F.2.15 below, and
must be enclosed in a sealed envelope which must have inscr outside:
(a) Tender No

(b) Description of work
(c) Closing date of tender Q

F.2.13.6 A two-envelope procedure will not be follo

to Tender.
F.2.15 Telephonic, telegraphic, telex,
F.2.16 The tender offer validity p &
F.2.19 Access shall be p ed for the following inspections, tests and analysis:

Inspection re angement foundation and steelwork condition and measurements in
substati ing the tender period after the site meeting and prior to the closing date of

tend{\

F.2.23 The Tenderer is required to submit with his tender:
Either a Certificate of Registration issued by the Construction industry Development Board or a
copy of the application Form for registration in terms of the construction Industry Development
Board Act (Form FO06G) and an original valid Tax Clearance Certificate issued by the South
African Revenue Services,

F.2.15 The closing time for submission of te@ as stated in the Tender Notice and Invitation

Imile or e-mailed tender offers will not be accepted.

weeks. (10 June 2014).

F.3.4 The time and location for opening of the tender offers are:
Time.. 10:00 on the closing date of tender.
Location: Transnet Freight Rail Acquisition Council, Ground Floor, Inyanda House,

21 Wellington Road, Park Town, JOHANNESBURG

F.3.11.1  The procedure for the evaluation of responsive tenders is Method 2.

Tender Page 4 of 10 T1.2
Part T1: Tendering Procedures Tender Data
TRANSNEN
r

fraightrail



Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB !

A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required [

basis at Musina and Makhado and surrounding areas |

Insert where Method 2 (Financial Offer and Preferences) is used to evaluate tender offers.

The financial offer will be scored using Formula 2 (option 1) where the value of W is:
1) 90 where the financial value excluding of VAT of all responsive tenders received have a {
value in excess of R1,000,000; or i
2) 80 where the financial value excluding of VAT of one or more responsive tender offers
equals or is less than R1,000,000.

Up to 100 minus W, tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed.

F.3.11.3  Only those Tenderers who score a minimum score of 60 points in respect of the following quality

criteria are eligible to submit tenders. (Phase 2).

© Maximum number of tender evaluation'points
' weight Effectiv ﬁight
Health, risk and safety pian % _ A
Technical capacity (Plant & equipment) % |
Experience in the relevant field % B
Total evaluation points for quality (Wg) | 100

Criteria to be evaluated on the following scale *IDB BEST PRACTICE GUIDELINES

#d Q

a) Poor = .
Satisfactory = 4 !
Good = 60 3
Very good = =4
Excellent 100=5

F.3.13.1  Tender offers will on cepted if:

a) The Tenderer iS\or her possession an original valid Tax Clearance Certificate issued
by the So iCan Revenue Services or has made arrangements to meet outstanding tax
obligati

b) The registered with the Construction Industry Development Board in an
% te Tenderer grading designation;

c) Tegderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector.

d) The Tenderer has not;

0 abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this
effect; and

e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the Tenderer's ability to perform the contract in the best
interests of the employer or potentially compromise the tender process.

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one.
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Transnet Freight Rail

RFQ No. ERAC N51524 13405CIDB

A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required

basis at Musina and Makhado and surrounding areas

Additional tender conditions:

1.0

2.0

3.0

3.1

3.2

3.3

3.4

3.5
3.6
S
3.8
3.9

The Tenderer is deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the prices stated in the priced Activity
Schedule in the works Information. The rates and prices (except in so far as otherwise
provided in the Tender) collectively cover full payment for the discharge of all his
obligations under the Contract and all matters and things necessary for the proper
completion of the works.

The tenders shall be completed in black ink only.

Tenderers shall duly fill in the attached Price list. Items not reflected in the 'Price list, but
covered in the particular specification or agreed at site meetings, shall be added to the
Price list by the Tenderer and quoted for accordingly.

Tenderers shall submit qualifications of staff that will be performing the works. Only
qualified technical personnel shall perform the works on the electri@equipment or
installations thereof.

During the duration of the contract, the successful Tenderer shall quired to inform
the Deputy of any staff changes and provide the qualifications,ofithe replacement staff for
approval.

Clause by clause statement of compliance to G ons of Contract and

technical specifications

Tenderers shall indicate clause-by-clause compliance the specifications. This shall
take the form of a separate document Jiftimglall the specifications clause numbers
indjcating the individual statement of comp

Tenderers shall motivate a stateme %v ompliance.
Number the specifications accofding¥o the original tender document

The head and sub-headings milst bedisted next to the specification number

Indicate statement of nce and motivate (give reasons for not complying)
Indicate other stat S h don’t require compliance.
Note: The ittee will take decision to give an average score to companies who

indicated t nce but with short comings.

I be done and energised. This chart shall be submitted with the tender
on the closing date of the tender. Should a Tenderer he successful in winning
den, & final bar chart shall be submitted within 14 days after the award of the contract
to the employer by the successful Tenderer.

3.11  The Tenderer shall indicate how the work will be executed and commissioned. (Approach
paper and /or Method statement)

3.12  Where equipment offered does not comply with standards or publications referred to in
the specification, Tenderers shall slale which standards apply and submit a copy in
English or certified translation.

3.13 Tenderers shall submit descriptive literature consisting of detailed technical specifications,
general constructional details and principal dimensions, together with clear illustrations of
the equipment offered.

Tender Page 6 of 10 T1.2
Part T1: Tendering Procedures Tender Data
TRANSNES

T

freighi rail



Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required

3.14

3.15

3.16

3.17

4.1

4.2

basis at Musina and Makhado and surounding areas

During the duration of the contract period, the successful Tenderer shall be required to
inform the Employer / Deputy of any changes to equipment offered and submit detailed
information on replacement equipment for approval prior to it being used on this contract.

Tenderer shall submit equipment type test certificates as specified on the contract. These
shall be in English or certified translation.

The Tenderer shall supply a site diary and site instruction books, both books shall be of
triplicates carbon copies.

During the duration of the contract, the successful Tenderer shall be required to inform
the Supervisor of any staff changes and provide the qualifications of the replacement staff
for approval.

Evaluation criteria of the tender to be met are:

Phase 1:

Will be a disqualifying phase and those that comply will progress to\& competitively
evaluated in Phase 2.

Minimum criteria for progressing from Phase 1 to Phase 2 are detail ow:

+ CIDB grading of 3GB or higher to be met.
Clause by clause statement of compliance to the following W

[ ]

¢ NEC ECSC General Conditions of Contract.

¢ All technical (secondary) specifications

* All general specifications. (i.e. E4B, E4E specificat @ BD8210 specification)
¢ Avalid Letter of good standing with the CompensatiOm@0mmissioner

Phase 2; Refer to clause F3.11.3 for the tiongriteria of Phase 2.

Technical threshold of a minimum ofg6Bwp0ifits to be obtained before a respondent may
progress to the next evaluation l@‘ e 3) i.e. 80/20 in respect of price and
preference claimed as mentioned beloV

« Health, Risk and Safety

» Technical capacity uipment)
o Experience inw t

afety Plan
ifdicating how risks and safety will be managed in a site must have the

afe working procedures,

. onstruction Work supervisor

. Subordinate construction work supervisor

. Construction Safety officer

e List of Contractors already appointed - list to be updated at least monthly.

. Health and safety representative

b) SHE Organisation

. Health and safety committees

o Composition

) Frequency of meetings

] Minutes of meetings
Tender Page 7 of 10 T1.2
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Transnet Freight Rail RFQ No, ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required
basis at Musina and Makhado and surrounding areas

. Legal compliance audits

. Audit report

o Frequency of audits

o Finding and analysis

o Corrective action

c) Risk Assessment/Management
. Task descriptions

o Risk identification, analysis, mitigating steps, monitoring steps and review plan.
o Risk assessment

d) Education and training

o Induction training

) Site specific training

® Certificate of competence

e) Emergency planning (Evacuation plan)

. Client procedure *
. Site procedure

f) S8HE communications V

. Safety/toolbox tatks

. Incident recall
g) Safe working Procedures and Methods

. Method statements.

) Safe operating procedures

o Task/job observations

h) Personal Protective Equipment and

. PPE required after all contc % en considered
o PPE proof of issue

i) Project security

v Security risks idghlifig
. Access controdx
i) Incident ma eht

k) Fall prote

1) Subs a esting
m)L registers
and Safety Costs

4.2.2 Technical Capacity/Resources
4.2.2.1 The following criteria will be used to evaluate technical capacity and resources:

a Availability of transport to site (Idv's)
e Availability of tool(s) relevant to the project execution,
4.3 Phase 3: to be evaluated on 80/20 for price and preference claimed bid is <R1m.

: All Respondents who obtained 80 points more for quality in phase 2 may be evaluated in
phase 3. This score out of 60 has no influence in the score for Phase 3.
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Transnet Freight Rail RFQ No. ERAC N§1524 13405CIDRB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required

basis at Musina and Makhado and surrounding areas

e Price.
¢ BBBEE

Weighted evaluation based on 80/20 preference point system:

Pricing and price basis [firm] - whilst not the sole factor for consideration, competitive pricing

and overall level of unconditional discounts' will be critical

Transnet will utilise the following formula in its evaluation of Price:

_ Ft—Piayin’
PS - 80 (i B Pmin )
Where:
Ps = Score for the Bid under consideration \\
Pt = Price of Bid under consideration
= Price of lowest acceptable Bid

Pmin
DISCLAIMERS \/

Transnet is not committed to any course of action as f its issuance of this RFQ

and/or its receipt of a Quotation in response to it. Plea % 2 that Transnet reserves the

right to:

modify the RFQ's goods / service(s) and re espondents to re-hid on any changes;

o reject any Quotation which does not qjSnstrucﬁons and specifications which are
detailed herein;

» disqualify Quotations submittedé@after ted submission deadline;

» not necessarily accept the lowest pricéd Quotation:;

o reject all Quotations, if itfso decides:
+ place an orderinc ctign with this Quotation at any time after the RFQ's closing date;
» award only a portioR o oposed goods / service/s which are reflected in the scope of
this RFQ;
¢ split the awakd’of the order/s between more than one Supplier/Service Provider; or

a

* make all.

‘m}&reserves the right to lower the threshold for Technical by 10% [ten percent] if no
Bidders pass the predetermined minimum threshold or if only one bidder passes the
threshold. This right will be exercised in Transnet's sole discretion.

In addition, Transnet reserves the right to exclude any Respondent from the bidding process
who has been convicted of a serious breach of law during the preceding 5 [five] years,
including but not fimited to breaches of the Competition Act 89 of 1998. Respondents are
required to indicate below whether or not they have been found guilty of a serious breach of
law during the past & [five] years:

Tender
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CiDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when required
basis al Musina and Makhado and surrounding areas

I/We do hereby
certify that Iive have/have not been found guilty during the preceding 5 [five] years of a
serious breach of law, including but not limited to a breach of the Competition Act, 89 of
1998, by a court of law, tribunal or other administrative body. The type of breach that the
Respondent is required to disclose excludes relatively minor offences or misdemeanours,
e.g. traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

N\

Mt to exclude any

have been found guilty of

Furthermore, l/we acknowledge that Transnet SOC Ltd res
Respondent from the bidding process, should that perso en
a serious breach of law, tribunal or regulatory obligation.

6 BBBEE status of company
Preference points will be awarded to Q for attaining the B-BBEE status level of

contribution in accordance with the t 1

B-BBEE Status Level N
of Contributor B0/20 system)

N Ndp-compliant -
contributor
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Transnet Freight Rail ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and mainienance work on an as and when
required basis al Musina and Makhado and surrounding areas

—Q
Part T2: Returnable Documents

0‘3\\

\\Q
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Transnel Freight Rail ERAC NS1524 13405CiDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when

required basis al Musina and Makhado and surrounding areas

PART T2: RETURNABLE DOCUMENTS / SCHEDULES

The tende

1.0

rer must complete the following returnable documents:

Returnable documents required for tender evaluation purposes

Z
o

Returnable Documents \\

-_—

Letter of Good Standing with the Compensation Commissioner

truction’ Regulations of

Safety Plan and Fall Protection Plan in accordance with the
2003 and Transnet's E4E

Quality Assurance/control Plan

Environmental Management Plan
Certified copy of CIDB certification 3GB or hi

Proposed Organization and Staffing
Certified Copy of Share Certificates

Certified Copy of Certificate of |

O O I N O NN

Certified Copy of Identity, Do of Shareholders / Directors / Members (where
applicable)

-
o

Original or certified calfed cheque OR original or certified letter from the bank verifying
banking details (with b p and signature)

-
N

RN
N

N
w

14

om the Accountant/Auditor confirming most recent annual turnover and
' ack ownership in the company AND/OR certified BBBEE certificate and
eCard from an accredited rating agency

me and method statement

15

Statement of compliance or non-compliance with all clauses of the Scope of Works and all
the technical specifications. The clause-by-clause statement of compliance shall take the
form of a separate document listing all the clause numbers of all the above specifications
indicating the individual statement of compliance or non-compliance. Tenderers shall
motivate a statement of non-compliance. ]

Tender Data
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Transnet Freight Rail ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and mainlenance work on an as and when
required basis at Musina and Makhado and surrounding areas

The tenderer must complete the following returnable schedules:

2.0 Returnable Schedules required for tender evaluation purposes
No Returnable schedules
1 Certificate of Attendance of Information Briefing Session or site inspection
2 | Certificate of Authority for Signatory (Resolution by Board) \\
3 | Schedule of Tenderers experience
4 | Schedule of Subcontractors (where applicable) A
5 | Certificateof-autherity for joint ventures-(where-applicable) vV ]
6 | Schedule of Plant and Equipment (Tools and Machine
7 | Record of Addenda to Tender Document
8 | Supplier declaration form Duly completed SUpplier declaration form)
9 | Compulsory enterprise Questionnaire
10 | Experience of Key Staff in the form ¢
1 | Transnet SOC limited contractué lselauses which will form part of any resulting
contract.
12 | Proposed amendments
13 | Labour Payment

Tender Data Page 3 of 4 T2.1
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Transnet Freight Rail ERAC N81524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when

required basis al Musina and Makhado and surrounding areas

3.0 Returnable Schedules that will be incorporated into the contract
3.1 Certificate of attendance of information briefing session/site inspection
3.2 Certificate of Authority for Signatory (Resolution by Board)
3.3 Schedule of Tenderers experience
3.4 Schedule of Sub-contractors
36— Cedifi i el
3.6 Schedule of Plant and equipment
3.7 Record of Addenda to Tender Document
3.8 Supplier deciaration form duly completed (SDF)
3.9 Compulsory Enterprise Questionnaire
3.10 Experience of key staff in the form of Curriculum Vitae \
3.11 Transnet SOC Limited contractual safety clauses which will form part of h resulting
contract
3.12 Proposed amendments and qualifications.
313 Labour Payment Schedule. V
2\ !
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1ransnet Freight Rail
A Division of Transnet SOC Limited

RFQ No. ERAC NS1524 13405CIDB

Civil emergency repairs and maintenance work on an as and when

required basis at Musina and Makhado and surrounding areas.
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1ransnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

CERTIFICATE OF ATTENDANCE AT INFORMATION BRIEFING SESSION/SITE
INSPECTION

This is to certify that

(Tenderer) of

(Address)

was represented by the person(s) named below at the compulsory site meeting held for all
tenderers at {location) on (da(\starting
at We acknowledge that the purpose of the meeting was o acquaint

ourselves with the Site of the Works and/or matters incidental to doing the work Specified in |
the tender documents in order for us to take account of evenghi sary when

compiling our rates and prices included in the tender.

Particulars of person(s){(Respondents) attending the m%g/site ections:

Name: Qatu
Capacity:

Name: Signature
Capacity
Attendance of the e rsons at the meeting is confirmed by the Employer's

representative, Iys

Briefin <:;Ena
Name:{ﬁ Signature

Capacity: Date and time

Site visit:
Name: Signature

Capacity: Date and time
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1ransnet Freight Rail RFQ No. ERAC NS1524 13405CIDB '
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when !
required basis at Musina and Makhado and surrounding areas.

RESOLUTION OF BOARD OF DIRECTORS

Name of firm

It was vresolved at a meeting of the Board of Directors held on
that

FULL NAME(S) SIGNATURE

\

in his capacity of is/are hereby authorised to r into, sign

and execute and complete any documents relating to Tenders and/or C ts for the supply
of goods and services. %

Q* Confirm: Date

FULL NAME < O

CHAIRMAN

FULL NAME ;

A SECRETARY ,
Certified true c@
SIGNE% ON THIS DAY OF
20
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1ransnet Freight Rail RFQ No, ERAC N§1524 13405CIDB |
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

SCHEDULE OF THE TENDERER'’S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves:
Value of work

Employer, contact Description of contract inclusive of VAT Date
person and telephone (Rand) completed
number |

o&# _

Signed Date

Name Position

Tenderer
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

SCHEDULE OF PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this
contract.

If we are awarded a contract we agree that this notification does not change the requirement
for us to submit the names of proposed Subcontractors in accordance with requirements in the
contract for such appointments. If there are no such requirements in the contract, then your
written acceptance of this list shall be binding between us.

We confirm that all subcontractors who are contracted to construct a house are registered as
home builders with the National Home Builders Registration Council.

Name and address of Nature and extent of work | Previous experience with
proposed Subcontractor Subcontractor.
" \
2. :
3. .
4, — 1
=
Signed Date e
Name . Position o o
Tenderer i ——— T —— O — b a———
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1ransnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

SCHEDULE OF PLANT AND EQUIPMENT

“The following are lists of major items of relevant Plant and Equipment that l/we presently own
or lease and will have available for this contract or will acquire or hire for this contract if my/our

tender is accepted.

(@) Details of major Plant and Equipment that is owned by and immediately available for
this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major Plant and Equipment that will be hired, or acquired for this contract if
my/our tender is acceptable.

Quantity | Description, size, ca C.

X C
&

Attach additional pages if more space is required.

Signed » Date
Name Position
Tenderer B
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1ransnet Freight Rait RFQ No. ERAC NS§1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer:

Date Title or Details

: Q

Attach additional pagesifmote spéte is required.

Signed %___ — Date . _— S

I\Qe ) Position

Tenderer
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Transnet Freight Rail RFQ No. ERAC NS§1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when

required basis at Musina and Makhado and surrounding areas

SUPPLIER DECLARATION FORM

Respondents are to furnish the following documentation and complete the Supplier Declaration
Form below:

1.

O N oA

9.

Note: No contract shall be awarded to any South Africa @

Original or certified cancelled cheque OR letter from the Respondent’s bank verifying
banking details [with bank stamp]

Certified copy of Identity Document(s) of Shareholders/Directors/Members [where
applicable]

Certified copy of Certificate of Incorporation, CM29 / CM9 [name change]

Certified copy of Share Certificates [CK1/CK2 if CC]

Original or certified letterhead confirm physical and postal addresses

Original or certified valid SARS Tax Clearance Certificate [RSA entities 0\\ﬂ

Certified copy of VAT Registration Certificate [RSA entities only]

A signed letter from your entity’s auditor or accountant confirmi g mo
turnover figures or certified BBBEE certificate

Certified copy of valid Company Registration Certificate [if g

ecent annual

ent whose tax matters
have not been declared by SARS to be in order:

Note: No agreement shall be awarded to any R nt whose tax matters have not heen

declared by SARS to be in order.

Company Trading __Nam:ef""j- _

Company  Registered
Name: ‘i s '

‘Company Registration dlus
Proprietor -~ &

erO» [D Number If A Sole

':Er;j)._r,m-':_oié en

Sole
Trust Pty Ltd Limited Partnership ]
Proprietor

'_cdm_'pﬁany It

Number

Company  Website:
Address
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transnet Freight Rail
A Division of Transnel SOC Limited

RFQ No. ERAC NS1524 13405CIDB

Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

Bank Name

Number

Bank = Account

: Positai_

Address

Code

__PHS(sica'I '

' Address

Code

i Contact Person

Deslgnaglon

Telephone

Email

Annual. Turnover -Range  (Last
‘Financial Year) P

< 7 RS

Million

> R35

Does Your Company Provide

RS- SRl
~million
ervi gy

'Area of Dellvery

;'Is Your Company A Pubhc Or. anate Entlty

- Products Service
National ovincial

__Does Your Company Have A Tax D|r
Certlflcate A

P30

Main Product o o
:Statip_ne[y;Cpqs_ultlng)‘-- SR

'BEE Ownership Deff

: / Black
ownershsp

Ownerﬁ*ﬁ

women

% L E) Dlsabled

'personfs 3
ownership

Does your company have a BEE certn‘" cate it Yes

i :_NO 5k

_;_Un known)

’What is your broad based BEE status (Levei 1109/

oes thé.ﬂ_r‘rﬁ employ Permanent

Parttime

Contact number

operating division
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1ransnet Freight Rail
A Division of Transnet SOC Limited

RFQ No. ERAC NS1524 13405CIDB

Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

Duly Authorised To Sign For And On Behalf Of Firm / Organisation

Name _ -Deéfg_n_‘ei‘ffgrj_" '
Signature '—-Daf_ej_ i B
Stamp And Signature Of Commissioner Of Oath -~~~

Name . Date.

i N " Telephone

Signature N PIIONE

R No.
\

Tender Data
Part T2: Returnable Documents

IRANSNEF

r

freightali

0‘2\\

Page 10 of 21

T2.2
Returnable Schedules



transnet Freight Rail RFQ No. ERAC N§1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas

COMPULSORY ENTERPRISE QUESTIONNAIRE

‘The foliowing particulars must be furnished. In the case of a joint venture, separate
enterprise questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise: ..........oiuiiiiunir it
Section 2: VAT registration number, ifany: . ........c.ouveirtin e,
Section 3: CIDB registration number, ifany: . ...

Section 4:  Particulars of sole proprietors and partners in parfnerships

Name* ldentity number* Personal income tax number*

partners

Section 5: Particulars of companies and close

Section 6;: Record in of the state

Indicate by markin nt boxes with a cross, if any sole proprietor, partner in a
partnership or direct anager, principal shareholder or stakeholder in a company or close
corporation is tl as been within the last 12 months in the service of any of the
following:

O am}mb of any municipal council 0 an employee of any provincial department,
0 a member of any provincial legislature national or provincial public entity or
0 a member of the National Assembly constitutional institution within the meaning
or the National Council of Province of the Public Finance Management Act,
0 a member of the board of directors of 1999 (Act 1 of 1999)
any municipal entity 0 a member of an accounting authority of
0 an official of any municipality or any national  or provincial public entity
municipal entity 0 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Tender Data Page 11 of 21 T2.2
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1ransnel Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

Name of sole proprietor, | Name of institution, public office, | Status of service

partner, director, | board or organ of state and (tick appropriate
manager, principal | position held column)
shareholder or Current | Within
stakeholder last 12
months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the servi

Indicate by marking the relevant boxes with a cross, if any spous
proprietor, partner in a partnership or director, manager, princi areholder or stakeholder
in a company or close corporation is currently or has been wit c
the service of any of the following:

(1 a member of any municipal O ane eo ny provincial department,

council national or provincial public entity or
a member of any provincial jonal institution within the meaning

[
legislature of thes'Public Finance Management Act,
0 a member of the Natiopal 1999 (Act 1 of 1999)
Assembly or the National Celincil 1 & member of an accounting authority of any
of Province national  or provincial public entity
O a member of the 0O an employee of Parliament or a provincial
directors of any muynicipal en legislature

O an official of
municipal enti

, child | Name of institution, public office, | Status of service
or parent board or organ of state and (tick appropriate
position held column)
Current | Within
last 12
months
Tender Data Page 12 of 21 T2.2
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the

enterprise;

I} authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises,
or may exercise, control over the enterprise appears, has within the last five years been
convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tendererior those
responsible for compiling the scope of work that could cause or be interprete Q conflict
of interest; and

iv) confirms that the contents of this questionnaire are within my persona ledge and
are to the best of my belief both true and correct.

Signed ) Date \ }
Name e e o . Position | ________‘ ;.“h__

Enterprise
name Q
x i

A

2\
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1ransnet Freight Rait RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

CURRICULUM VITAE OF KEY PERSONNEL

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professionai_régistration number:

Name of employer (firm):

Current Position; Years with the firm:

Employment record: (list in chronological order starting with earliest work experience)

I\

\%
O

\/

Experience record pertinent to require: @

"

\

Certification:

R

|, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

[Signature of person named in schedule] Date
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

TRANSNET SOC LIMITED / CONTRACTORS / SUB-CONTRACTORS

CONTRACTUAL SAFETY CLAUSES WHICH WILL FORM PART OF ANY RESULTING
CONTRACT

The parties agree on the following arrangements according to section 37 (2) of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) to ensure compliance by the
mandatory with provisions of the Act.

1) That the Contractor is an “employer” in his own right as defined in section 1 of Act 85
of 1993 and that he must fulfil all his obligations as an employer in terms of the Act.

2)  The Contractor shall comply with the requirements of Act 85 of 1993 in its entirety.

3)  Where special permits are required, such as electrical switching, hot work permits, etc.
the Contractor shall obtain them from a person designated by Transnet \ Limited
for this purpose, and all requirements of the Contractor must rigidly conply with the
permit.

Neﬁ)rmed by a
competent person prior to the commencement of work, to i i and hazards
that persons may be exposed to, analyse and evaluate id

5)  The Contractor shall have a documented Health afild Sa an based on the risks

and hazards identified before commencement of !

6) The Health and Safety Plan shall include the ing:

4) The Contractor shall conduct a risk assessment of the wor

of the Act and Regulations
6.2 The safe working methogs an
the Act.
deyices and clothing to be made available by the

6.1 The safety management stru nstituted with all appointments in terms

dures to be implemented to ensure work are

performed in complianCe
6.3 The safety equi
Contractor to his

(=

6.4 The site ontrol fneasures pertaining to health and safety to be
impleme
6.5 Cont urgs for ensuring that the Health and Safety Plan is maintained and
m orthe duration of the contract.
7 T actor shall ensure that all work is performed under the close supervision of a

person trained to understand the hazards associated with the work performed and who
has authority to ensure that the necessary precautionary measures are implemented.

8)  The Contractor must appoint a Health and Safety Co-ordinator to liaise with Transnet
SOC Limited on matters pertaining to occupational health and safety.

9) The appointed Safety Co-ordinator must liaise at least once a week with the* Health
and Safety Section / Risk Manager /Occupational Risk Manager of Transnet SOC
Limited.

10) The Contractor shall furnish the* Health and Safety Section/ Risk Manager/
Occupational Risk Manager of Transnet SOC Limited immediately with full particulars
of any sub-Contractor which he may involve in the contract in order that the sub-
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1ransnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

Contractor himself can be made aware of all the clauses in this contract pertaining to
health and safety.

11) The Contractor shall stop any sub-contractor from executing work which is not in
accordance with the Health and Safety Plan or which poses a threat to health and
safety of persons.

12) The Contractor shall ensure that all his employees and visitors undergoes health and
safety induction pertaining to the hazards prevalent, proof of such training must be kept
on file.

13) In the event where the risk assessment reveals the risk relating to working from an
elevated position the Contractor shall cause the designation of a competent person,
responsible for the preparation of a Fall Protection Plan.

14) The Fall Protection Plan shall include:

I\
14.1  Arisk assessment of all work carried out from an elevated positm*
14.2  Procedures and methods to address all the identified risks locatio
14.3  Evaluation of employee’s physical and psychological fitne M&ry fo work
at elevated position.

14.4  The training of employees working from an elevated positian.
14.5 Procedure addressing the inspection, testing &: enance of all fall

protection equipment.

15) The Contractor shall advise the * Healt ety Secticn / Risk Manager/
Occupational Risk Manager of Transne imited of any hazardous situations

which may arise from work being pe d “either by the Contractor or his sub-
Contractor.
16) Copies of all appointments reguire e act must be given to * Health and Safety

Section / Risk Manager / O¢Cupational Risk Manager of Transnet SOC Limited.

t a Health and Safety File is available which shall
ag'required by the Act, copy of his and his Sub-Contractors
Ith and Safety Plan.

17) The Contractor shail éns
include all docu i

Risk Assessm

18) All incide rréé to in Section 24 of the Act involving the Contractor and his Sub-
Contr, ransnet Ltd premises, shall be reported as prescribed. Transnet Ltd
hx& ains’an interest in the issue of any investigation, formal inquiry conducted in
terms of Section 31 and 32 of the Act into any incident involving the Contractor, his

Sub-Contractor, any person or machinery under his control on Transnet Ltd premises.

19) No alcohol or any other intoxicating substance shall be allowed on Transnet Ltd
premises. The Contractor shall not allow anyone under or suspected to be under
the influence of alcohol or any other intoxicating substance on Transnet Ltd
premises.

20) Contractor to ensure its employees undergo medical surveillance as required by
legislation

21) Contractor will be required to provide monthly safety performance reports and statistics
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transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas

22) A letter of good standing in terms of Section 80 (Employer to register with the
Compensation Commissioner) of the Compensation for Occupational Injuries
and Disease Act 1993 (Act 130 of 1993) must also be furnished.

23) All clauses In the contract pertaining health and safety form an integral part of the
contract and if not complied with may be construed as breach of contract.

*As applicable
Tenderer OH & S Management System Questionnaire

This questionnaire forms part of TFR tender evaluation process and is to be completed by all
Tenderer's and submitted with their tender offer. The objective of the questionnaire is to
provide an overview of the status of the Tenderer's OH&S management system. Tenderers
will be required to verify their responses noted in their questionnaire by providing evidence of
their ability and capacity in relevant matters. TFR will verify accuracy of this information
during the physical visit as part of the tender evaluation. \

e el P e LTS v ki 5
The information provided in this questionnaire is an accurate summa company's
occupational health and safety management system.

Company Name:

Signed: Name:
Position: Date:
Tender Description:

Tender Number: ‘

Hbl
- Is there a written co
- If yes provide a cop,

manual or plan?
- If yes provide a copy of the content page(s)

- Are health and safety responsibilities clearly identified for all
levels of Management and employees?
- If yes provide details

- Are safe operating procedures or specific safety instructions
relevant to its operations available?
- If yes provide a summary listing of procedures or instructions

- Is there a register of injury document?
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

If yes provide a copy

- Are Risk Assessments conducted and appropriate techniques
used?
- If yes provide details

= 2h) B il T e

Describe briefly how health and safety training is conducted in
your company:;

- Is a record maintained of all training and induction ms
undertaken for employees in your company?
examples of safety training record

4 Health and Satety Workplace Inspections s §

- Are regular health and safe ns at worksites
undertaken?

-If yes provide details

- Is there a procedure by whi mployees can report hazards at
workplaces?

X

i

R L= i

calth and safety committee?

- Are erg s Ivolved in decision making over OH&S matters?
- If yes\r ide details

- Are there employee elected health and safety representatives?

- Comments

SRR

e Al HIE R e A it
- Is there a system for recording and analysing health and safety
performance statistics including injuries and incidents?
- If yes provide details

- Are employees regularly provided with information on company
health and safety performance?
~ If yes provide details
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Transnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

Is company registered with workmen’s compensation and up to
date?

- If yes provide proof of letter of good standing

- Has the company ever been convicted of an occupational health
and safety offence?
- If yes provide details

Safety Performance Report

Monthly DIFR for previous months

ﬁrevious Year No of Disabling Total Number of | DIFR per mO\th
Injuries employees \

January \
February

March

April

May

June

July

August

September

October

November

_Decenﬁ

DIFR = Number of Disabling injuries x 200000 divided by number of man hours
worked for the period

Signed

(Tenderer)
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1ransnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations
and qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer's aftention is drawn to clause F.3.8 of the Standard Conditions of Tender
referenced in the Tender Data regarding the employer's handling of material deviations and
qualifications.

Page Clause or Proposal
item

\%

O
Q\\

O

>
A

2\

Signed Date
Name Position
Tenderer
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1ransnet Freight Rail RFQ No. ERAC NS1524 13405CIDB
A Division of Transnet SOC Limited Civil emergency repairs and maintenance work on an as and when
required basis at Musina and Makhado and surrounding areas.

TRANSNET SOC LIMITED
(REGISTRATION No. 1990/000900/30)
TRADING AS

TRANSNET FREIGHT RAIL
LABOUR PAYMENT SCHEDULE
TENDERERS ARE REQUIRED TO COMPLETE THE FOLLOWING SCHEDULE:
DAY LABOUR (IF REQUIRED)

Skilled Hour

Unskilled Hour _
Labourer Hour \\
Driver/Operator Hour 4 '
% Profit on Material %\/
TRANSPORT AND MACHINERY R
STANDING

Light vehicle up to 1 ton

5 Ton vehicle Q

10 Ton vehicle with crane

O

Scaffolding

Generator !

N o oo ks on 2

Other equipment:

i
i
]
8. 0! ils of any other charges: |
TENDERER:
[
DATE: ,
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.Contract Data S et

The Employer is

Name Transnet SOC Limited Trading as Transnet Freight Rail........

Address Nzasm Building, Room 210, Corner Paul Kruger and Minnaar
Streets, Pretoria....o i eceeieecesieseeeesseress s esssssnsenens

Telephone (012) 315 2059 Fax No. (012) 315-2125......cccvvevunernrnnnn

E-mail Yvonne.scannell@Transnet.net \

\
The work is As and when civil emergency repairs and maﬂﬁce work to
assets of Transnet freight rail for MusinVnd hado and
rsh.a

surrounding areas within the Contal Automotive
Business, Business Unit.

The sites are MUSSINA AND MO \@ AND THE SURROUNDING
BUILDINGS AT‘EP

The starting date is

The completion date is
The reply period is BOKS. .. ...ttt e e ae e
The defects date is one week after completion...........................

The delay damageg’a R350.00 per event per day

The assessn@ e 13" (THIRTEENTH).covvveeeeivsinr e, of each month
The r&MQs Not applicable

The defect correction peri & one week after completion. |
L : .

Does the United Kingdom Housing Grants, Construction and NO st ey ampmeaes
Regeneration Act (1996) apply?

The Adjudicator is
Name To be advised if disputes arises..............coovivviiiieinoininniin,s
AAIESS e ———————————trr et e e eee e P eTT
Telephone . Fax NO. cocvvieiciireciviine e

E-mail
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Contract Data il =

The interest rate on late payment is two percent (2%) per complete week of delay.

The Contractor is not liable to the Employer for loss of or damage to the Employer’s property in
excess of R2,000,000.00 (two million Rand) for any one event.

The Employer provides this: Insurance Transnet Principal Control Insurance

The minimum amount of cover for the third insurance stated in the Insurance Table is:
> R2S, 000.00 (Limited to R10, 000,000.00. for any one event),

The minimum amount of cover for the fourth insurance stated in the Insurance Tabl\&
Notapplicable...................ci i

The adjudicator nominating body is: The Chairman of the Association Wtors (Southern
Africa)

The tribunal is: Arbitration................ocooo NS

If the tribunal is arbitration, the arbitration procedure is: he rules for the Conduct of
Arbitrators of the Association of Arbitrators (Sou (CA)......ooiiiii

The conditions of contract are the NEC3 Engi ¢ Construction Short Contract (June 2005)
and the following additional conditions: Q’
I

As mentioned in paragraph 1.0 (Coptrac ligations)

1.0 CONTRACTUAL OBL S

5 Transnet freight rail's requirements for the as and when
civil emergency€p nd‘maintenance work at Mussina to Mokhado and the surrounding
buildings at d ithif the Containers and automotive business, Business Unit as stated

in the co D
1.1 The all not make use of any sub-Contractor to perform the works or parts

t Qo outprior permission from the Employer's Deputy.

This project specificat

1.2 The Contractor shall ensure that a safety representative is at site at all times.

1.3 The Contractor shall comply with all applicable legislation and Transnet safety requirements
adopted from time to time and instructed by the Employer's Deputy / Supervisor. Such
compliance shall be entirely at his/her own cost, and shall be deemed to have been allowed
for in the rates and prices in the contract.

1.4 The Contractor shall, in particular, comply with the following Acts and Transnet
Specifications:-

1.4.1 The Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993. The
Contractor shall produce proof of his registration and good standing with the Compensation
Commissioner in terms of the Act.

1.4.2  The Occupational Health and Safety Act (Act 85 of 1993).
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1.4.3

1.4.4

145

1.4.6

1.4.7

1.4.8
1.4.9
1.4.10

1.4.11

1.4.12

1.4.13

1.4.14

1.4.15

14.16

The explosive Act No. 26 of 1956 (as amended). The Contractor shall, when applicable,
furnish the Employer’s Deputy / Supervisor with copies of the permits authorising him or his
employees, to establish an explosives magazine on or near the site and to undertake
blasting operations in compliance with the Act.

The Contractor shall comply with the current Transnet Specification E.4E, Safety
Arrangements and Procedural Compliance with the Occupational Health and Safety Act, Act
85 of 1993 and Regulations and shall before commencement with the execution of the
contract, which shall include site establishment and delivery of plant, equipment or
materials, submit to the Employer’s Deputy / Supervisor.

The Contractor shall comply with the current Specification for Works On, Over, Under or
Adjacent to Railway Lines and near High Voltage Equipment — E7/1, if applicable, and shall
take particular care of the safety of his employees on or in close proximity to a railway line
during track occupations as well as under normal operational conditions. Y

The Contractor's Health and Safety Programme shall be subject to agréement by the
Employer's Deputy / Supervisor, who may, in consultation with t ntractor, order
supplementary and/or additional safety arrangements and/or diffe safe king methods
to ensure full compliance by the Contractor with his obligations %oner in terms of
the Act.

In addition to compliance with clause 1.4 hereof, the Co all report all incidents in
writing to the Employer’s Deputy / Supervisor. Any incide ting in the death of or injury
to any person on the works shall be reported within 24 hourd™8f its occurrence and any other
incident shall be reported within 48 hours of its nce.

A penalty charge of R350.00 per event d levied for late completion.

No retention money will be retained.

The Contractor shall supply a sitefdiary triplicate pages). This book shall be used to

record any unusual events duging od of the work. Any delays to the work shall also

be recorded such as delayg’caused by poor weather conditions, delays caused by permits

being cancelled etc. The&rme Employer's Deputy or Supervisor must countersign such
S

delays. Other delays sWc -availability of equipment from 3" party suppliers must be
communicated to loy€t's Deputy or Supervisor in writing.

ly a site instruction book (with triplicate pages). This book shall
nstructions to the Contractor regarding problems encountered on site
ality of work or the placement of equipment. This book shall be filled in
r's Deputy or Supervisor and must be countersigned by the Contractor.

mentioned in 1.10 and 1.11 shall be the property of Transnet Freight Rail and
shall be handed over to the Employer's Deputy or Supervisor on the day of energising or
handing over.

All processes or the manufacture and assembly of the product components must be
subjected to a quality assurance system.

The Contractor will assume full responsibility for assuring that the products purchased meet
the requirements of Transnet Freight Rail for function, performance, and reliability, inchiding
purchased products from 3 part suppliers/Manufacturers.

The Contractor shall prove to Transnet Freight Rail that his equipment or those supplied
from 3" party suppliers/manufacturers confirms to Transnet freight rail specifications.

The Contractor will remain liable for contractual delivery dates irrespective of deficiencies
discovered during workshop inspections.
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1.5

1.5.1
1.5.2
1.5.3
154

1.5.5

1.5.6

1.5.7

1.5.8

CIVIL REPAIRS AND MAINTENANCE
Specifications will be drafted depending on the type and nature of civil work concerned.

necs

At least one artisan should be skilled in plumbing/ carpentry/ welding work

Guarantee the quality, authority and supervision of Transnet.

In the event of Transnet in its sole discretion, being dissatisfied for whatever reason with
any or all off the work performed by the Contractor, Transnet shall forthwith notify the
Contractor thereof. The Contractor shall then forthwith redo the complete work at his own
cost to the satisfaction of Transnet.

Should the Contractor be unable in general to adhere to the laid down bonus
manual/schedule time or manufacture’s standard time, Transnet may terminate the
Agreement.

Both parties shall keep daily records, time sheets and such other recorda&}ocuments as

may be necessary to enable the parties to determine exactly how ma
(including overtime) the Contractor has been in Transnet’s service.

work or any part thereof without the consent of the Empl

condition will entitle Transnet to cancel the contract fo

urs per job card

The Contractor shall not assign his obligations under the contrfet, or sublet the contract
! ty. Breach of this

rth
Reflector belts and safety shoes must be worn at all ti

2\

O
OA

&

ite.
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Contract Data

The Contractor is
Name B TR A sl g R W B R R B S

Address iR e mrm s A .

Telephone

E-mail address ... e
The percentage for overheads and profit added to the Defined

The percentage for overheads and profit added to other Defin tis........coviienne. %,

The Contractor offers to provide the Works in accordan
to be determined in accordance with the conditions of

The offered total of the prices is: (Amount in

Total price in figures(VAT incluSive)NB. " ... .......ooooiiiineiiiieii T e T R N |

Signed on behalf of the cto

\\ HON. i i e 0 AR mn e AR AR B S PASaRS SS e

Signature ..................ooveeee. Date RS e RTTeL

The Employer accepts the Contractor's Offer to Provide the Works

Signed on behalf of the Employer
Name R O s A S S BT T8 v o vt mn o
POSHION surmmsmsissonsss s s i i S5 e e et £t e tmetct s e e
Signature  cuwsssmising s siiemnme DA e omsamesmons s s ey
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Part C2.1: Pricing Data
Price Instructions

2.0 PRICING INSTRUCTIONS

1. The agreement is based on the NEC Engineering and Construction Short Contract 3. The
contract specific variables are as stated in the contract data. Only the headings and clause
numbers for which allowance must be made in the Price list are recited.

2. Preliminary and General Requirements are based on part 1 of SANS 1921, ‘Construction and
Management Requirements for Works Contracts’. The additions, deletions and alterations to
SANS 1921 as well as the contract specific variables are as stated in the contra tﬁata Only the
headings and clause numbers for which allowance must be made in the Price IS re recited.
t we

3. It will be assumed that prices included in the Price list are based ¢ s, Ordinances,
Regulations, By-laws, International Standards and National Standar a published 28
days before the closing date for tenders.

4, Reference to any particular trademark, name, patent, desugn e origin or producer is
purely to establish a standard for requirements. Products o f an equivalent standard

may be substituted.
5. The Price list is not intended for the ordering of mat Any ordering of materials, based only

on the Price list, is at the Contractor's risk.
B. The amount of the Preliminaries to be |n .- each monthly payment certificate shall be

assessed as an amount prorated to the ork duly executed in the same ratio as the

preliminaries bears to the total of pri g any contingency sum, the amount of the
Preliminaries and any amount in re ect f contract price adjustment provided for in the
contract.

7. The amount or items of th ies shall be adjusted to take account of the theoretical
financial effect WhICh changesp tinfe or value (or both) have on this section. Such adjustments
shall be based on a ents imthe following categories as recorded in the Price list;

is not to be varied, namely Fixed (F).
is to be varied in proportion to the contract value, namely Value

A 3’%
\ﬁ UR$ which is to be varied in proportion to the contract period as compared to the
iti

construction period, excludlng revisions to the construction period for which no
adjustment the Contractor is entitled to in terms of the contract, namely Time Related

(M.

8.  The following abbreviations are used in the Price list:

Hr = Hour
Ea = Each
9 The prices and rates in these Price list are fully inclusive prices for the work described under the

items. Such prices and rates cover all costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the scope of work and
shall cover liabilities and obligations set forth or implied in the Contract data, as well as profit.
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10

1

12

13

14

15

16

17
18
29

20

21
22

23

24

NS

necs

Where the scope of work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in
the unit rates and sum amount tendered for such items.

Where no quantity has been provided against an item in the Price list, the Contractor shall use
their discretion and provide the quantity.

The quantities set out in these Price list are approximate and do not necessarily represent the
actual amount of work to be done. The quantities of work accepted and certified for payment will
be used for determining payments due and not the quantities given in these Price list.

The short descriptions of the items of payment given in these Price list are only for purposes of
identifying the items. More details regarding the extent of the work entailed under each item
appear in the Scope of Work.

Contractor shall ensure that provision (financial as well as time) for excavatio&ﬂ'n a range of

soil types is made for in their tenders.
For each item in the Price list, including Preliminaries, the Contractor*rovide in the

appropriate column the portion of the tendered sum (inclusive of labourtand mat ial) which has
been sourced locally (Republic of South Africa).

i.e. equipment to be

The Contractor shall provide information related to importeg ;
hall be provided as an

imported, value and applicable exchange rates. This infa @

Annexure to the Price list.

The total in the Price list shall be exclusive of VAT.

Transnet Freight Rail payment terms: 30 days fr nth'end statement.

Any error in the invoiced amount shall @ d and reflected in the following monthly

statement by the Contractor.
All invoices must reflect the following information:

e  Contract number

e Job number / referen &b
s Description of ofk te"be performed plus detailed address where the work was

performed.

e Labourh
s Trav t

o FN ofimaterial purchased (Invoice).

Allinvoices to be verified by Transnet Freight Rail Supervisor.

The labour rates price quoted must include travelling within a radius of 50km. Travelling time will
only be paid outside a radius of 50km from Mokhado as the central point.

IWe undertake to start each order within 24-hours after placing thereof for the duration of the
contract, i.e. 24 months and/or R1.4M whichever occurs first as specified in the special
conditions from the date of notification of the acceptance of your tender.

When calculating your unit rates for the work to be done as mentioned in the price list, kindly
note that the labour unit rates must allow for the following items;

¢ Tools and equipment to be used in the execution of the works.
o  Salaries.

e Insurance on tools and equipment to be used.
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*  Overheads.
Profit.
Transport cost within the 50km travelling area

¢ (Consumables

X\
S
O
O Q~
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Pricing Data
Price list (Musina to Makhado and Surro

"Labour rate per hour for artisan T | 312 | hour

R
2.2 | Labour rate per hour for Semi-skilled labourer | 312 hour | R
2.3 | Labour rate per hour for un-skifled labourer | 312 R

Travelling per kilometre >50km radius 5200

Labour rate per hour for Artisan

3.2 | Labour rate per hour for Semi-skilled laboure

o o =3 =

A A X a4

Total (Excl. VAT) | R

NB: Travelling time will only be paid outside the 50km radius of Mokhado, 50km to and from and
must include transport of labour, fuel and vehicle. The quantities as reflected in the price list are
only estimated quantities and are given to the supplier as a guideline of what Transnet anticipates to
use during a two year period. Transnet will not be bound in any way to purchase these quantities. When
calculating your unit rates for the work to be done as mentioned in the price list, kindly note that the
labour unit rates must allow for the following items: tools and equipment to be used in the execution of
the works, salaries, insurance on tools and equipment to be used, overheads, profit, transport cost
within the 50km travelling area and consumables.

- = i
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2.1

2.2

2.2.1

222

223

2.3.

2.4
2.4.1

2.4.2

243

2.5

2.6

2.7

. Contract Data_

SCOPE:

The as and when civil emergency repairs and maintenance work to assets of Transnet freight
rail at Musina to Makhado and the surrounding depots within the Containers and Automotive
Business, Business Unit.

DEFINITIONS:

Freight Rail from time to time to supervise and take charge of the Contract.

Employer’'s Deputy means the Technical Supervisor or any person appoi Qby Transnet
Transnet Freight Rail is a business unit of Transnet Limited, Regisl@OMOQOOO/SO,
(0}

a Company registered under the Company Laws of the Republic o ica.

Works means the works to be executed in terms of this co e Contractor shall
perform emergency repair work in accordance with this gp ion on an “as and when”
required basis.

EXTENT OF WORK:
The Contractor shall execute all work in accor: he Specification Part 3.

WORK SITE:
The work site is situated at Mussi 0 and the surrounding depots within the
Bus U

Containers and Automotive Busine nit. The work sites shall be kept clean and
tidy at all times.

registered Metro-dumpmg site. Contractor shall move cover
ibment at all times. The Contractor shall supply and have
available on the sj (I titwes and AB size Uiplicate carbon copy book with detachable
sheets for receiyifig cording instructions by the Employer's Deputy or other officers of

Transnet.
The C %ﬂ request the person concerned to write the instruction in the site book to
rd

si his official designation. The Contractor shall countersign the instruction.
The ctor and Transnet Frelght Rail's Employer's Deputy shall take a copy of the
mstructlon — one copy te remain in the book.

All rubble shall be dump
and protect all furnitureja

GUARANTEE

The Contractor shall, at his own expense, make good to the satisfaction of the Employer's
Deputy all defective materials and workmanship which may manifest themselves within a
period of two weeks after completion of the Works.

PROOF OF COMPETENCE

The Tenderer shall, if requested by Transnet Freight Rail, provide a statement of works
successfully executed previously as the evidence of his ability to complete the Works
specified in the contract.

TENDER PRICE

Page 13 of 16



2.8

2.9

2.10

2.1
2.11.1

2.11.2

212

2.13

2.14

Nnecs

The amount tendered shall be inclusive of all transport, cartage of plant, etc. costs for
completion of the Works as specified in the contract documents. Refer also to pricing.

VALUE ADDED TAX
The amount tendered shall be exclusive of value added Tax.
ESCALATION

The rates quoted in the estimated schedule of prices are fixed and firm for the duration of the
contract period. No claims for escalation in costs will be entertained in this contract.

SUPERVISION

The Contractor, or a responsible person empowered to act on his behalf, shall be present at
the Work Site to supervise the Works and to receive the instructions of the Employet's

Deputy. \\

INCOMPETENT EMPL.OYEES
All persons employed by the Contractor to carry out the Contract shall\be competent,

responsible and of good character.

If, in the opinion of the Employer's Deputy, any person e the Contractor is
inefficient, negligent, disrespectful or objectionable, thg player's Deputy may, after
consultation with the Contractor, instruct that such person Be pved from the Works/site.

HOURS OF DUTY/NORMAL WORKING HOURS

All work shall be carried out between the hou 7:0Q and 16:30, Monday to Friday unless
otherwise arranged with the Supervisor.

INSPECTION OF WORK
During the progress of the contractflall

Is used and all work being undertaken by the
inspection by the Property Technical Pretoria.
ss of the said works, an inspection visit or test reveal any
workmanship shall immediately be replaced or remedied
se and to the entire satisfaction of the Employer’s deputy
or his duly authori epreseiative.

Should at any stage in the

defects due to improper piate

2\
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Part C3.2: Contract Data

3.0
3.1

3.3.1

3.3.2

3.3.3

3.34

3.3.5

3.3.6

3.3.7

3.3.8

PARTICULAR SPECIFICATION:

Water and electricity will be supplied free of charge by Transnet Freight Rail. A continuous
supply of water and electricity can however not be guaranteed.

The Contractor shall at his own cost arrange for connections and extensions (if necessary) to
existing supplies and for the removal of these connections and extensions on C\N:)Ietion of the
contract.

The Contractor must not turn off any Electrical or water supply without obtaining Bermission from
the Employer's Deputy or his Supervisor.

The Contractor must be in possession of or have access tr@ r phone and a facsimile
machine.

The Contractor will be responsible for his own mea nts. Left over material, rubble and all
equipment stripped by the Contractor are to b oved from site by the Contractor as his

property.
The premises shall be left perfectly cle @rpletion of the work, before payment will be
made.

The Contractor will supply all e nt and material. The Contractor shall include for the proper
completion of the work as dgschibedgand shall allow for all cost incurred. Except otherwise
specified, the Contractor shRall“pro all labour, tools, consumables stores, plant, equipment,

and”ingredients of every description required for the carrying out
ded in this contract.

services, materials,
and completion of t

Proof of price d e Contractor for such consumable stores, materials and ingredients
shall be\ able for Transnet on a monthly basis together with the Contractor's invoice.
The Cohtractop shall provide sufficient communication facilities including a fax machine in order
that he may be reached at any time and place during the duration of the contract. The Contractor
must be able to respond to any emergency request within twenty four hours after he is notified
thereof.
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Transnet Freight Rail
A Division of Transnet SOC Limited *l RAN s N E r SPECIFICATION E4.B
(November 1996)

W,

freight rail

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR
CONTRACTOR'S PERSONNEL

il CAMPS

1.1 Prior to the erection of any camp, the Contractor shall submit to the E%}yer’s Deputy,

for his approval, details of his proposals as to the site, water supply’ itation, and size

and type of buildings. Where the site is on private land, the Coftractor shall submit the
written approval for the use of the site of the relevant statutory AutRerityand of the owner

and occupier of the land (as applicable),

1.2 Camps must not be erected on land infested with field.

1.3 Adequate drainage shall be provided to car; rm and waste water.

14 Buildings shall be built to a neat an attern.

1.5 All buildings shall have smooth, ha pervious floors, graded to provide effective
drainage and to permit washing:

aifigd by the Contractor at his own expense in a clean and tidy
nthactof” shall take such steps as the Employer's Deputy and
aydemand to prevent the creation of a nuisance.

1.6 Camps shall be
condition. The

1.7 by the Employer's Deputy, the Contractor shall, at his own expense,

reens between the camp and any public road, thoroughfare or railway

1.8 Afterfemoval of a camp, the Contractor shall, at his own expense, restore the site to its '

original condition to the satisfaction of the Employer's Deputy and of the landowner and
occupier where the site is on private land.

2, HOUSING

2.1 Every living room shall have cross ventilation, both constant and occasional. Where
only one window is provided, it shall not be in the same wall as the door.

2.2 Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area
and 11 cubic metres of air space for each person over the age of 10 years. The floor
area of any living room shall not be less than 7,8 square metres.
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A Division of Transnet SOC Limited SPECIFICATION E4.B

23

24

25

26

27

{November 1996)

Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the
floor with a minimum height above floor of 3 metres at the top of the pitch.

Doors shali not be less than 2m x 0,75m and must be halved.

Windows of each living room shail have an area not less than one twelfth of the floor
area and shall be capable of opening to at least half their full area.

In areas where malaria is prevalent, doors and windows must be fitted with gauze
screens,

Cooking shelters shall comprise roofed structures, three sides of which shall be
enclosed by a weatherproof material, approved by the Employer's Deput{() a height of

at least 1m above ground level.
2.7.1 Sleeping quarters shall not accommodate more than 8 pers *oom,

ons
Mall be separated

in 150mm of the end

2.7.2 Pegboards shall be carried on metal or concrete s

by partitions not less than 0,4 metres high extemeing
of the bunk. Pegboards shall be removable fo %

&l WATER SUPPLY AND ABLUTION FACILITI

3.1

3.2

The Contractor shall ensure that ate and conveniently situated supply of
potable water is provided.

Separate buildings for ablutionfgcilities shall be provided. Where approval has been
obtained for the housing of poth males and females, separate facilities for each sex shall
be provided. The

Waste wate hygienically disposed of,

4.1 \‘e rate buildings for latrine facilities shall be provided. Where housing are provided for

4.2

both “males and females, separate facilities for each sex shall be provided. The
proportions shall be at least one squatting seat for every 15 persons or less in the case
of pit latrines, or one for every 10 persons or less in case of pail latrines.

Latrines shall be fly proof and sited at least 10 metres from any other building, and shall
not face on any public road, thoroughfare, railway line or residential property. Pits shall
not be less than 2,5 metres deep and sited not less than 120 metres from nearest
underground water source.

Latrines shall be so constructed, situated and maintained, and night soil so disposed of
as to prevent access by animals, breeding of flies, pollution of streams and domestic
water supplies, and other nuisances. Where a night soil removal service is operated by
a competent authority, use of such service shall be obligatory, and the use of pit latrines
and atria pits will not be permitted.
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A Divisian of Transnet SOC Limited SPECIFICATION E4.B

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

5. RATI

(November 1896)

At least one refuse bin of adequate size with close fitting lid shall be provided for each
building. Refuse bins shall be emptied and cleaned out daily.

Labour shall be employed on camp sanitation duties on the following basis:-
4.4.1 Where the number of persons living at the camp is 20 or less - one unit,

4.4.2 For additional numbers over 20 living at the camp - one unit per 100 or part
thereof.

Unless refuse is removed by a competent authority, it shall be disposed of in pits and
covered over daily with a layer of earth or ash of sufficient thickness to prevent
depredations by rodents and the breeding of flies. \

Adequate measures shall be taken against all vermin and insectstesponsible for the
spread of disease. Any instructions of a competent health autharity s e carried out

promptly and implicitly.
Buildings and bedboards shall he treated whenev % with an approved
insecticide. G

The Contractor shall permit and facilitate in n of the camp and structures on the
site by the staff of Transnet or any other etenf authority, and shall comply with any
reasonable request by such staff or er competent authority to eliminate any

unsanitary condition.

Any outbreak of infectious di%ase i immediately be reported telephonically and
confirmed in writing to thesEmpl s'Deputy.

The keeping of ani ort is not permitted.

The Contr:
cleanin

ave an hand at the camp the necessary tools, disinfectants and
als to maintain and clean the sanitary facilities.

Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof
building with sufficient shelving.

P02b-06 (JLH)
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

1.1

1.2

1.3

1.4

1.5

2.1

22

TRANSNET SOC LIMITED
(Registration no. 1990/000900/30)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

General

The Gontractor and Transnet SOC Limited (hereinafter referred to as “Transnet”) are
individual employers, each in its own right, with their respective duties and obligations
set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and
applicable Regulations. \\

d in terms
loy, other
uted by

tion of the
plement and
uction Regulations,
ork for the duration of

The Contractor accepts, in terms of the General Conditions of Contract
of the Act, his obligations as an employer in respect of ali persons in his
persons on the premises or the Site or place of work or on the workio be e
him, and under his control. He shall, before commencement wi
contract work, comply with the provisions set out in the A
maintain a Health and Safety Plan as described in tife Ce
2003 and as approved by Transnet, on the Site and pl %
the Contract.

The Contractor accepts his obligation to ing Ywlly with the Act and applicable
Regulations notwithstanding the omissi e of the provisions of the Act and the
Regulations from this document.

Transnet accepts, in terms of the Act obligations as an employer of its own
employees working on or aggociat ith the site or place of work, and the Contractor
and Project Manager or dils deputy shall at all times, co-operate in respect of the
health and safety apt of the site, and shall agree on the practical
arrangements and pracediiresfo be implemented and maintained during execution of
the Works.

In the eventyof@ny gdiscrepancies between any legislation and this specification, the
applicab islatién will take precedence.

Rﬁu ns

In this Specification any word or expression to which a meaning has been assigned in
the Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with:

(®) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;

TRANSNEN Page 1 of 11
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A Division of Transnet SOC Ltd

2.3

2.4

2.5

2.6

2.7

2.8

2.9

3.1

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or
any similar type of work;

“competent person” in relation to construction work, means any person having the
knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registered as per the
South African Qualifications Authority Act, 1995 these qualifications and trail@g shall
be deemed to be the required qualifications and training; \
“contractor” means principal contractor and “subcontractor” meanakactor as
defined by the Construction Regulations, 2003.

“fall protection plan” means a documented plan, of all rigk
an elevated position, considering the nature of work u
procedures and methods applied to eliminate the risk;

“health and safety file” means a file, or oth *in permanent form, containing
the information required to be kept on site i @o ordamce with the Act and applicable

Regulations;

to working from
and sefting out the

identified and include safe work pfoceduses to mitigate, reduce or control the hazards

“Health and Safety Plan ” mean(a d ted plan which addresses the hazards
identified,;

“Risk Assessment” gramme to determine any risk associated with any
hazard at a constructionSite,”in order to identify the steps needed to be taken to
remove, reduc [ sUch hazard;

“the Act@ he?Occupational Health and Safety Act No. 85 of 1993.
P\ alCompliance

The CoRtractor who intends to carry out any construction work shall, before carrying
out such work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or

(c) includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and

if the construction work:-

(@ includes excavation work deeper than 1m; or

TRANSNET Page 2 of 11
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

3.2

3.3

3.4

3.5

3.6

3.7

5.1

(b) includes working at a height greater than 3 metres above ground or a landing.

The notification to the Provincial Director shall be on a form similar to Annexure A of
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Project Manager or employee.

The Contractor shall, in accordance with the Act and applicable Regulations, make all
the necessary appointments of competent persons in writing on a form similar to
Annexure 2 of this Specification and deliver copies thereof to the Project Manager.
Copies should also be retained on the health and safety file.

Subcontractors shall alsc make the above written appointments and the Contractor
shall deliver copies thereof to the Project Manager. \

In the case of a self-employed Contractor or any subcontractor who has the
appropriate competencies and supervises the work himself, the app ent of a
construction supervisor in terms of regulation 6.1 of the Cons ion Regulations,
2003 will hot be necessary. The Contractor shall in such a case and sign a
declaration, as in Annexure 3, by which he personally e duties and
obligations of the "Chief Executive Officer" in terms of se of the Act.

The Contractor shall, before commencing any work; obtai the Project Manager
an access certificate as in Annexure 4 execut d signed by him, permitting and
limiting access to the desighated site or f Work by the Contractor and any
subcontractors under his control.

Procedural compliance with Act ons, as above, shall also apply to any
subcontractors as employers in their owri right.  The Contractor shall furnish the
Project Manager with full pagticular ch subcontractors and shall ensure that they
comply with the Act gulations and Transnet's safety requirements and

procedures.

Special Permi A

Where s ts are required before work may be carried out such as for
hotwo ermits, work permits and occupations, the Contractor shall apply
to t anager or the relevant authority for such permits to be issued. The

ors aII strictly comply with the conditions and requirements pertaining to the
ue offsuch permits.

Health and Safety Programme

The Tenderer shall, with his tender, submit a Health and Safety Programme setting
out the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Reguiations and particularly in respect of; -

(i)  The provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in terms
of section 8 of the Act;
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

5.2

53

54

(i) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(i) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do.

The Contractor's Health and Safety Programme shall be based on a risk assessment
in respect of the hazards to health and safety of his employees and other persons
under his control that are associated with or directly affected by the Contractor's
activities in performing the contract work and shall establish precautionary measures
as are reasonable and practical in protecting the safety and health of suchgmployees

and persons.
The Contractor shall cause a risk assessment contemplated in claus&kbove to be

performed by a competent person, appointed in writing, before mencement of any
Construction Work and reviewed during construction. The Ri sments shall

form part of the Health and Safety programme to be e site and shall
include at least the following:

(a) The identification of the risks and haza% s may be exposed to;

(b) the analysis and evaluation of the s identified;

(c) a documented Health and S ‘. , including safe work procedures to
mitigate, reduce orcontr entlﬂed

(d) a monitoring and i ew
The Health and Saf include full particulars in respect of: -

(a) The s agement structure to be instituted on site or place of work and
the n of Contractor's health and safety representatives and members
mittees whers applicable;

(Q e 8afe working methods and procedures to be implemented to ensure the
work is performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Contractor to his employees,

(d) the site access control measures pertaining to health and safety to be
implemented,;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Project Manager with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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5.4

5.5

56

5.7

5.8

589

5.10

511

6.1

() the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

The Health and Safety programme shall be subject to the Project Manager's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and
maintained by the Contractor or that different working methods or safety equipment be
used or safety clothes be issued which, in the Project Manager's opinion, are
necessary to ensure full compliance by the Contractor with his obligations as an
employer in terms of the Act and Regulations. The Project Manager or his deputy
shall be allowed to attend meetings of the Contractor's safety committee as an
observer,

The Contractor shall take reasonable steps to ensure that each subcontractogs Health
and Safety Plan is implemented and maintained on the construction sit '&rovided
that the steps taken, shall include periodic audits at intervals mutyallyj agreed to
between the them, but at least once every month.

The Contractor shall stop any subcontractor from executinggan wcﬁon work,
which is not in accordance with the Contractor’s, and/or sub of's Health and

Safety Plan for the site or which poses a threat to the heas @ fety of persons.

The Contractor shall ensure that a copy of the Health and"“8afety Plan is available on
site for inspection by an inspector, Project Ma agent, subcontractor, employee,
registered employee organisation, health a resentative or any member of
the health and safety committee.

The Contractor shall consult with t d safety committee or, if no health and
safety committee exists, with representative group of employees, on the

development, monitoring andsrevie e Risk Assessment.

The Contractor shall all employees under his control are informed,
instructed and trained\by petent person regarding any hazard and the related
work procedure hysWork commences, and thereafter at such times as may be
determined inthe Risk Agsessment.

The C hall ensure that all subcontractors are informed regarding any hazard

as sij ethin the Risk Assessment before any work commences, and thereafter al
S\ s as may be determined in the Risk Assessment.

The Contractor shall ensure that all visitors to a cbnstruction site undergoes health
and safety induction pertaining to the hazards prevalent on the site and shall be
provided with the necessary personal protective equipment.

Fall Protection Plan

In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan:
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6.2

6.3

8.1

8.2

8.3

The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

The fall protection plan shalt include:-
(a) A Risk Assessment of all work carried out from an elevated position;
(b) the procedures and methods to address all the identified risks per location:

(c) the evaluation of the employees physical and psychological fitness necessary
to work at elevated positions;

(d) the training of employees working from elevated positions: and \

(e) the procedure addressing the inspection, testing and maintenante of all fall
protection equipment.

Hazards and Potential Hazardous Situations V

The Contractor and the Project Manager shall immedi otify one another of any
hazardous or potentially hazardous situations which ma during performance of
the Contract by the Contractor or any subconftactor #md, in particular, of such

hazards as may be caused by the design, on and/or location and any other
aspect pertaining to the contract work.

Health and Safety File

The Contractor shall ensure thatla he and safety file is opened and kept on site
and shall include all dggumentatiod’ required as per the Act and applicable
regulations, and ma ilable to an inspector, the Project Manager, or
subcontractor uponr,

The Contracto that a copy of the both his Health and Safety Plan as well
as any su Health and Safety Plan is available on request to an
employegrinspectap contractor or the Project Manager.

&n r upon completion of the Construction Work and shall in addition to
cum@ntation mentioned in the Act and applicable Regulations include a record of
all drawings, designs, materials used and other similar information conceming the
completed structure.

ThQ‘t tor shall hand over a consolidated health and safety file to the Project
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

ANNEXURE 1
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

1(a)

Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor's contact person:
&
2. Principal contractor's compensation registration number: *\
3.(@) Name and postal address of client: V
(b) Name and tel no of client’s contact person or agent:
4.(a) Name and postal address of designer(s) for.
(b) Name and tel. no of designer(s) c
5, Name and telephone nu
appointed in terms of
6. Name/s of pridci actor's construction sub-ordinate supervisors on site
appointedgdmterfas ofregulation 6(2).
7. R& sical address of the construction site or site office:
8. Nature of the construction work:
9. Expected commencement date;
10.  Expected completion date:
TJRANSNEI Page 7 of 11

r

freight roil
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11. Estimated maximum number of persons on the construction site:

12. Planned number of contractors on the construction site accountable to the principle
contractor:

13. Name(s) of contractors already chosen.

Principal Contractor 0 Date
Client O 2

B THIS DOCUMENT IS WARDED TO THE OFFICE OF THE
DEPARTMENT OF LA RIOR TO COMMENCEMENT OF WORK ON SITE.

Date

RS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
LLCONTRACTOR ON THE SAME SITE HAD DONE SO
NCEMENT OF WORK.
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd
ANNEXURE 2
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY:

In terms of

I
representing the Employer) do hereby \
appoint \
As the Competent Person on the t
premises at -

(physical address) to assist in compliance with the Act and the i e ulations.
Your designated area/s is/are as follows :-

<

Date :
Signature :-
Designation :-
2\ ACCEPTANCE OF DESIGNATION
A do hereby accept this Designation and

acknowledge that |
understand the requirements of this appointment.

Date :

Signature :-

Designation :-
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd
ANNEXURE 3
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

DECLARATION

In terms of the above am personally assuming the
Act |, duties

and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of
Section 16(1), | will, as far as is reasonably practicable, ensure that the duties am&&ligations

of the Employer as contemplated in the above Act are properly discharged. *

Signature :- O
Date : !

O

O
) Q~
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

ANNEXURE 4
(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET SOC LIMITED)
SITE ACCESS CERTIFICATE
Access to : (Area)
Name of

Contractor/Builder :~
Contract/Order No.:

The contract works site/area described above are made available to you for the carrying out
of associated works

In terms of your contract/order

with A\
{company

| \/

Kindly note that you are at all times responsible for the control € the Works Site,

and for persons under your control having access to the site.

As from the date hereof you will be responsible for. nce with the requirements of the
Occupational Health and Safety Act, 1993 (Act 85 93) @ amended, and all conditions of

the Contract pertaining to the site of the wo s @efined and demarcated in the contract
documents including the plans of the site o @ 2as forming part thereof.

Signed : Date : -

PROJECT MAN@

Q ACKNOWLEDGEMENT OF RECEIPT

of 1,

Name
Contractor/Builder :-

do hereby acknowledge and accept
the duties

and obligations in respect of the Safety of the site/area of Work in terms of the
Occupational Health and Safety Act; Act 85 of 1993,

Name : Designation :
Signature : Date :
TRANSNEI Page 11 of 11
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TRANSNETD

Transnet SOC Limited Registration Number 1990/00900/08

TRANSNET SPECIFICATION \
\

K\

E7/1 - SPECIFICATION FOR GENER AND
WORKS ON, OVER, UNDER OR ADJA TO RAILWAY
LINES AND NEAR HIGH VOI%(; UIPMENT

(This specification shall (us@work operator contracts)

O
OA

2\

Circulation Not Restricted

© This document as a whole is protected by copyright. The information herein is the sole property of Transnet SOC Ltd. It may
not be used, disclosed or reproduced in part or in whole in any manner whatsoever, except with the written permission of and
in a manner permitted by the proprietors.
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1.0
1.1

2.0

SCOPE

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

‘Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carty out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the ks according
to the powers and rights held by and obligations placed upon the Contract Supervis erms of the
Contract.

"Dead” - Isolated and earthed.
"Electrical Officer (Contracts)” - The person appointed in writing by the Proj W in terms of this
| t

specification as the person who shail be consulted by the Contractor in a ers to ensure that
adequate safety precautions are taken by the Contractor. @
bife

ime to time as the Executive
aced upon him in terms of the

“Executive Officer” - The person appointed by the network operaté
Officer to act according to the rights and powers held by andfobliga
Contract.

“High-Voltage” - A voltage normally exceeding 1000 v

“Live” - A conductor is said to be "live” when it j ntial different from that of the earth or any other
conductor of the system of which it forms a part.

“Near’ - To be in such a position that afperso y or the tools he is using or any equipment he is
handling may come within 3 metres of “live§expog@d high-voltage electrical equipment.

by the network operator for work to be carried out under specified

“Occupation” - An authorisation
j ilway lines.

conditions on, over, under or.

“Occupation Between Trainsh - Al pation during an Interval between successive trains.

“Optical Fibre Ca

+ telecommuni networks for transmission of digital information and

¢ safet @ operations systems.

"Preﬁ: ager — As defined in the special conditions of the contract. The person or juristic person
te

apkl the network operator from time to time as the Project Manager, to administer the Contract
according td'the powers and rights held by and obligations placed upon him in terms of the Contract.

r suspended composile cable containing optical fibres used in:

‘Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on" - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained.

"Work Permit” - A combined written appiication and authority to proceed with work on or near dead electrical
equipment.

“Works" — The contractual intent for the work to be done as defined in the contract at a defined work site.
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3.0
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3.2

4.0
4.1

4.2

4.3

5.0
5.1
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5.3

5.4

55

5.8

57

58

5.9

5.10

PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment,

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
netwoerk operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

tive is fully
thereof.

The Contractor guarantees that he has satisfied himself that the Responsible Repr
conversant with this specification and that he shall comply with all his obligations in respe

The Contractor shall ensure that all contractor staff receives relevant awareness,

ucational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

ins or under a work permit
s to suit the network operator

Work to be done during total occupation or during an occupation etwee
shall be done in a manner decided by the Contract Supervisor andha
requirements.

The Contractor shall organise the Works in a mann il minimise the number and duration of

occupations and work permits required.

ther loss suffered by the Contractor arising from
griod of an occupation or work permit.

The network operator will not be liable for any fi
his failure to complete any work scheduled

The Contractor shall submit to the ContraGt Supepvisor, in writing, requests for occupations or work permits
together with details of the wark tagee un , at least 21 days before they are required. The network
occupation or work permit for any particular date, time or duration.

to cancel any occupation or work permit at any time before or
ork permit. If, due to cancellation or change in date or time, the
start work under conditions of total nccupation ar work permit at the time
the cancellation shall be born by the Contractor except as provided tor in

The network operator res
during the period of occu

arranged, all cos
clauses 5.6 1

is notified less than 2 hours before the scheduled starting time that the occupation or
celled, he may claim reimbursement of his direct financial losses caused by the loss of
g fiifie up to the time his labour and plant are employed on other work, but not exceeding the period

of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available,

Before starting any worlk for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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6.0
6.1

6.2

6.2.1

6.3

7.0
7.1

7.2

8.0
8.1

9.0
9.1

10.0
101

work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made "live”. The Contractor shall advise alf his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's persennel and assets, the public and including trains,

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

* Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 shee \\
« Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sh

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

¢ Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 s V

The Contractor shall appoint a Responsible Representative to recej nsnit any instruction which
may be given by the network operator personnel providing protection

ROADS AND ROADS ON THE NETWORK OPERATOR'’S PROPER

t damage to any roads or bridges used
se vehicles, and resfrict loads so that any
t or material to or from the site shall be limited

The Contractor shall take every reasonable precauti
to obtain access to the site, and shall select ro
extraordinary traffic as may arise from the movi
as far as is reasonably possible.

Ee]

The Contractor shall not occupy or interfére in ay with the free use of any public or private road,
right-of-way, path or street unless the Gontraét Supervisor has obtained the approval of the road
authority concerned. @

CLEARANCES

No temporary works shall engroation the appropriate minimum clearances set out in the Manual for Track
Maintenance (Docupfen BO481):

s Drawing n Shegt 1. Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)

e Drawi eet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)
%Qo. -97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

. }rawin 0. BE-97 Sheet 5. Clearances: 610mm Gauge (Annexure 1 sheet 5)

STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.

. { TRACK
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The Contractor shall prowde at his own cost any shoring, dewatermg or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor, Q submit to the

Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked

the falsework and that it has been erected in accordance with the drawings. Title numbers of the

drawings shall be stated in the certificate. Notwithstanding permission given b@t t Supervisor to
h

proceed, the Contractor shall be entirely responsible for the safety and adequ isework.

PILING

The Contract Supervisor will specify the conditions under whnch ay be installed on the network
operator’s property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavatio before the Contractor has established that there

are no underground services which may be da

tract Superwsor or to the official in charge at the
of centralised traffic control.

Any damage shall be reported immedia to
nearest station, or to the traffic controller in the ¢

BLASTING AND USE OF EXP IVES

When blasting within 500
this specification.

iwayling, the Contractor shall ohserve the requirements stipulated in

ut 'except with the prior written permission of the Contract Supervisor and
s he 'tay impose.

No biasting shall
under such cond

On electrifiéd
blasti

vi'&w chri

The Contraetor shall arrange for the supply, transport storage and use of explosives.

th ntractor shall also obtain the permission of the Electrical Officer (Contracts) before
give at least 21 days notice of his intention to blast. No blasting shall be done in the
2d lines unless a member of the network operator's electrical personnel is present.

The Contractor shail have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after biasting. Repairs to the track shall be
carried out only under the supervision of a duly autherised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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18.0
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18.2

the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisar, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to biast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator’s property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:- \

(i) when each request is made by him to the controlling station for permission to blast;

gasSageof trains.
@ the blast to be carried out. The

0 the blasting shall both sign the

(i) when blasting may take place;

(iif) when blasting actually takes place; and
(iv) when he advises the controlling station that the line is safe for the

Before each blast the Contractor shall record in the same book, the d
person appointed by the Contract Supervisor and the persoriiwho
book whenever an entry described in clause 14.12 is mad

RAIL. TROLLEYS

The use of rail trolleys or trestle trolleys on a
permitted only if approved by the Contract

Iing for working on high voltage equipment will be
d under the conditions stipulated by him.

shall, be borne by the Contractor, usless othepwise agreed.

SIGNAL TRACK CIRCUITS

Where signal track circuits talled, the Contractor shall ensure that no material capable of conducting
an electrical current : etween rails of railway lineflines.

No signal connegti ack-circuited tracks shall be severed without the Contract Supervisor's
knowledge

PENA YS TO TRAINS

If?t are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoldable,"® penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometricai station in the execution of the Works without the written approval of the Contract
Supervisor,

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor,

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road overlihe track(s) and

within the railway servitude at the level crossing, as well as the erection of all r ns and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, e Wpect of damage
to tracks, services, overhead power and communications routes and prev t'with “live” overhead

electrical equipment.

Unless otherwise agreed, the Contractor will provide the service de or alterations to the network
operator's track-, structure-, drainage-, electrical-, telecommuhications-"and train authorisation systems

to accommodate the level crossing.

dipg the ‘provision of gates, locks and, where
aryilevel crossing to himself and his employees, his
subconfractors and their employees, the s work operator and to such other persons as the
Contract Supervisor may permit and of whose idey e Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall Brovidejpersens to control road traffic using the temporary level
crossing. Such persons shall stop alf road traffie'when any approaching train is within seven hundred and
fifty (750) metres of the temp l[g¥el crossing, and shall not allow road traffic to proceed over it until
the lines are clear.

The Contractor shall take all necessary steps_inc
necessary, watchmen to restrict the use of the

The Contractor shall maintaig th porary level crossing within the railway servitude in good condition
for the period it i temporary agreement with the road authority to be concluded for the
maintenance of th crossing outside the railway servitude.

When the te @‘ ary crossing is no longer required by the Contractor, or permitted by the network
aperato Btor shall at his own cost remove it and restore the site and the network operator's
trac drainage-, elecirical-, telecommunications- and train authorisation systems to its
oriw condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and piant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supetvisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.
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The Contractor shall take all the requisite measures and precautions during the course of the Works to;

{0 protect the public and property of the public,
@in protect the property and workmen of both the network operater and the Contractor,
(ifi) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing

The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because “sorder shall
be at the Contractor's expense.

All operations necessary for the execution of the Works, including the provision o emporary work

Dumping of waste or excess materials by the Cop |, in urban areas, be done under the
direction and control of, and at sites made ayvailablegby the local authority. Dumping outside local
authority boundaries shall be dene only with the ‘
of the Contract Supervisor.

The Contractor shall comply with environmental ection measures and specifications stipulated by the

Contract Supervisor and/or local envi al authorities.

INTERFERENCE WITH TH RK OPERATOR'S ASSETS AND WORK ON OPEN LINES

Thae Contractor ehall hot interfere,.in manner whatsoever with an open line, nor shall he carry out any
work or perform any, affeCts the security, use or safety of an open line except with the authority

of the Contract
operator.

d in the presence of a duly authorised representative of the network

t carry out any work or operate any plant, or place any material whatsoever
metres from the centre line of any open line except with the written permission of the

—~

Care must be taken not to interfere with or damage any setvices such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractar will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification,

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator.

The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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) way over private property to the site of the Works, and for access within the boundaries of the network

operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property cr on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised perscns onto the network operator's or private property, and shall make the
fences safe against frespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before complstion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the rks, certifying
that the owner and occupier have no claim against the Contractor or the network operator arising from
the Contractor's use of the land. Should the Contractor be unahle to obtain the req certificate, he

shall report the circumstances to the Contract Supervisor.
SUPERVISION

Works, and may direct the
sures which the Contract

The Contract Supervisor will provide overall technical superintend
Contractor in terms of the provisions of the Contract or in respect
Supervisor may require for the operations of the network
workmen of the network operator, and for the safety of r property and persons. The Contractor shall
rintendence exercised by the Contract
Supervisor, including any agreement, approval, ref ithdrawal of any approval given, shall not
relieve the Contractor of any of his duties a iiities under the Contract, and shall not imply any
assumption by the network operator or by the Stpervisor of the legal and other responsibilities
of the Confractor in carrying out the Wor!

The Contract Supervisor may delegate to deputy or other person, any of his duties or functions under
the Contract. On receiving noti riting uch delegation, the Contractor shall recognise and obey
the deputy or person to w such duties or functions have been delegated as if he were the
Contract Supervisor.

The Contractor shal supgrvision over the Works at all times when work is performed or shall be

represented by g full power and authority to act on behalf of the Contractor. Such agent
shall be com d responsible, and have adequate experience in carrying out work of a similar
nature to t shall exercise personal supervision on behalf of the Contractor, The Contract
Supery ified in writing of such appointment which will be subject to his approval.

T 0 his duly authorised agent shall be available on the site at all times while the Works are
in progresgyto receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees, Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator's specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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who will determine the work method and procedures to be followed.
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

GENERAL

This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

The Contractor's attention is drawn in particular to the contents of Part ), Sections 1 and 2 of the Electrical
Safety Instructions.

The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

The Contractor shall obtain the approval of the Electrical Officer (Contracts) before a rk is done which
causes or could cause any portion of a person's body or the tools he is using or guipment he is
handling, to come within 3 metres of any "live” high-voltage equipment.

The Contractor shall regard all high-valtage equipment as “live” unless a w

Safety precautions taken or batriers erected shall comply with the g#&qliremients of the Electrical Officer
(Contracts), and shall be approved by him before the work to be pro @ undertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost ofghe prowjsiop’of the barriers and other safety
0
al

precautions required, including the attendance of the netw rator's staff where this is necessary.
No bartier shall be removed unless authorised by the er (Contracts).

WORK ON BUILDINGS OR FIXED STRUCTURE

Before any work is carried out or measu % aken on any part of a building, fixed structure or
earthworks of any kind above ground leve! situatédsfithin 3 metres of "live” high-voltage equipment, the

Electrical Officer (Contracts) shall bg constited t¢' ascertain the conditions under which the work may be
carried out.

The shuttering for bridige abltments, retaining walls or parapets adjacent to or over any track may be
permitted to serv arrier, provided that it extends at least 2,5 metres above any working level in the
case of pier utmentafand retaining walls and 1,5 metres above any working level in the case of

OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLCADING
ay stand, climb or work, whilst on any platform, surface or foothold:

higher than the normal unrestricted access way, namely -

external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
walkways between coaches and locomotives,

of restricted access ways in terms of the Electrical Safety Instructions namely -

the floor level of open wagons

external walkways or decks of road-rail vehicles, on-track maintenance machines and material
trains.

Unauthorised staff working on these platforms must be directly supervised by duly authorised
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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29.2

29.3

294

29.5

29.6

30.0
30.1

30.1.1

3012

30.1.3

30.1.4

30.1.5

30.2

30.2.1

31.0
3141

31.2

31.3

32.0
32.1

local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 {o 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor’s cost, as an Authorised Person to work
closer than 3 metres from "live” overhead conductors and under such conditions as may be(&osed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT

Measuring Tapes and Devices y
Measuring tapes may be used near "live” high-voltage equipment provid rt of any tape or a

person's body comes within 3 metres of the "live” equipment,

In windy conditions the distance shall be increased to ensure that if should fall it will not be hlown
nearer than 3 metres from the “live” high-voltage equipment.

Special measuring devices longer than 2 metres such as icks and rods may be used if these are of

The assistance of the Electrical Officer (Co be requested when measurements within the limits

these devices must not be used within 3 metres o @ gh-voltage equipment in rainy or wet conditions.
defined in clauses 31.1.1 t0 31.1.3 are required.

311 ot apply on a bridge deck between permanent parapets
ectively prevents contact with the "live" high-voltage equipment.

Portable Ladders

Any type of portabre erdhen 2 metres may only be used near “live” high-voltage equipment under
the direct superw ponsible Representative. He shall ensure that the ladder is always used in
such a mann nee from the base of the ladder to any "live” high-voltage equipment is greater
than the full de gth of the ladder plus 3 metres. Where these conditions cannot be observed, the

Electric acts) shall be advised, and he will arrange for suitable safety measures to be taken.
Y AND HANDLING MATERIAL AND EQUIPMENT

P|pes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persens so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any "live" high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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322

32.3

33.0
33.1

34.0
34.1

34.2

34.3

34.4

34.5
35.0
35.1

352

36.0
36.1
36.2

36.3

(i) If the distance between the point at which the pole is to be erected or removed and the nearest "live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i) If the distance described in (i) is less than the length of the pole plus 3 metres, the Eleclrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live" high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any "live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT \\
"Construction plant” entails all types of plant including cranes, piling frames, boring es, excavators,
draglines, dewatering equipment and road vehicles with or without lifting equipme

When work is being undertaken in such a position that it is possible for construc its load to come
within 3 metres of "live” high-voltage equipment, the Electrical Officer (Con l'be consulted. He will

lantis adequately earthed.
are’necessary,

arrange for an Authorised Person to supervise the work and to ensu
The Electrical Officer (Contracts) will decide whether further safety ng

The cost of any supervision by an Authorised Person and the provisio
agreed, be borne by the Contractor.

of earthing shall, unless otherwise

lines shall be used, affixed to such loads so as
" high-voltage equipment.

When loads are handled by cranes, non-metallic rope

se of maintenance machines of any nature.
WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

If the Responsible Representatie fiads that the work cannot be done in safety with the high-voltage

electrical equipment "live”, heghallgonsulj the Electrical Officer (Contracts) who will decide on the action to
be taken.
9

If & work permit is is eg ible Representative shall-

(i) before commen nt of work ensure that the limits within which work may be carried out have been
explained t y thorised Person who issued the permit to him, and that he fully understands
these limi

(ii @ n C'of the permit before commencement of work;

(ii}) explain 10 all persons under his control the limits within which work may be carried out, and ensure that

they fully understand these limits;
(iv) care for the safety of all persons under his control whilst work is in progress; and

{v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
PANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND,

Broken rails with an air gap befween the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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36.4

37.0

No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done uniess the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i} Eskom and municipal equipment;
(ii) The Contractor's own power supplies; and

(iii) Efectrical equipment being installed but not yet taken over from the Contractor.

I\

\%

END

0‘2\\
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Part C3.3: Contract Data

4  The works shall be performed at Musina to Makhado and the surrounding depots within
the Containers and Automotive Business, Business Unit as stated in the Contract Data.

X\
&
O
&
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Clause by clause statement of compliance to the General Conditions of Contract

CLAUSE BY CLAUSE STATEMENT OF COMPLIANCE TO THE NEC3 ECSC GENERAL CONDITIONS OF
CONTRACT

RFQ No.: ERAC N§1524 13405CIDB

As and when civil emergency repairs and maintenance work to assets of Transnet Freight Rail for Mussina to Mokhado and
surrounding areas within the Containers and Automotive Business unit

ECSC NEC GENERAL CONDITIONS OF CONTRACT

1.0 Contractual Obligations

1.0

1.1

1.2

1.3
i A\

1.4.1

1.4.2

143

1.4.5

1.4.6

1.4.7

1.4.8

1.4.9

1.4.10

1.4.11

1.4.12

1.4.13

1.4,14

1.4.15

2.0 Pricing [nstructions

2.1

2.2

2.2.1

2.2.2

2.2.3

2.3

2.4

241

2.4.2

243

2.5
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Clause by clause statement of compliance to the General Conditions of Contract

2.6

2.7

2.8

2.9

2.10

2.11

212

2.13

Part C3: Works Information

3.0 Description of Work

3.1

3.3.1

3.3.2

3.3.3

3.3.4

3.3.5

3.3.6

3.3.7

3.3.8

4,0 Site Information

4.0
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CLAUSE BY CLAUSE COMPLIANCE TO SPECIFICATION E4.B (NOVEMBER 1996)

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS QUTSIDE THE JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR
CONTRACTOR'S PERSONNEL

RFQ No.: ERAC NS1524 13405CIDB

Specification number E4B (NOVEMBER 1995)1

1.0 CAMPS

1.1
1.2
1.3
1.4
1.5
1.6
1.7 g

1.8 6
2.0 HOUSING
2.1
2.2
2.3
2.4
2.5
2.6
2.7
2.7.1
2.7.2
3 WATER SUPPLY AND ABLUTION FACILITIES
3.1
3.2

3
4. SANIT. N

4.4
4.4.1

4.4.2

4.5

4.6

4.7

4.8

4.9

4.10

4.11

5. RATIONS
5.1
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CLAUSE BY CLAUSE STATEMENT OF COMPLIANCE TO SPECIFICATION EAE (AUGUST 2006)

.

{ACT 85 OF 1993) AND APPLICABLE REGULATIONS

SAFETY ARRANGEMENT AND PROCEDUAL COMPUANCE WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT

RFQ No.: ERAC NS1524 13405CIDB

|Specificatlon number

E4E Transnet (August 2006}|

el

| Doesn'tcomply T

1.0 General

1.1

1.2

13

1.4

15

2.0 DEFINITIONS

2.1

222

2.3

2.4

2.5

2.6

2.7

2.8

2.9

3.0 Procedual Compliance

3.1

3.2

3.3

3.4

3.5

3.6

3.7

4.0 Special permits

5.0 Health and safety progr,

5.3

5.4

55

5.6

5.7

5.8

Z,

5.9

5.10

5.11

& FALL PROTECTION PLAN

6.1

6.2

6.3

7.0 Hazards and potential Hazards

7.1

8.0 Health and safety file

8.1

8.2

8.3

Annexure 1

Annexure 2

Annexure 3

Annexure 4
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Clause by clause statement of compliance to specification BBD 8210 version 1

CLAUSE BY CLAUSE STATEMENT OF COMPLIANCE TO SPECIFICATION BBD 8210 VERSION 1

RFCQL No.: ERAC NS1524 13405CIDB

SPECIFICATIONS FOR WORKS ON, OVER, UNDER OR ADJUSCENT TO RAILWAY LINES AND NEAR HIGH VOLTAGE EQUIPMENT (E7/1)

Specification number I

BBD 8210 VERSION 1|

R

Doesn’t Comply |

Comment:

1.0 SCOPE

1.1

2.0 DEFINITIONS

2.1

3.0 AUTHORITY OF OFICERS OF TRANSNET

3.1

3.2

4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF

4.1

4.2

4.3

5.0 OCCUPATIONS AND WORK PERMITS

S¥l

5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.1

6.0 SPEED RESTRICTIONS AND PROTECTION

6.1

6.2

6.2.1

6.3

7.0 ROADS AND ROADS ON THE NETWORK OPERATORS
PROPERTY

10.0 EXCAVATION, SHORIA RING AND DRAINAGE

10.1

10.2

10.3

10.4

10.5

11.0 FALSEWORK FOR STRUCTURES

11.1

11.2

12.0 PILING

12,1

13,0 UNDERGROUND SERVICES

13.1

13.2

14.0 BLASTING AND USE OF EXPLOSIVES

14.1

14.2

14.3

14.4
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14.5

14.6

14.7

14.8

14.9

14.10

14.11

14.12

14.13

15.0 RAIL TROLLEYS

15.1

15.2

16.0 SIGNAL TRACK CIRCUITS

16.1

16.2

17.0 PENALTY FOR DELAYS TO TRAINS

17.1

18.0 SURVEY BEACONS AND PEGS

18.1

18,2

18.3

184

19.0 TEMPORARY LEVEL CROSSINGS

19.1

19.2

19.3

194

19.5

20.0 COMPLETION OF THE WORKS

20.1

21.0 PROTECTION OFf PERSONS AND PROPERTY

21.1

21.2

21.3

214

21.5
21.6

21,

22.0 INTERFERENCE WITH THE NETWORK OPERATOR'S
ASSETS AND WORK ON OPEN LINES

23.0 ACCE&S,

23.4

24,0 SUPERVISION

24.1

24.2

24.3

24.4

25.0 HOUSING OF EMPLOYEES

25.1

25.2

26.0 OPTICAL FIBRE CABLE ROUTES

26.1

26.2

PART B: SPECIFICATION FOR WORK NEAR HIGH VOLTAGE
ELECTRICAL EQUIPMENT

27.0 GENERAL

27.1
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27.2

27.3

27.4

27.5

27.6

27.7

27.8

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES

281

28.2

28.3

29.0 WORK DONE ON OR QUTSIDE OF ROLLING STOCK,
INCLUDING LOADING OR UNLOADING

291

29.1.1

29.1.1.1

29.1.1.2

29.1.2

29,1.2.1

29.1.2.2

29.1.3

29.2

29.3

29.4

29.5

29.6

30.0 USE OF EQUIPMENT]

30.1

30.1.1

30.1.2

30.1.3

30.1.4]

30.1.5

30.2
30.2.1

31.0 CARRYING AND HANDLING MATERIAL AND EQUIPMENT

31.1

32.0 PRECAUTIONS TO BE TAKEN WHEN ERECTIN
REMUOVING POLES, ANTENNAE, TREES ETC.

ONSTRUCTION PLANT

34.1

34.2

34.3

34.4

34.5

35.0 WORK PERORMED UNDER DEAD CONDITIONS UNDER
COVER OF A WORK PERMIT

35.1

35.2

36.0 TRACTION RETURN CIRCUITS IN RAILS

36.1

36.2

36.3

36.4

37.0 HIGH VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED
AND/OR OPERATED BY THE NETWORK OPERATOR

37.1
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