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1RANSNEr

TRANSNET FREIGHT RAIL, a division of

TRANSNET SOC LTD

Registration Number 1990/000900/30

[Hereinafter referred to as Transnet]

REQUEST FOR QUOTATION [RFQ] No 53025

AS AND WHEN REQUIRED CONTROL OF VEGETATION ON THE KIMBERLEY SOUTH

DEPOT

FOR DEUVERY TO:

ISSUE DATE:

CLOSING DATE:

CLOSING TIME:

SITE MEETING:

RAIL NETWORK

16 SEPTEMBER 2014

7 OCTOBER 2014

10:00

22 SEPTEMBER 2014
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Section 1
NOTICE TO BIDDERS

Quotations which must be completed as indicated in Section 2 of this RFQ are to be submitted as follows:

METHOD:

CLOSING VENUE:

Hand delivery/courier

The Tender box, room 1, Supply Chain Services Office, Real Estate Management

Building, Austen Street,Beaconsfield,Kimberley,8315

1 Responses to RFQ

Responses to this RFQ [Quotations] must not include documents or reference relating to any other

quotation or proposal. Any additional conditions must be embodied in an accompanying letter.

2 Broad-Based Black Economic Empowerment [B-BBEE]

Transnet fully endorses and supports the Government's Broad-Based Black Economic Empowerment

Programme and it would therefore prefer to do business with local business enterprises who share these

same values. Transnet will accordingly allow a "preference" to companies who provide a valid B-BBEE

Verification Certificate. All procurement transactions will be evaluated accordingly.

2.1 B-BBEEScorecard and Rating

As prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of

2000 and its Regulations, Respondents are to note that the following preference point system is

applicable to all bids:

• the 80/20 system for requirements with a Rand value less than R1 000 000 (all applicable

taxes included).

• Bidders are to note that if the 80/20 preference point system is stipulated in this RFP and

if all Bids received exceed R1 000 000.00, the RFPmust be cancelled.

The value of this bid is estimated to be below R 1 000 000.00 (all applicable taxes included) and

therefore the 80/20 system shall be applicable.

When Transnet invites prospective suppliers to submit Proposals for its various expenditure

programmes, it requires Respondents to have their B-BBEE status verified in compliance with the

Codes of Good Practice issued in terms of the Broad Based Black Economic Empowerment Act No.

53 of 2003.

The Department of Trade and Industry recently revised the Codes of Good Practice on 11 October

2013 [Government Gazette No. 36928]. The Revised Codes will replace the Black Economic

Empowerment Codes of Good Practice issued on 9 February 2007. The Revised Codes provide for

a one year transitional period starting 11 October 2013. During the transitional period, companies

may elect to be measured in terms of the Revised Codes or the 2007 version of the Codes. After

the first year of the implementation of the Revised Codes, B-BBEE compliance will be measured in

terms of the Revised Codes without any discretion. Companies which are governed by Sector-

specific Codes will be measured in terms of those Sector Codes.

"P
RE

VI
EW

 C
OP

Y 
ON

LY
"



---------------------------------------------------

As such, Transnet will accept B-BBEEcertificates issued basedon the RevisedCodes.Transnet will

also continue to accept B-BBEEcertificates issued in terms of the 2007 version of the Codes

provided it was issued before 10 October 2014. Thereafter, Transnet will only accept B-BBEE

certificates issued basedon the RevisedCodes.

Respondentsare required to complete Annexure A [the B-BBEEPreferencePoint Claim Form] and

submit it together with proof of their B-BBEEStatus as stipulated in the Claim Form in order to

obtain preference points for their B-BBEEstatus.

Note: Failure to submit a valid and original B-BBEE certificate or a certified copy

thereof at the Closing Date of this RFQwill result in a score of zero being allocated for

B-BBEE.

[Refer clause 19 below for Returnable Documents required}

3 Communication

a) Respondentsare warned that a responsewill be liable for disqualification should any attempt be

made by a Respondent either directly or indirectly to canvass any officer(s) or employee of

Transnet in respect of this RFQbetween the closing date and the date of the award of the

business.

b) A Respondent may, however, before the closing date and time, direct any written enquiries

relating to the RFQto the following Transnet employee:

Name: Portia Ratshibilani 053 838 3315 Email: Portia.ratshibilani@transnet.net

c) Respondents may also, at any time after the closing date of the RFQ, communicate with

Christopher Williams on any matter relating to its RFQresponse:

Telephone 0538383477 Email Christopher.williams@transnet.net

4 Tax Clearance

The Respondent'soriginal and valid Tax ClearanceCertificate must accompany the Quotation. Note that

no businessshall be awarded to any Respondentwhose tax matters have not been declared by SARSto

be in order.

5 VAT Registration

The valid VAT registration number must be stated here: [if applicable]

6 Legal Compliance

The successful Respondent shall be in full and complete compliance with any and all applicable national

and local laws and regulations.

7 Changes to Quotations

Changesby the Respondentto its submissionwill not be considered after the closing date and time.
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-- - ---_ .._-----------------------------------------,

8 Pricing

All prices must be and quoted in South African Rand on a fixed price basis, excluding VAT.

9 PricesSubjectto Confirmation

Prices quoted which are subject to confirmation will not be considered.

10 Negotiations

Transnet reserves the right to undertake post-tender negotiations with selected Respondents or any

number of short-listed Respondents.

11 BindingOffer

Any Quotation furnished pursuant to this Request shall be deemed to be an offer. Any exceptions to this

statement must be clearly and specifically indicated.

12 Disclaimers

Transnet is not committed to any course of action as a result of its issuance of this RFQ and/or its receipt

of a Quotation in response to it. Please note that Transnet reserves the right to:

• modify the RFQ's goods / service(s) and request Respondents to re-bid on any changes;

• reject any Quotation which does not conform to instructions and specifications which are detailed

herein;

• disqualify Quotations submitted after the stated submission deadline;

• not necessarily accept the lowest priced Quotation;

• reject all Quotations, if it so decides;

• place an order in connection with this Quotation at any time after the RFQ's closing date;

• award only a portion of the proposed goods / service/s which are reflected in the scope of this RFQ;

• split the award of the order/s between more than one Supplier/Service Provider; or

• make no award at all.

Transnet reserves the right to award business to the highest scoring bidder/s unless objective criteria

justify the award to another bidder.

13 Transnet'ssupplierintegrity pact

Transnet's Integrity Pact requires a commitment from suppliers and Transnet that they will not engage in

any corrupt and fraudulent practices, anti-competitive practices; and act in bad faith towards each other.

The Integrity Pact also serves to communicate Transnet's Gift Policy as well as the remedies available to

Transnet where a Respondent contravenes any provision of the Integrity Pact.

Respondents are required to familiarise themselves with the contents of the Integrity Pact which is

available on the Transnet Internet site [www.transnet.net/Tenders/Pages/default.aspx] or on request.

Furthermore, Respondents are required to certify that they have acquainted themselves with all the

documentation comprising the Transnet Integrity Pact and that they fully comply with all the terms and

conditions stipulated in the Transnet Supplier Integrity Pact as follows:
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YES NO

Should a Respondent need to declare previous transgressions or a serious breach of law in the preceding

5 years as required by Annexure A to the Integrity Pact, such declaration must accompany the

Respondent's bid submission.

14 Evaluation Criteria

Transnet will utilise the following criteria [not necessarily in this order] in choosing a

Supplier/Service Provider, if so required:

Criterion/Criteria Explanation

Administrative Completeness of response and returnable documents

responsiveness

Substantive Prequalification criteria, if any, must be met and whether the Bid materially

responsiveness complies with the scope and/or specification given.

• Indicate any technical prequalification criteria

Final weighted • Pricing and price basis [firm] - whilst not the sole factor for consideration,

evaluation based competitive pricing and overall level of unconditional discounts1 will be critical

on 80/20 • B-BBEE status of company - Preference points will be awarded to a bidder for

preference point attaining the B-BBEE status level of contribution in accordance with the table

system as indicated in Annexure A.

indicated in

paragraph Error!

Reference source

not found.

15 Validity Period

Transnet desires a validity period of 30 [thirty] days from the closing date of this RFQ.

This RFQ is valid until _

16 Banking Details

1 Only unconditional discounts will be taken into account during evaluation. A discount which has been offered

conditionally will, despite not being taken into account for evaluation purposes, be implemented when payment is

effected.
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BANK:

BRANCHNAME/ CODE: _

ACCOUNTHOLDER: _

ACCOUNTNUMBER: _

17 Company Registration

Registration number of company / c.c.
Registeredname of company / c.c.

18 Disclosure of Prices Quoted

Respondents must indicate here whether Transnet may disclose their quoted prices and conditions to

other Respondents:

YESDNOD

19 Returnable Documents

Returnable Documents means all the documents, Sections and Annexures, as listed in the tables

below.

a) Respondentsare required to submit with their Quotations the Returnable Documents, as detailed

below.

Failure to provide all these Returnable Documents at the Closing Date and time of this

RFQ may result in a Respondent's disqualification, Respondents are therefore urged to

ensure that all these Documents are returned with their Quotations,

All Sections, as indicated in the footer of each page, must be signed, stamped and dated by the

Respondent. Pleaseconfirm submissionof these Returnable Documents by so indicating [Yes or No]

in the table below:

Submitted
Returnable Documents [Yes or

No]

SECTION 1 : Notice to Bidders

- Valid and original B-BBEE Verification Certificate or certified copy thereof
[Large Enterprises and QSEs]
Note: failure to provide a valid B-BBEE Verification Certificate at the closing
date and time of the RFQ will result in an automatic score of zero for
preference------------------------------------------------------------------------------------------------------

- Valid and original B-BBEE certificate/sworn affidavit or certified copy thereof
from auditor, accounting officer or SANAS accredited Verification Agency
[EMEs]
Note: failure to provide a valid B-BBEE Verification Certificate at the closing
date and time of the RFQ will result in an automatic score of zero being
allocated for preference

- In the case of Joint Ventures, a copy of the Joint Venture Agreement or
written confirmation of the intention to enter into a Joint Venture Agreement

- Original valid Tax Clearance Certificate [Consortia / Joint Ventures must
submit a separate Tax Clearance Certificate for each party]
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Submitted
Returnable Documents [Yes or

No]

SECTION 2 : Quotation Form

SECTION 3: Vendor Application Form------------------------------------------------------------------------------------------------------
• Original cancelled cheque or bank verification of banking details------------------------------------------------------------------------------------------------------
• Certified copies of IDs of shareholder/directors/members [as applicable]------------------------------------------------------------------------------------------------------
• Certified copies of the relevant company registration documents from

Companies and Intellectual Property Commission (CIPC)------------------------------------------------------------------------------------------------------
• Certified copies of the company's shareholding/director's portfolio------------------------------------------------------------------------------------------------------
• Certified copy of valid Company Registration Certificate [if applicable]

ANNEXURE A - B-BBEE Preference Points Claim Form

• Letter of Good standing from the Department of Labour

b) In addition to the requirements of paragraph a) above, Respondents are further requested to submit with

their Proposals the following additional documents as detailed below.

Please confirm submission of these additional documents by so indicating [Yes or No] in the table below:

Additional Documents SUBMITTED
[Yes or No]

Valid Letter of Good standing from the Compensation Commissioner at the

Department of Labour
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Section 2

QUOTATION FORM
I/We. _

hereby offer to supply the goods/services at the prices quoted in the Price Schedule below, in accordance

with the conditions related thereto.

I/We agree to be bound by those terms and conditions in:

• the Standard Terms and Conditions for the Supply of Goods or Services to Transnet [available on

request]; and

• any other standard or special conditions mentioned and/or embodied in this Request for Quotation.

I/We accept that unless Transnet should otherwise decide and so inform me/us, this Quotation [and, if

any, its covering letter and any subsequent exchange of correspondence], together with Transnet's

acceptance thereof shall constitute a binding contract between Transnet and me/us.

I/We further agree that if, after I/we have been notified of the acceptance of my/our Quotation, I/we fail

to deliver the said goods/service/s within the delivery lead-time quoted, Transnet may, without prejudice

to any other legal remedy which it may have, cancel the order and recover from me/us any expenses

incurred by Transnet in calling for Quotations afresh and/or having to accept any less favourable offer.

Price SChedule
I/We quote as follows for the goods required, on a "delivered nominated destination" basis, excluding

VAT

1

Delivery Lead-Time from date of purchase order: [days/weeks]

Notes to Pricing:

a)

b)

c)

All Prices must be quoted in South African Rand, exclusive of VAT

To facilitate like-for-like comparison bidders must submit pricing strictly in accordance with this price

schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid

being disqualified.

Please note that should you have offered a discounted price(s), Transnet will only consider such

price discount(s) in the final evaluation stage if offered on an unconditional basis.
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Special Conditions and Specifications for as and when Contract
Vegetation Control

Schedule of Service Fees and Costs

ITEMRATESIZE/UNITITEM DISCRIPTION per
1 Rate per small tree 1-4m in height
2 Rate per medium tree 4-8m in height
3 Rate per large tree 8m and over
4 Rate for hoeing Perm2

5 Rate per cleaning work lot (cutting and 500m length and 2m wide
spraying)

6 Rate for cleaning vegetation in cutting Perm2

area
7 Rate for clearing reeds underneath river Perm2

bridges, 12m in totality
8 Rate for fire breaks 250m length and 10m wide
9 Rate per kilometre, travelling cost from Perkm

the Depot, to the work area and from
work area to the Depot.
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Section 3

VENDOR APPLICATION FORM

Respondents are to furnish the following documentation and complete the Vendor Application Form below:

1. Original cancelled cheque OR letter from the Respondent's bank verifying banking details

[with bank stamp]

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where

applicable]

3. Certified copies of the relevant company registration documents from Companies and

Intellectual Property Commission (CIPC)

4. Certified copies of the company's shareholding/director's portfolio

5. A letter on the company's letterhead confirm physical and postal addresses

6. Original valid SARSTax Clearance Certificate

7. Certified copy of VAT Registration Certificate

8. A valid and original B-BBEE Verification Certificate / sworn affidavit or certified copy

thereof meeting the requirements for B-BBEE compliance as per the B-BBEE Codes of Good

Practice

9. Certified copy of valid Company Registration Certificate [if applicable]
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Supplier Declaration Form

BankAccountNumber

Pty Ltd Partnership Sole PropriETrustForm of entity CC
VAT number (if registered)
Company Telephone Number
Company Fax Number
Company E-Mail Address
Company Website Address
Bank Name
Postal
Address
Physical
Address
Contact Person
Designation
Telephone
Email

Company Trading Name
Company Registered Name
Company Registration Number Or 10 Number If A Sole Proprietor

< R5 Million
Products
National

Annual Turnover Range (Last Financial Year)
Does Your Company Provide
Area Of Delivery
Is Your Company A Public Or Private Entity
Does Your Company Have A Tax Directive Or IRP30 Certificate
Main Product Or Service Supplied (E.G.: Stationery/Consulting)

R5-35 million
Services
Provincial
Public
Yes

> R35million
Both
Local
Private
No

Does your company have a BEE certificate Yes
What is your broad based BEE status (Level 1 t09! Unknown)
How many personnel does the firm employ Permanent

Transnet Contact Person
Contact number
Transnet operating division

Duly Authorised To Sign For And On Behalf Of Firm! Organisation

BEE Ownership Details

% BlackOwnership % Blackwomenownership % Disabledperson/s
ownershi

No

Part time

Name Designation

Signature Date

Stamp And Signature Of Commissioner Of Oath

Name Date

Signature Telephone No.

--_. ------------------------------------------
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AS AND WHEN REQUIRED CONTROL OF VEGETATION FOR THE DEPOT ENGINEER KIMBERLEY
SOUTH
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ANNEXURE A : B-BBEE PREFERENCE POINTS CLAIM FORM

This preference form contains general information and serves as a claim for preference points for Broad-

BasedBlackEconomicEmpowerment [B-BBEE] Status Level of Contribution.

1. INTRODUCTION

1.1 A total of 20 preference points shall be awarded for B-BBEEStatus Levelof Contribution.

1.2 Failure on the part of a Bidder to fill in and/or to sign this form and submit a B-BBEEVerification

Certificate from a Verification Agency accredited by the South African Accreditation System

[SANAS] or a Registered Auditor approved by the Independent Regulatory Board of Auditors

[IRBA] or an Accounting Officer as contemplated in the Close Corporation Act [CCA] together

with the bid will be interpreted to mean that preference points for B-BBEEStatus Level of

Contribution are not claimed.

1.3 Transnet reserves the right to require of a Bidder, either before a Bid is adjudicated or at any time

subsequently, to substantiate any claim in regard to preferences, in any manner required by

Transnet.

2. GENERAL DEFINmONS

2.1 "all applicable taxes" include value-added tax, pay as you earn, income tax, unemployment

insurance fund contributions and skills development levies;

2.2 "B-BBEE" means broad-based black economic empowerment as defined in section 1 of the

Broad-BasedBlackEconomicEmpowermentAct;

2.3 "B-BBEE status of contributor" means the B-BBEEstatus received by a measured entity based

on its overall performance using the relevant scorecardcontained in the Codesof Good Practiceon

Black EconomicEmpowerment, issued in terms of section 9(1) of the Broad-BasedBlack Economic

Empowerment Act;

2.4 "Bid" means a written offer in a prescribed or stipulated form in response to an invitation by

Transnet for the provision of goods, works or services;

2.5 "Broad-Based Black Economic Empowerment Act" means the Broad-BasedBlack Economic

Empowerment Act, 2003 [Act No. 53 of 2003];

2.6 "comparative price" means the price after the factors of a non-firm price and all unconditional

discounts that can utilised have been taken into consideration;

2.7 "consortium or joint venture" means an association of persons for the purpose of combining

their expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a

contract;

2.8 "contract" meansthe agreement that results from the acceptanceof a bid by Transnet;

2.9 "EME" means any enterprise with an annual total revenue of R5 [five] million or less as per the

2007 version of the B-BBEECodesof Good Practiceand means any enterprise with an annual total
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revenue of R10 [ten] million or less as per the Revised Codes of Good Practice issued on 11

October 2013 in terms of Government Gazette No. 36928;

2.10 "firm price" means the price that is only subject to adjustments in accordance with the actual

increaseor decrease resulting from the change, imposition, or abolition of customs and exciseduty

and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the

contractor and demonstrably has an influence on the price of any supplies, or the rendering costs

of any service, for the execution of the contract;

2.11 "functionality" means the measurement according to predetermined norms, as set out in the bid

documents, of a service or commodity that is designed to be practical and useful, working or

operating, taking into account, among other factors, the quality, reliability, viability and durability

of a service and the technical capacity and ability of a bidder;

2.12 "non-firm prices" meansall prices other than "firm" prices;

2.13 "person" includes reference to a juristic person;

2.14 "QSE" means any enterprise with an annual total revenue between R5 [five] million and R35

[thirty five] million as per the 2007 version of the B-BBEECodesof Good Practiceand means any

enterprise with an annual total revenue of between R10 [ten] million and R50 [fifty] million as per

the RevisedCodes of Good Practice issued on 11 October 2013 in terms of Government Gazette

No. 36928

2.15 "rand value" means the total estimated value of a contract in South African currency, calculated

at the time of bid invitations, and includesall applicable taxes and excise duties;

2.16 "subcontract" means the primary contractor's assigning or leasing or making out work to, or

employing another person to support such primary contractor in the execution of part of a project

in terms of the contract;

2.17 "total revenue" bears the same meaning assigned to this expression in the Codes of Good

Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based

Black Empowerment Act and promulgated in the Government Gazette on 9 February 2007;

2.18 "trust" means the arrangement through which the property of one person is made over or

bequeathed to a trustee to administer such property for the benefit of another person; and

2.19 "trustee" means any person, including the founder of a trust, to whom property is bequeathed in

order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM

3.1 The Bidder obtaining the highest number of total points for the evaluation criteria as enumerated

in Section 2 of the RFPwill be awarded the contract, unlessobjective criteria justifies the award to

another bidder.

3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking

into account all factors of non-firm prices and all unconditional discounts.

3.3 Points scored will be rounded off to 2 [two] decimal places.

3.4 In the event of equal points scored, the Bid will be awarded to the Bidder scoring the highest

number of preference points for B-BBEE.
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3.5 However, when functionality is part of the evaluation process and two or more Bids have scored

equal points including equal preference points for B-BBEE,the successful Bid will be the one

scoring the highest score for functionality.

3.6 Should two or more Bids be equal in all respect, the award shall be decided by the drawing of lots.
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4. POINTS AWARDED FOR B-BBEESTATUS LEVELOF CONTRIBUTION

4.1 In terms of the Preferential Procurement Regulations, 2011, preference points shall be awarded to

a Bidder for attaining the B-BBEEstatus level of contribution in accordance with the table below:

[delete either column "Maximum 10n or "Maximum zon]

B-BBEEStatus Level of Contributor Number of Points
[Maximum 20]

1 20

2 18

3 16

4 12

5 8

6 6

7 4

8 2

Non-compliant contributor 0

4.2 Bidders who qualify as EMEsin terms of the 2007 version of the Codes of Good Practice must

submit a certificate issued by an Accounting Officer as contemplated in the CCAor a Verification

Agency accredited by SANASor a RegisteredAuditor. Registeredauditors do not need to meet the

prerequisite for IRBA's approval for the purpose of conducting verification and issuing EME'swith

B-BBEEStatus Level Certificates.

4.3 Bidderswho qualify as EMEsin terms of the RevisedCodesof Good Practice issuedon 11 October

2013 in terms of Government Gazette No. 36928 are only required to obtain a sworn affidavit on

an annual basis confirming that the entity has an Annual Total Revenueof RiO million or less and

the entity's Level of Blackownership.

4.4 In terms of the 2007 version of the Codesof Good Practice, Biddersother than EMEsmust submit

their original and valid B-BBEEstatus level verification certificate or a certified copy thereof,

substantiating their B-BBEE rating issued by a Registered Auditor approved by IRBA or a

Verification Agency accredited by SANAS.

4.5 In terms of the Revised Codes of Good Practice issued on 11 October 2013 in terms of

Government Gazette No. 36928, Bidderswho qualify as QSEsare only required to obtain a sworn

affidavit on an annual basis confirming that the entity has an Annual Total Revenueof R50 million

or less and the entity's Level of Black ownership. Large enterprises must submit their original and

valid B-BBEEstatus level verification certificate or a certified copy thereof, substantiating their B-

BBEErating issued by a RegisteredAuditor approved by IRBA or a Verification Agency accredited

by SANAS.

4.6 A trust, consortium or joint venture will qualify for points for its B-BBEEstatus level as a legal

entity, provided that the entity submits its B-BBEEstatus level certificate.

4.7 A trust, consortium or joint venture will qualify for points for their B-BBEEstatus level as an

unincorporated entity, provided that the entity submits their consolidated B-BBEEscorecard as if

they were a group structure and that such a consolidated B-BBEEscorecard is prepared for every

separate bid.
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4.8 Tertiary institutions and public entities will be required to submit their B-BBEE status level

certificates in terms of the specialisedscorecardcontained in the B-BBEECodesof Good Practice.

4.9 A person will not be awarded points for B-BBEEstatus level if it is indicated in the Bid documents

that such a Bidder intends subcontracting more than 25% [twenty-five per cent] of the value of

the contract to any other enterprise that does not qualify for at least the same number of points

that such a Bidder qualifies for, unlessthe intended subcontractor is an EMEthat has the capability

and ability to execute the subcontract.

4.10 A person awarded a contract may not subcontract more than 25% [twenty-five per cent] of the

value of the contract to any other enterprise that does not have an equal or higher B-BBEEstatus

level than the person concerned, unless the contract is subcontracted to an EME that has the

capability and ability to execute the subcontract.

4.11 Bidders are to note that in terms of paragraph 2.6 of Statement 000 of the RevisedCodesof Good

Practice issued on 11 October 2013 in terms of Government Gazette No. 36928, any

representation made by an entity about its B-BBEEcompliance must be supported by suitable

evidence or documentation. As such, Transnet reserves the right to request such evidence or

documentation from Bidders in order to verify any B-BBEErecognition claimed.

5. B-BBEESTATUS AND SUBCONTRACTING

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must

complete the following:

B-BBEEStatus Level of Contributor = [maximum of 20 points]

Note: Points claimed in respect of this paragraph 5.1 must be in accordance with the table

reflected in paragraph 4.1 above and must be substantiated by means of a B-BBEEcertificate

issued by a Verification Agency accredited by SANASor a RegisteredAuditor approved by IRBA or

a sworn affidavit in the caseof an EMEor QSE.

5.2 Subcontracting:

Will any portion of the contract be subcontracted? YES/NO[delete which is not applicable]

If YES,indicate:

(i) What percentage of the contract will be subcontracted? %

(ii) The name of the subcontractor .

(iii) The B-BBEEstatus level of the subcontractor .

(iv) Is the subcontractor an EME? YES/NO"P
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------.---------------------- .

5.3 Declaration with regard to Company/Firm

(i) Name of Company/Firm .

(ii) VAT registration number .

(iii) Company registration number .

(iv) Type of Company / Firm [TICK APPUCABLE BOX]

D Partnership/Joint Venture/Consortium

DOne person business/sole propriety

D Close Corporations

DCompany (Pty) Ltd

(v) Describe Principal Business Activities

(vi) Company Classification [TICK APPLICABLE BOX]

DManufacturer

DSupplier

DProfessional Service Provider

DOther Service Providers, e.g Transporter, etc
(vii) Total number of years the company/firm has been in business .
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1.

2.

BID DECLARATION

I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the

company/firm, certify that points claimed, based on the B-BBEEstatus level of contribution indicated in

paragraph 4 above, qualifies the company/firm for the preference(s) shown and I / we acknowledge that:

(i) The information furnished is true and correct.

(ii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 6 above, the contractor may be required to furnish documentary proof to the

satisfaction of Transnet that the claims are correct.

(iii) If the B-BBEEstatus level of contribution has been claimed or obtained on a fraudulent

basis or any of the conditions of contract have not been fulfilled, Transnet may, in

addition to any other remedy it may have:

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that

person's conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of

having to make less favourable arrangements due to such cancellation;

(d) restrict the Bidder or contractor, its shareholders and directors, and/or associated

entities, or only the shareholders and directors who acted in a fraudulent manner,

from obtaining business from Transnet for a period not exceeding 10 years, after

the audi alteram pattem [hear the other side] rule has been applied; and/or

(e) forward the matter for criminal prosecution.

WITNESSES:

SIGNATUREOF BIDDER

DATE: .

COMPANYNAME: .

ADDRESS: .
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Special Conditions and Specifications for As and When Contract
Vegetation Control

SPECIFICATION FOR AS AND WHEN CONTRACT KBS
VEGETATION CONTROL

Part A: GENERAL

A.1 SCOPE OF WORK

This contract covers the control of vegetation including the felling of trees, bush
clearing, hoeing or any associated vegetation control work, performed by the Contractor
for the successful completion of this contract on a as and when basis, in accordance
with the true meaning and intent of the contract document.

The work will be done by means of portable mechanical and all the necessary
equipment needed to complete the works on Transnet property in the geographical
area controlled by the Depot Engineers Kimberley South as per the Schedule of
Quantities and Prices.

Due to the nature, the extent and safety implications of the work under this contract, the contract
may be awarded to one Contractor.

Kimberley south Depot:

Beaconsfield-De Aar,
Belmont- Douglas,
De Aar- Beaufort West,
De Aar- Upington,
Upington-Nakop and
Upington - Kakamas

A.2 SUFFICIENCY OF TENDER

The contract will only be awarded to a tenderer who has experience in the field of
vegetation control (tree felling) in Southern Africa.

A site Inspection Certificate (E4A) signed by the Technical Officer or his/her deputy
(compulsory), must be submitted with the tender, and the submission thereof will be
deemed to indicate the Contractor's acquaintance with the occurrence and the extent of
species of vegetation to be controlled and all aspects that will and / or may effect such
control and costs thereof.

A.3 DURATION OF CONTRACT

The work provides for the control of vegetation for a period of one year (12 Months)
commencing on the date of notification of acceptance of tender with Transnet.

A.4 TO BE SUPPLIED BY TRANSNET FREIGHT RAIL

The following services will be provided by Transnet Freight Rail where required:
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Special Conditions and Specifications for As and When Contract
Vegetation Control

Water as required from Transnet Freight Rail's existing points of supply; such water may
be untreated, chemically treated or borehole water. The Contractor shall be responsible
for all work and equipment needed to fill the water trucks from the water point provided
and to ensure that the water is suitable for its intended use.

Inspections of the work areas by vehicle may be arranged with the Technical Officer or
his/her deputy.

A.S TO BE SUPPLIED BY THE CONTRACTOR

The Contractor is responsible to supply his own accommodation, equipment, transport
and labour needed to complete the work covered by the contract.

No accommodation is allowed on Transnet's property, the Contractor shall provide all
accommodation, toilet facilities and any other facility needed for his/her teams during
the contract period. These facilities may not be erected on Transnet property and none
of Transnet's facilities will be available for usage by the Contractor or his/her teams. ,

The Contractor shall provide safe and secure storage facilities for all equipment brought
onto on the site.

The Contractor shall provide at his/her own cost any security measures he/she may
deem necessary for safe and effective execution of the work within the work area.

The Contractor shall provide his/her employees the proper safety protection clothing
(PPE) and equipment while working on Transnet property and for the duration of the
Contract.

The Contractor shall appoint at the work site sufficient personnel whose sole task shall
be to be on the lookout for approaching rail traffic.
These employees shall operate an audible warning device to timeously warn all
personnel on the work site of approaching rail traffic.

All personnel must follow an effective safety procedure while working on site.
The procedure shall be updated whenever the need arises and any changes shall be
communicated to all employees on a work site before work proceeds.

The personnel of the Contractor shall at all times during the vegetation control process
wear reflective safety jackets. These reflective jackets must be in an acceptable colour
and preferably bear the name of the contractor's company.
The Contractor need to clarify the colour of the reflective vests that will be used during the
contract period with the Technical Officer, before work commence. -.

A.6 COMPETENCY TRAINING

Tenderers shall note the following competency requirements:

A certificate of competence for the responsible person(s) in charge of site supervision
may be acquired at Transnet Freight Rail's Esselen Park training centre and involves the

2
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Special Conditions and Specifications for As and When Contract
Vegetation Control

successful completion of a training module with a written test, presented over three days.
It is valid for two (2) years.

Transnet Safety Training is required of any person who work in the vicinity of
electrification equipment (not closer that 3m of) "live" equipment. Electrical Awareness
Safety Training must be done by all staff members of the successful Contractor; the
training module is over three days for supervisors and one day for general workers at
Esselen Park, School of Rail Johannesburg.

Training mentioned above is for the account of the Contractor and must be directly
arrange with the Esselen Park Training Centre at telephone number 011-929 1571 or per
facsimile at 011- 929 1229.

The Tenderer shall allow for the provision of personnel to warn train drivers of the work-
teams on the line, the position of this person will be 1.5 km from both sides of the work
site. Once-off training will be provided by Transnet Freight Rail free of charge, will require
a minimum of four (4) working days and a clear understanding of the English language is
a prerequisite for the person.
In addition to the above mentioned competency training, safety induction training is
required form the entire Contractors' personnel include the Contractor him/her who will
work in the vicinity of the railway line. This is done once-off by Transnet Freight Rail free
of charge, and is thereafter the responsibility of the Contractor.

During the execution of the contract, the Contractor will be required to inform the
Technical Officer of any staff changes and provide the qualifications of the replacement
staff for approval.

A.7 STANDARDS OF WORKMANSHIP

The Contractor shall not depart from the method of work without the approval of the
Technical Officer or his/her deputy.

AS. COMPLIANCE WITH STATUTES

The Contractor shall comply with all applicable legislation, Codes of Practice and
Local, Regional or Provincial Authority regulations. The Contractor shall in
particular, comply with the following Acts;

a) The Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies
b) Act (Act 36 of 1947) as amended.
c) The Hazardous Substance Act (Act 15 of 1973) as amended.
d) The Water Act (Act 54 of 1956) and the Water Amendment Act (Act 96 of 1984)
(where applicable).
e) The Environmental Conservation Act (Act 73 of 1989).
f) SASS Code of Practice No. 0206-1985 "Safety procedures for the disposal of surplus
pesticide and associated toxic waste".
g) Conservation of Agricultural resources Act (Act 43 of 1983) as amended.
h) Common law of nuisance.
i) The compensation for Occupational Injuries and Diseases Act (Act 130 of 1993).
j) The Occupational Health and Safety Act (Act 85 of 1993)
k) National Veld and Forest Fire Act NO.1 01 of 1998
I) Mountain Catchment Area Act (Act 63 of 1970)
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Special Conditions and Specifications for As and When Contract
Vegetation Control

A.9 INFORMATION TO BE PROVIDED WITH TENDER

The Tenderer shall submit the following information at the time of tendering:

Full description of the plant and methods of control to be used by him/her for all aspects
of the work required to ensure performance as specified.

Whether the tenderer intends to work on Saturdays or Sundays or is prepared to work on
such days if required to do so by Transnet Freight Rail.

The Schedule of Service fees and Costs must be completed in full.

The Contractor shall not depart from the methods of the work, without approval from the
Technical Officer or his/her deputy.

Proof of inspection of the sites must be enclosed on the Site Inspection Certificate.

An undertaking that all personnel and equipment will be ready for operation and that the
work can commence timeously, to comply with requirements of the contract.

A list of registered herbicides to be used in the work, Supported by specimen labels,
Indicating:
Trade name
Generic name
Registration number
Ingredients (type and content) as shown on the label

Where herbicides are to be used for stump treatment it is required that a suitable colorant
be added to be herbicide or that an herbicide containing a colorant be used. Detail of the
colorant, and which products they are to be used, must be provided.

A description of the methods to be used for controlling the vegetation must be provided.

The Contractor shall not depart from the methods of work tendered, without approval
from the Technical Officer or his/her deputy.

The contractor must indicate whether he/she intends using sub-contractors. No sub-
contractors will be allowed on site without the prior permission of the Technical Officer.
Details of the sub-contractor must be handed in by the primary Contractor.

Where herbicide is to be used the Contractor shall ensure that this work be done in the
presence and under the supervision of a Pest Control Operator, specialising in the
field of industrial weed control. The Pest Control Operator must be registered in terms
of the Farm Feeds Agricultural and Stock Remedies Act, Act 36 of 1947, as amended.

A certified copy of the Pest Control Officer' certificate must be handed in with the
tender document. This certificate must be valid for the duration of the Contract.

A10. RETENTION MONEY

Retention money will not be deducted from payments.
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Special Conditions and Specifications for As and When Contract
Vegetation Control

A11. GENERAL:

The attention of Tenderers is directed to all the various documents comprising these
tender documents and including, inter alia, General Conditions of Contract, Special
Conditions of Contract and Specifications and Bills and/or Schedule of Quantities and/or
Prices. Particular attention must be given to -
• Unless otherwise stated in any of these tender documents, Tenderers are required to
submit an offer, complete in every respect and fully in compliance with the specifications.
If, in a Tenderer's opinion, justification exists for the submission of one or more alternative
tender(s) such offer(s) must, as in the case of the main tender(s), be complete in every
respect.

• Tenderers are requested to quote per item and to indicate the rate tendered per
item .

• Tenderers are required to give a list of major items of plant and/or equipment to be used
in the execution of the WORKS and must complete the plant statement where this is
attached to the tender documents .
• Tenderers must furnish proof that they have had actual experience in the class of work
for which they are tendering and must submit with the tender, a statement of works
recently and successfully carried out.

• Compliance of tender(s) with Transnet's Limited requirements is the sole
responsibility of the Tenderer and any costs incurred in subsequent modifications to or
replacement of equipment accepted by Transnet Limited in good faith on the grounds of
certified compliance with specified standards by the contractor and in fact found to be
inadequate in such respects, will be to the relevant Tenderer's account.

The attention of Tenderers is particularly directed to the necessity to complete the
"Labour Payment Schedule", "The Tender Form" and "Resolution of Board of
Directors", where these documents are included in the tender.

The terms of the "Principal Controlled Insurance Policy" is negotiated by Transnet each
year, therefore, the conditions of the policy embodied in this tender enquiry/contract is
valid only for the period as stated in the policy. In the event of an occurrence that may
arise during the course of a contract the rates/conditions of the latest policy i.e. applicable
at date of occurrence, shall apply.

The Contractor hereby warrants that it is a BEE Influenced Company under the
requirements of the BEE Act read with the Codes, it being recorded that the percentage
shareholding as proposed by the Contractor and set out in the BEE Plan are held by
Black Persons.

The Contractor hereby warrants that it has established a BEE plan in the form set out in
the Contractor's Black Economic Empowerment Plan (the "BEE Plan") and intended to
meet its social obligations with respect to the government's BEE policy.
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Special Conditions and Specifications for As and When Contract
Vegetation Control

The Contractor shall for the duration of this Agreement comply with the BEE Plan.

The Contractor shall:

Monitor, audit, and record in an auditable manner, its own implementation and
compliance with BEE Plan;

Provide Transnet Freight Rail with such information as Transnet Freight Rail may
reasonably requests concerning the implementation by the BEE Plan.

If Transnet Freight Rail reasonably considers that the Contractor is not at any time
complying with the BEE Plan then Transnet Freight Rail may make such
recommendations, as Transnet Freight Rail considers reasonably appropriate to the
Contractor as to the steps it considers should be taken by the Contractor in order for
the Contractor to comply with the BEE Plan.

If the Contractor does not implement such recommendations then Transnet Freight Rail
may request a meeting with the Contractor to consider such non-compliance. The
Parties shall attend such meeting. At such meeting the Parties shall agree whatever
action plans and deliverables may be necessary such that once such action plans are
implemented and deliverables delivered, the provisions of previous clauses will be
complied with. The Contractor shall implement such action plans and deliver such
deliverables.

If the Contractor fails to implement the action plans agreed to such failure by the
Contractor shall constitute a material breach of contractor entitling Transnet Freight Rail
to terminate the contract with immediate effect.

A.12 HEALTH AND SAFETY PLAN

The Contractor must draw up a Health and Safety Plan that will constitute as a guide for a
safe working and a healthy environment for the Contractor and his/her employees.

This guide must be present on site on a daily basis for the duration of the Contract and it
should be used during the Contractors morning safety discussion sessions before work
starts with his/her employees.

The objective of the Health and Safety Plan is to comply with the terms and norms of the
Occupational Health and Safety Act.

A.13 SITE MEETINGS

The Contractor shall attend site meetings when required. These meetings will be held
under the chairmanship of the Technical Officer or his/her deputy. When sub-contractors
are required to attend, the Contractor shall ensure their attendance.

A.14 SITE BOOKS

The Contractor shall provide a site instruction book and a daily diary at the site as
directed by the Technical Officer for the duration of the contract.
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Special Conditions and Specifications for As and When Contract
Vegetation Control

The site instruction book shall only be used by the Technical Officer or his/her deputy
and will be used for the issuing of instructions to the Contractor.

The Contractor shall complete the daily diary and a detailed description of the work
done shall be recorded on a daily basis.
The provision of a calculation book is required on site and daily entries of all operations
are requested to be recorded in this book. Neither of these books shall be removed
from the site without the permission of the Technical Officer or his/her deputy.

A.15 TEMPORARILY CAMPS

No facilities are available at the mentioned work areas. The Contractor must arrange for
all facilities needed, and these costs must be included in the tendered price.
Contractors are not allowed to camp within Transnet rail reserve or within the various
sections.

Any toilet facilities brought on the work site must comply with the E48 documentation
of the Contract.

Under no circumstances is the Contractor or his/her personnel allowed on Transnet
property after sun set or before sun rise at the various work sites.

A.16 DELAYED DAMAGES

If a Defect included in the Defects Certificate shows low performance with respect to a
level stated in the Contract Data, the Contractor pays the amount of low performance
damages in the amount of 60% of the prices rendered by the Contactor.
Transnet Freight Rail reserves the right to approach the Contractor with the second
lowest price rendered to complete the works.

A.17 VELD FIRES

Under no circumstances may the Contractor or his/her employees make fires within
Transnet property. Any fire which occurs as a result of the Contractor or his/her staff,
the Contractor will be held fully responsible and accountable for the occurrence and
damages there off. Any damages and costs for these damages will be for the account
of Contractor at no charge to Transnet.

A.18 REACTION TIME

The Contractor will be available and punctual for callouts throughout the contract
period.

After being ordered to be on site by the Technical Officer or his/her Deputy, the
Contractor will start work within 48 hours (weekends included).
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Special Conditions and Specifications for As and When Contract
Vegetation Control

PART B: PROJECT SPECIFICATIONS
VEGETATION CONTROL

Part B

B.1 SCOPE

The scope of this contract covers the control of vegetation including: Tree felling
operations and bushes clearing, herbicide usage, hoeing or any associated works,
performed by the Contractor on based on their contract term on Transnet property
controlled by the Depot Engineer, Beaconsfield South.

This part covers the techniques, types and required standards of workmanship,
inspections, measurement, payment, and acceptability of the works in respect of the
control of vegetation required in terms of the contract.

The essence of the contract is that Transnet Freight Rail requires that vegetation to
be controlled to a required standard as specified, for the duration of the contract
period.

The ways and means by which the above-mentioned results are obtained is the
responsibility of the Contractor. Transnet Freight Rail however, have the right to monitor
the equipment, materials and activities of the Contractor to ascertain that all procedures
are in accordance with his/her tender, the relevant legislation and are conducive to the
achievement of the work. Such right of monitoring shall be entirely without prejudice to
Transnet Freight Rail and shall in no way relieve the Contractor of his/her responsibility
for satisfactory work.

Failure to comply with the performance proposed by the Contractor in the contract period,
the Contractor's tender may form the basis for non-payment for work done, pending the
achievement of work and/or termination or cancellation of the contract.

B.2 DEFINITIONS

VEGETATION CONTROL

Control is achieved when;

• Woody plant material, Le. trees, bushes, reeds and weeds has been cut back to a
maximum height of 30 cm,
• All cut plant material is sprayed with the proper herbicide as registered for specific
plant species .
• Felled tree and bush material with diameter exceeding 150mm is cross cut into lengths
of at least 1m sections. Cross cutting will take place immediately after the felling of a
particular tree .
• All cut, dead or dry remains of any vegetation within the work area are removed where
it will not constitute a danger to Transnet employee, or it must be removed to a site
designated on Transnet property by the Technical Officer or his/her deputy,
• No cut material falls over or is placed in neighbouring property.
• Any plant or other material type be removed from the neighbouring property,
• No plant or other type material is left on the boundary fence of Transnet.
• If there is no re-growth of vegetation occur at any seasonal period during the year of
the contract period.
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Special Conditions and Specifications for As and When Contract
Vegetation Control

• With regards to work lots as indicated in the Schedule of Service Fees and Cost, the
cleaning of all vegetation within the area will be regarded as inclusive to that work lot. If
for instance trees and shrubs (1m and higher that 8m) are found within the work area
(lot), these species must be regarded as part of the vegetation that needs to be controlled
and not separate from the work area. All plant species within the work lot (including grass
species) must be cut back to the required height of 30 cm.
• All plant material overhanging in a work lot area must be removed or cut back.

• Under no circumstances may the felling of trees take place if the remote
possibility exist that such trees, when felled, may endanger the safe passing of
trains or could result in trains being delayed, or could cause damage to rail
network infrastructure. In these cases the appropriate Transnet personnel must be
present on site and sufficient precautions taken i.e. Flagmen must be stationed to
warn and or stop approaching rail traffic and or electrical switching has taken
place.

8.3 METHODOFVEGETATIONCONTROL

The Contractor's methods and program shall provide rapid and effective control in all
areas. Techniques and programming employed shall therefore be directed at this aim.
The Contractor shall carry out immediate action to control growth in all instances where
rapid and effective control is not achieved during any period of the contract.

Any deviation from the method of work submitted as by the Contractor shall be subject to
the approval of the Technical Officer.

8.4 STANDARDSOFWORKMANSHIP

Cut woody plant material, Le. trees and bush must be cut to the specified height.

There must be no cut, dead, or dry remains of any vegetation within the work area. In
instances where the Contractor is allowed to stack vegetative material elsewhere in the
rail reserve, this material will be neatly stacked according to the requirements of the
Technical Officer or his/her deputy.
The Contractor must ensure that no plant material fall into the neighbours property, if
such instances occur, the Contractor must return to the area that work to rectify the
situation at no cost to Transnet.

The Contractor must employ safe and effective methods to ensure good, quality work.

8.5 WORKORDERS

The Technical Officer will hand the Contractor specific work order for each specific work
area where control of vegetation is required.

Additional work will not be added to the work order if the Technical Officer did not specify
the additional work before hand.

8.6 PROGRAMMEOFWORK

The Contractor shall undertake the planning and programming of the work covered in the
contract as stipulated in the Schedule of Service Fees and Cost, when it is requested
from the Technical Officer.
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Special Conditions and Specifications for As and When Contract
Vegetation Control

Transnet requires that the Contractor to be present on site to start work within 48 hours
after been notified by the Technical Officer.

B.7 PERFORMANCE MONITORING AND EVALUATION

The Contractor shall at all times be responsible for supervision of the work and for follow-
up inspections to monitor the work performed.
He/she shall immediately take appropriate remedial action in areas where the specified
standard of work is not achieved.

For the duration of the contract period, revisits of the work areas must be employed in
order to verify the successful administration of the tree felling. In the instance were re-
growth had occurred, it will be the Contractor's responsibility to re-administer tree felling to
obtain the necessary success. This will be done at the Contractor's own costs.

The Technical Officer or his/her deputy shall at any time during the operation carry out
inspections of the Contractor's performance methods and procedures.

B.8 SAFETY (GENERAL)

Before any work is performed, the Contractor must have a safety talk (which is recorded
in the Site Diary) with his/her employees to ensure everyone's safety during the day.

The Contractor is reminded that working adjacent to railway lines is hazardous and has
to be treated as such. Open fires are not allowed on site. Any fires that may occur
should be distinguished immediately at own costs. Any claims due to fire caused by the
Contractor will be for his own account.

The Contractor must ensure that no workers and equipment are on or within 3m of the
railway line when a train approaches. The Contractor will provide all protection required
for the safe working of his personnel.

All material, which exceeds 2 metres in length, shall be carried below head height near
live high-voltage equipment. The utmost care must be taken to ensure that no part of
material comes within 3 metres of any live high voltage equipment. The Contractor must
also inform the people under his control not to use objects like sticks, poles, etc. to
remove objects from high-voltage equipment. No water shall be used in the form of a jet
if it can make contact with any high-voltage equipment.

Also see safety precautions for working adjacent to and over railway lines in the E7/1
Document. No work is permitted under life high voltage lines. The Contractor must
request that the Technical Officer arrange for the necessary occupation before work
commences. Both the Contractor as well as the Transnet Freight Rail
representative must sign the working permit before any work may commence
under the high voltage line.

The Contractor must supply Transnet Freight Rail with a risk assessment, from which
a Safety plan must be generated for this Project. The Contractor must adhere to this
Safety Plan at all times.

B.9 INSURANCE OF WORKS
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Special Conditions and Specifications for As and When Contract
Vegetation Control

The Contractor shall take every precaution to protect the Works against damage of any
nature.

The Contractor shall, for his/her interests, obtain insurance of the work site established:
people, materials, plant, equipment and tools as well as insurance for his motor
vehicles and the common law liabilities of the Contractor as an employer.
Transnet Freight Rail will arrange insurance for Public Liability at its own cost.

B.10 INSPECTION OF THE WORK

Inspection of the work will be done within 48 hours (depending on the area distance
where the works was completed) and after the Contractor has notified the Technical
Officer in writing that the work has been completed. If the work is found to be
satisfactory, the Contractor will be paid for the item which was requested by the
Technical Officer.

For the duration of this Contract, the Contractor is required to inspect the working
process as well as remedial work.

B.11 REMEDIAL WORK

The Contractor shall carry out remedial work to all work where the standard of
workmanship has not been achieved at no cost to Transnet Freight Rail.

The Technical Officer may, at any time after the inspection order the
Contractor to carry out remedial action, which is to be done within 24 hours after
being ordered.

Failing to commence with remedial work the Technical Officer may arrange for such
action to be carried out by other Contractors at the cost of the responsible Contractor.

B.12 POLLUTION PREVENTION AND ENVIRONMENTAL AWARNESS

According to the Environmental Management System of Transnet Freight Rail, pollution
must be prevented as far as possible and where pollution occurs due to the negligence
of the Contractor, he\she will be responsible for corrective actions.

B.13 MEASUREMENT AND PAYMENT

On the successful completion of every work order given to the Contractor from the
Technical Officer and inspections held by the Contractor and the Technical Officer, the
Contractor must submit a tax invoices for payment.

The tax invoice must be completed in ink and all the necessary information must be
stipulated on the invoice.

The Technical Officer will there after certify the invoice and sign the work off.
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Special Conditions and Specifications for As and When Contract
Vegetation Control

Payment for items quoted as in the Schedule of Service Fees and Cost by the
Contractor will be payable.

Travelling costs will be calculated as follow: the kilometre distance from the Depot
(Transnet Freight Rail, Rail Network Beaconsfield) to the designated area of work as
indicated by the work order and back to the Depot.
The successful contractor must provide GPS readings of where the vehicle had been
used in order to claim for travelling cost.

No additional costs will be paid to the Contractor if he/she has to travel more that once
to the work area and back to the Depot.
Payment can be expected within 30 days after the invoice date.
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1

TRANSNET SOC LIMITED

(Registration no. 1990/000900//30)

E.4E Transnet (Jan 2004)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT

(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

1. General

1.1 The Contractor and Transnet Limited (hereinafter referred to as "Transnet") are
individual employers, each in its own right, with their respective duties and
obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the
Act) and applicable Regulations.

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of
the Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. He shall, before commencement with the execution of the
contract work, comply with the provisions set out in the Act, and shall implement and
maintain a Health and Safety Plan as described in the Construction Regulations, 2003
and as approved by Transnet, on the Site and place of work for the duration of the
Contract.

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable
Regulations notwithstanding the omission of some of the provisions of the Act and the
Regulations from this document.

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own
employees working on or associated with the site or place of work, and the Contractor
and Technical Officer or his deputy shall at all times, co-operate in respect of the
health and safety management of the site, and shall agree on the practical
arrangements and procedures to be implemented and maintained during execution of
the Works.

1.5 In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

2. Definitions

2.1 In this Specification any word or expression to which a meaning has been assigned in
the Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

2.2 The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;
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2 E.4E Transnet (Jan 2004)

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, darn,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or
any similar type of work;

2.3 "competent person" in relation to construction work, means any person having the
knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registered as per the
South African Qualifications Authority Act, 1995 these qualifications and training
shall be deemed to be the required qualifications and training;

2.4 "contractor" means principal contractor and "subcontractor" means contractor as
defined by the Construction Regulations, 2003.

2.5 "fall protection plan" means a documented plan, of all risks relating to working from
an elevated position, considering the nature of work undertaken, and setting out the
procedures and methods applied to eliminate the risk;

2.6 "health and safety file" means a file, or other record in permanent form, containing
the information required to be kept on site in accordance with the Act and applicable
Regulations;

2.7 "Health and Safety Plan" means a documented plan which addresses the hazards
identified and include safe work procedures to mitigate, reduce or control the hazards
identified;

2.8 "Risk Assessment" means a programme to determine any risk associated with any
hazard at a construction site, in order to identify the steps needed to be taken to
remove, reduce or control such hazard;

2.9 "the Act" means the Occupational Health and Safety Act No. 85 of 1993.

3. Procedural Compliance

3.1 The Contractor who intends to carry out any construction work shall, before carrying
out such work, notify the Provincial Director in writing ifthe construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or

(c) includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and
if the construction work:-

(a) includes excavation work deeper than 1m; or
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3 E.4E Transnet (Jan 2004)

(b) includes working at a height greater than 3 metres above ground or a landing.

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Technical Officer or employee.

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all
the necessary appointments of competent persons in writing on a form similar to
Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.
Copies should also be retained on the health and safety file.

3.4 Subcontractors shall also make the above written appointments and the Contractor
shall deliver copies thereof to the Technical Officer.

3.5 In the case of a self-employed Contractor or any subcontractor who has the
appropriate competencies and supervises the work himself, the appointment of a
construction supervisor in terms of regulation 6.1 of the Construction Regulations,
2003 will not be necessary. The Contractor shall in such a case execute and sign a
declaration, as in Annexure 3, by which he personally undertakes the duties and
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act.

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer
an access certificate as in Annexure 4 executed and signed by him, permitting and
limiting access to the designated site or place of work by the Contractor and any
subcontractors under his control.

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any
subcontractors as employers in their own right. The Contractor shall furnish the
Technical Officer with full particulars of such subcontractors and shall ensure that
they comply with the Act and Regulations and Transnet's safety requirements and
procedures.

4. Special Permits

Where special permits are required before work may be carried out such as for
hotwork, isolation permits, work permits and occupations, the Contractor shall apply
to the Technical Officer or the relevant authority for such permits to be issued. The
Contractor shall strictly comply with the conditions and requirements pertaining to the
issue of such permits.

5. Health and Safety Programme

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out
the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Regulations and particularly in respect of: -

(i) The provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in terms
of section 8 of the Act;
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4 EAE Transnet (Jan 2004)

(ii) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do.

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in
respect of the hazards to health and safety of his employees and other persons under
his control that are associated with or directly affected by the Contractor's activities in
performing the contract work and shall establish precautionary measures as are
reasonable and practical in protecting the safety and health of such employees and
persons.

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be
performed by a competent person, appointed in writing, before commencement of any
Construction Work and reviewed during construction. The Risk Assessments shall
form part of the Health and Safety programme to be applied on the site and shall
include at least the following:

(a) The identification of the risks and hazards that persons may be exposed to;

(b) the analysis and evaluation of the hazards identified;

(c) a documented Health and Safety Plan, including safe work procedures to
mitigate, reduce or control the risks identified;

(d) a monitoring and review plan.

504 The Health and Safety Plan shall include full particulars in respect of: -

(a) The safety management structure to be instituted on site or place of work and
the names of the Contractor's health and safety representatives and members of
safety committees where applicable;

(b) the safe working methods and procedures to be implemented to ensure the work
is performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Contractor to his employees;

(d) the site access control measures pertaining to health and safety to be
implemented;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Technical Officer with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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5 EAE Transnet (Jan 2004)

(f) the introduction of control measures for ensuring that the Safety Plan IS

maintained and monitored for the duration of the Contract.

5.4 The Health and Safety programme shall be subject to the Technical Officer's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and maintained
by the Contractor or that different working methods or safety equipment be used or
safety clothes be issued which, in the Technical Officer's opinion, are necessary to
ensure full compliance by the Contractor with his obligations as an employer in terms
of the Act and Regulations. The Technical Officer or his deputy shall be allowed to
attend meetings of the Contractor's safety committee as an observer.

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor's Health
and Safety Plan is implemented and maintained on the construction site: Provided that
the steps taken, shall include periodic audits at intervals mutually agreed to between
the them, but at least once every month.

5.6 The Contractor shall stop any subcontractor from executing any construction work,
which is not in accordance with the Contractor's, and/or subcontractor's Health and
Safety Plan for the site or which poses a threat to the health and safety of persons.

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on
site for inspection by an inspector, Technical Officer, agent, subcontractor, employee,
registered employee organisation, health and safety representative or any member of
the health and safety committee.

5.8 The Contractor shall consult with the health and safety committee or, if no health and
safety committee exists, with a representative group of employees, on the
development, monitoring and review of the Risk Assessment.

5.9 The Contractor shall ensure that all employees under his control are informed,
instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be
determined in the Risk Assessment.

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the Risk Assessment before any work commences, and thereafter at
such times as may be determined in the Risk Assessment.

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and
safety induction pertaining to the hazards prevalent on the site and shall be provided
with the necessary personal protective equipment.

6. Fall Protection Plan

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;
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6 E.4E Transnet (Jan 2004)

6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

6.3 The fall protection plan shall include:-

(a) A Risk Assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary
to work at elevated positions;

(d) the training of employees working from elevated positions; and

(e) the procedure addressing the inspection, testing and maintenance of all fall
protection equipment.

7. Hazards and Potential Hazardous Situations

The Contractor and the Technical Officer shall immediately notify one another of any
hazardous or potentially hazardous situations which may arise during performance of
the Contract by the Contractor or any subcontractor and, in particular, of such hazards
as may be caused by the design, execution and/or location and any other aspect
pertaining to the contract work.

8. Health and Safety File

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and
shall include all documentation required as per the Act and applicable regulations, and
made available to an inspector, the Technical Officer, or subcontractor upon request.

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well
as any subcontractor's Health and Safety Plan is available on request to an employee,
inspector, contractor or the Technical Officer.

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical
Officer upon completion of the Construction Work and shall in addition to
documentation mentioned in the Act and applicable Regulations include a record of all
drawings, designs, materials used and other similar information concerning the
completed structure."P
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ANNEXURE 1

E.4E Transnet (Jan 2004)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

l(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor's contact person:

2. Principal contractor's compensation registration number: _

3.(a) Name and postal address of client:

(b) Name and tel no of client's contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

5. Name and telephone number of principal contractor's construction supervisor on site appointed
in terms of regulation 6(1).

6. Name/s of principal contractor's construction sub-ordinate supervisors on site appointed in
terms of regulation 6(2).

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date: _

lO. Expected completion date: _
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8

11. Estimated maximum number of persons on the construction site:

E.4E Transnet (Jan 2004)

12. Planned number of contractors on the construction site accountable to the principle contractor:

13. Name(s) of contractors already chosen.

Principal Contractor

Client

Date

Date

*

*

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR
TO THE COMMENCEMENT OF WORK.
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9 EAE Transnet (Jan 2004)

ANNEXURE 2

(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY: _

In terms of _

representing the Employer) do hereby appoint

As the Competent Person on the premises at

I, _

(physical address) to assist in compliance with the Act and the applicable Regulations.

Your designated area/s is/are as follows :-

Date:

Signature :-

Designation :-

ACCEPTANCE OF DESIGNATION

I, do hereby accept this Designation and acknowledge that I
understand the requirements of this appointment.

Date:

Signature :-

Designation :-
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10

ANNEXURE 3

(COMPANY LETTER HEAD)

EAE Transnet (Jan 2004)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

DECLARATION

In terms of the above Act I, am personally assuming the duties
and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of Section 16(1), I will,
as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the
above Act are properly discharged.

Signature :-

Date:
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ANNEXURE 4

EAE Transnet (Jan 2004)

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED)

SITE ACCESS CERTIFICATE

Access to:
Name of Contractor /Builder :-
Contract/Order No.:

(Area)

The contract works site/area described above are made available to you for the carrying out of associated works

In terms of your contract/order with
(company)

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons
under your control having access to the site.

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the
works as defined and demarcated in the contract documents including the plans of the site or work areas forming
part thereof.

Signed: _
TECHNICAL OFFICER

Date: _

ACKNOWLEDGEMENT OF RECEIPT

Name of Contractor/Builder :- I,
______________________ do hereby acknowledge and accept the duties
and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and
Safety Act; Act 85 of 1993.

Name: ----------------

Signature: _

Designation:

Date:
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E7/1 (July 1998)

SPECIFICATION FOR WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND
NEAR HIGH VOLTAGE EQUIPMENT

(This Specification shall be used in Transnet Contracts)
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1 __ -

1 DEFINITIONS

The following definitions shall apply:

Authorised Person. A person whether an employee of Transnet or not, who has been specially authorised to
undertake specific duties in terms of Transnet's publication SAFETY INSTRUCTIONS: HIGH-VOLTAGE
ELECTRICAL EQUIPMENT, and who holds a certificate or letter of authority to that effect.

Barrier. Any device designed to restrict access to "live" high-voltage electrical equipment.

Bond. A short conductor installed to provide electrical continuity.

Contractor. Any person or organisation appointed by Transnet to carry out work on its behalf.

Dead. Isolated and earthed.

Electrical Officer (Contracts). The person appointed in writing by the responsible Electrical Engineer in
Transnet as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

Executive Officer. The person appointed by Transnet from time to time as the Executive Officer to act
according to the rights and powers held by and obligations placed upon him in terms of the Contract.

High-Voltage. A voltage normally exceeding 1 000 volts.

Live. A conductor is said to be "live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

Near. To be in such a position that a person's body or the tools he is using or any equipment he is handling
may come within 3 metres of live exposed high-voltage electrical equipment.

Occupation. An authorisation granted by Transnet for work to be carried out under specified conditions on,
over under or adjacent to railway lines.

Occupation Between Trains. An occupation during an interval between successive trains.

Project Manager. The person or juristic person appointed by Transnet from time to time as the Project
Manager, to administer the Contract according to the powers and rights held by and obligations placed upon
him in terms of the Contract.

Responsible Representative. The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise staff under his control to work on, over,
under or adjacent to railway lines and in the vicinity of high-voltage electrical equipment.

Technical Officer. The person or juristic person appointed by Transnet from time to time as the Technical
Officer, to administer the Contractor's performance and execution of the Works according to the powers and
rights held by and obligations placed upon the Technical Officer in terms of the Contract.

Total Occupation. An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

Work on. Work undertaken on or so close to the equipment that the specified working clearances to the live
equipment cannot be maintained.

Work Permit. A combined written application and authority to proceed with work on or near dead electrical
equipment.
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PART A - GENERAL SPECIFICATION

2. AUTHORITY OF OFFICERS OF TRANSNET

2.1 The Contractor shall co-operate with the officers of Transnet and shall comply with all instructions
issued and restrictions imposed with respect to the Works which bear on the existence and
operation of Transnet's railway lines and high-voltage equipment.

2.2 Without limiting the generality of the provisions of 2.1, any duly authorised representative of
Transnet, having identified himself, may stop the work if, in his opinion, the safe passage of trains
or the safety of Transnet assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

3. CONTRACTOR'S REPRESENTATIVES

3.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be
available at any hour for call-out in cases of emergency. The Contractor shall provide the
Technical Officer with the names, addresses and telephone numbers of the representatives.

3.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is
fully conversant with this specification and that he shall comply with all his obligations in respect
thereof.

4. OCCUPATIONS AND WORK PERMITS

4.1 Work to be done during total occupation or during an occupation between trains or under a work
permit shall be done in a manner decided by the Technical Officer and at times to suit Transnet
requirements.

4.2 The Contractor shall organise the Works in a manner, which will minimise the number and
duration of occupations and work permits required.

4.3 Transnet will not be liable for any financial or other loss suffered by the Contractor arising from his
failure to complete any work scheduled during the period of an occupation or work permit.

4.4 The Contractor shall submit to the Technical Officer, in writing, requests for occupations or work
permits together with details of the work to be undertaken, at least 14 days before they are
required. Transnet does not undertake to grant an occupation or work permit for any particular
date, time or duration.

4.5 Transnet reserves the right to cancel any occupation or work permit at any time before or during
the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the
time arranged, all costs caused by the cancellation shall be born by the Contractor except as
provided for in clauses 4.6 to 4.8.
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4.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the
occupation or work permit is cancelled, he may claim reimbursement of his direct financial losses
caused by the loss of working time up to the time his labour and plant are employed on other
work, but not exceeding the period of the cancelled occupation or work permit.

4.7 When the Contractor is notified less than 2 hours before the schedule starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may
claim reimbursement of his direct financial losses caused by the loss of working time due to the
reduced duration of the occupation or work permit.

4.8 Reimbursement the Contractor for any loss of working time in terms of 4.6 and 4.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and
plant involved, and provided that the Technical Officer certifies that no other work on which the
labour and plant could be employed was immediately available.

4.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain
from the Technical Officer written confirmation of the date, time and duration of the occupation.

4.10 Before starting any work for which a work permit has been arranged, the Responsible
Representative shall read and sign portion C of form No. 1.1276 signifying that he is aware of the
limits within which work may be undertaken. After the work for which the permit was granted has
been completed, or when the work permit is due to be terminated, or if the permit is cancelled
after the start, the same person who signed portion C shall sign portion 0 of the 1.1276 form,
thereby acknowledging that he is aware that the electrical equipment is to be made "live". The
Contractor shall advise all his workmen accordingly.

5. SPEED RESTRICTIONS AND PROTECTION

5.1 When speed restrictions are imposed by Transnet because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as
soon as possible.

5.2 When the Technical Officer considers protection to be necessary the Contractor shall, unless
otherwise agreed, provide all protection including flagmen, other personnel and all equipment for
the protection of Transnet's and the Contractor's personnel and assets, the public and including
trains. Transnet will provide training free of charge of the Contractor's flagmen and other
personnel performing protection duties. The Contractor shall consult with the Technical Officer,
whenever he considers that protection will be necessary, taking into account the minimum
permissible clearances set out in appendixes 1 to 4.

5.3 The Contractor shall appoint a Responsible Representative to receive and transmit any
instruction, which may be given by Transnet personnel providing protection.

6. ROADS ON TRANSNET PROPERTY

The provision of clause 25 of the E.5, General Conditions of Contract, or clause 23 of the E.5
(MW), General Conditions of Contract for Maintenance Works, shall apply to the use of existing
roads on Transnet's property.
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7. CLEARANCES

7.1 No temporary works shall encroach on the appropriate minimum clearances set out in Annexure 1
BE97-01 Sheets 1,2, 3 and 5 of 5.

8. STACKING OF MATERIAL

8.1 The Contractor shall not stack any material closer than 3 m from the centre line of any railway line
without prior approval of the Technical Officer.

9. EXCAVATION, SHORING, DEWATERING AND DRAINAGE

9.1 Unless otherwise approved by the Technical Officer any excavation adjacent to a railway line shall
not encroach on the hatched area shown in Figure 1.

Fig. t

9.2 The Contractor shall provide at his own cost any shoring, dewatering or drainage of any
excavation unless otherwise stipulated elsewhere in the Contract.

9.3 Where required by the Technical Officer, drawings of shoring for any excavation under or adjacent
to a railway line shall be submitted and permission to proceed obtained, before the excavation is
commenced.

9.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he
shall dispose of it as directed by the Technical Officer.

9.5 The Contractor shall not block, obstruct or damage any existing drains either above or below
ground level unless he has made adequate prior arrangements to deal with drainage.

10. FALSEWORK FOR STRUCTURES

10.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway
line shall be submitted to the Technical Officer and his permission to proceed obtained before the
falsework is erected. Each drawing shall be given a title and a distinguishing number and shall be
signed by a registered professional engineer certifying that he has checked the design of the
falsework and that the drawings are correct and in accordance with the design.

10.2 After the falsework has been erected and before any load is applied, the Contractor shall submit
to the Technical Officer a certificate signed by a registered professional engineer certifying that he
has checked the falsework and that it has been erected in accordance with the drawings. Titles
and numbers of the drawings shall be stated in the certificate. Notwithstanding permission given
by the Technical Officer to proceed, the Contractor shall be entirely responsible for the safety and
adequacy of the falsework.

I _
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11. PILING

11.1 The Technical Officer will specify the conditions under which piles may be installed on Transnet
property.

12. UNDERGROUND SERVICES

12.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established
that there are no underground services, which may be damaged thereby.

12.2 Any damage shall be reported immediately to the Technical Officer, or to the official in charge at
the nearest station, or to the traffic controller in the case of centralised traffic control.

13. BLASTING

13.1 The provisions of clause 23 of the E.5, General Conditions of Contract or clause 21 of the E.5
(MW), General Conditions of Contract for Maintenance Work, shall apply to all blasting operations
undertaken in terms of the Contract.

13.2 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to
10.17.4 of the Explosives Regulations (Act 26 of 1956 as amended).

13.3 Blasting within 500m of a railway line will only be permitted during intervals between trains. A
person appointed by the Technical Officer, assisted by flagmen with the necessary protective
equipment, will be in communication with the controlling railway station.
Only this person will be authorised to give the Contractor permission to blast, and the Contractor
shall obey his instructions implicitly regarding the time during which blasting may take place.

13.4 The flagmen described in 13.3, where provided by Transnet, are for the protection of trains and
Transnet property only, and their presence does not relieve the Contractor in any manner of his
responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

13.5 The person described in 13.3 will record in a book provided and retained by Transnet the dates
and times-

(i) when each request is made by him to the controlling station for permission to blast;

(ii) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

13.6 Before each blast the Contractor shall record in the same book, the details of the blast to be
carried out. The person appointed by the Technical Officer and the person who will do the
blasting shall both sign the book whenever an entry described in 13.5 is made.
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13.7 The terms of clause 27 hereof shall be strictly adhered to.

14. RAIL TROLLEYS

14.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment
will be permitted only if approved by the Technical Officer and under the conditions stipulated
by him.

14.2 All costs in connection with such trolley working requested by the Contractor shall, unless
otherwise agreed, be borne by the Contractor, excluding the costs of any train protection
services normally provided free of charge by Transnet.

15. SIGNAL TRACK CIRCUITS

15.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of
conducting an electrical current makes contact between rails of a railway line/lines.

15.2 No signal connections on track-circuited tracks shall be severed without the Technical Officer's
knowledge and consent.

16. PENALTY FOR DELAYS TO TRAINS

16.1 If any trains are delayed by the Contractor and the Technical Officer is satisfied that the delay
was avoidable, a penalty will be imposed on the Contractor of R5 000 per hour or part thereof
for the period of delay, irrespective of the number of trains delayed.
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PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL
EQUIPMENT

17. GENERAL

17.1 This specification is based on the contents of Transnet's publication SAFETY
INSTRUCTIONS, HIGH-VOLTAGE ELECTRICAL EQUIPMENT, as amended, a copy of which
will be made available on loan to the Contractor for the duration of the contract. These
instructions apply to all work near live high-voltage equipment maintained and/or operated by
Transnet, and the onus rests on the Contractor to ensure that he obtains a copy.

17.2 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of
the Safety Instructions: High-Voltage Electrical Equipment.

17.3 The Safety Instructions: High-Voltage Electrical Equipment cover the minimum safety
precautions which must be taken to ensure safe working on or near high-voltage electrical
equipment, and must be observed at all times. Should additional safety measures be
considered necessary because of peculiar local conditions, these may be ordered by and at the
discretion of the Electrical Officer (Contracts).

17.4 This specification must be read in conjunction with and not in lieu of the Safety Instructions:
High-Voltage Electrical Equipment.

17.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is
done which causes or could cause any portion of a person's body or the tools he is using or
any equipment he is handling, to come within 3 metres of any live high-voltage equipment.

17.6 The Contractor shall regard all high-voltage equipment as live unless a work permit is in force.

17.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical
Officer (Contracts), and shall be approved by him before the work to be protected is
undertaken by the Contractor. The Contractor shall, unless otherwise agreed, bear the cost of
the provision of the barriers and other safety precautions required, including the attendance of
Transnet staff where this is necessary.

17.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts).

18. WORK ON BUILDINGS OR FIXED STRUCTURES

Before any work is carried out or measurements are taken on any part of a building, fixed
structure or earthworks of any kind above ground level situated within 3 metres of live high-
voltage equipment, the Electrical Officer (Contracts) shall be consulted to ascertain the
conditions under which the work may be carried out.

18.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be
used as temporary staging or shuttering for any part of the Works.

18.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any
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track may be permitted to serve as a barrier, provided that it extends at least 2,5 metres above
any working level in the case of piers, abutments and retaining walls and 1,5 metres above any
working level in the case of parapets.

19. WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR
UNLOADING

19.1 No person shall stand, climb or work whilst on any platform, surface or foothold higher than the
normal unrestricted places of access, namely-

(i) the floor level of trucks;

(ii) external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and

(iii) walkways between coaches and locomotives.

When in these positions, no person may raise his hands or any equipment or material he is
handling above his head.

19.2

19.3

19.4

19.5

20.

20.1

20.1.1

20.1.2

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for
the walkways on this plant to be inspected by the Electrical Officer (Contracts) and approved,
before commencement of work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be
avoided, but if essential they shall be handled as nearly as possible in a horizontal position
below head height.

The Responsible Representative shall warn all persons under his control of the danger of being
near live high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in 19.1 to 19.3 cannot be observed the Electrical Officer (Contracts), shall
be notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer
(Contracts), may in his discretion and in appropriate circumstances, arrange for a suitable
employee of the Contractor to be specially trained by Transnet and at its costs, as an
Authorised Person to work closer than 3 metres from live overhead conductors and under such
conditions as may be imposed by the Senior responsible Electrical Engineer in Transnet.

USE OF EQUIPMENT

Measuring Tapes and Devices

Measuring tapes may be used near live high-voltage equipment provided that no part of any
tape or a person's body comes within 3 metres of the live equipment.

In windy conditions the distance shall be increased to ensure that if the tape should fall it will
not be blown nearer than 3 metres from the live high-voltage equipment.

"P
RE

VI
EW

 C
OP

Y 
ON

LY
"



20.1.3

20.1.4

20.1.5

20.2

20.2.1

21.

21.1

21.2

21.3

22.

22.1

Special measuring devices longer than 2 metres such as survey staves and rods may be used
if these are of non-conducting material and approved by the responsible Electrical Engineer in
Transnet, but these devices must not be used within 3 metres of live high-voltage equipment in
rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements
within the limits defined in 20.1.1 to 20.1.3 are required.

The restrictions described in 20.1.1 to 20.1.3 do not apply on a bridge deck between
permanent parapets nor in other situations where a barrier effectively prevents contact with the
live high-voltage equipment.

Portable Ladders

Any type of portable ladder longer then 2 metres may only be used near live high-voltage
equipment under the direct supervision of the Responsible Representative. He shall ensure
that the ladder is always used in such a manner that the distance from the base of the ladder to
any live high-voltage equipment is greater than the fully extended length of the ladder plus 3
metres. Where these conditions cannot be observed, the Electrical Officer (Contracts) shall be
advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material, which exceeds 2 metres in
length, shall be carried completely below head height near live high-voltage equipment. For
maximum safety two or more persons so as to maintain it as nearly as possible in a horizontal
position should carry such material. The utmost care must be take to ensure that no part of the
material comes within 3 metres of any live high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or
cable can come within 3 metres of any live high-voltage equipment unless the Electrical Officer
(Contracts) has been advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when
communications lines or cables or aerial cables, stay wires, etc. are being erected above
ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE,
TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment
under the following conditions:

(i) If the distance between the point at which the pole is to be erected or removed and the
nearest live high-voltage equipment is more than the length of the pole plus 3 metres, the
work shall be supervised by the Responsible Representative.
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(ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the
Electrical Officer (Contracts) shall be consulted to arrange for an Authorised Person to
supervise the work and to ensure that the pole is earthed where possible. The pole shall
be kept in contact with the point of erection, and adequate precautions shall be taken to
prevent contact with live high-voltage equipment.

22.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless
otherwise agreed, be borne by the Contractor.

22.3 The provisions of clauses 22.1 and 22.2 shall also apply to the erection or removal of columns,
antennae, trees, posts, etc.

23. USE OF WATER

23.1 No water shall be used in the form of a jet if it can make contact with any live high-voltage
equipment or with any person working on such equipment.

24. USE OF CONSTRUCTION PLANT

24.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines,
excavators, drag lines, dewatering equipment and road vehicles with or without lifting
equipment.

24.2 When work is being undertaken in such a position that it is possible for construction plant or its
load to come within 3 metres of live high-voltage equipment, the Electrical Officer (Contracts)
shall be consulted. He will arrange for an Authorised Person to supervise the work and to
ensure that the plant is adequately earthed. The Electrical Officer (Contracts) will decide
whether further safety measures are necessary.

24.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless
otherwise agreed, be borne by the Contractor.

24.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such
loads so as to prevent their swinging and coming within 3 metres of live high-voltage
equipment.

24.5 Clauses 24.1 to 24.4 shall apply mutatis mutandis to the use of maintenance machines of any
nature.

25. WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

25.1 If the Responsible Representative finds that the work cannot be done in safety with the high-
voltage electrical equipment live, he shall consult the Electrical Officer (Contracts) who will
decide on the action to be taken.

25.2 If a work permit is issued the Responsible Representative shall -

(i) before commencement of work ensure that the limits within which work may be carried out
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have been explained to him by the Authorised Person who issued the permit to him, and
that he fully understands these limits.

(ii) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and
ensure that they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work
before he signs portion D of the work permit.

26. TRACTION RETURN CIRCUITS IN RAILS

26.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY
BOND.

26.2 Broken rails with an air gap between the ends, and joints, at which fishplates are removed
under "broken bond" conditions, are potentially lethal. The rails on either side of an air gap
between rail ends on electrified lines shall not be touched simultaneously until rendered safe by
Transnet personnel.

26.3 The Contractor shall not break any permanent bonds between rails or between rails and any
structure. He shall give the Technical Officer at least 7 days written notice when removal of
such bonds is necessary.

26.4 No work on the track which involves interference with the traction return rail circuit either by
cutting or removing the rails, or by removal of bonds shall be done unless the Electrical Officer
(Contracts) is consulted. He will take such precautions as may be necessary to ensure
continuity of the return circuit before permitting the work to be commenced.

27. BLASTING

27.1 The Contractor shall obtain the permission of the Electrical Officer (Contracts) before blasting,
and shall give at least 14 days notice of his intention to blast.

27.2 No blasting shall be done in the vicinity of electrified lines unless a member of Transnet's
electrical personnel is present.

27.3 The terms of clause 13 hereof shall be strictly adhered to."P
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28. HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY
TRANSNET

Where the work is undertaken on or near high-voltage electrical equipment which is not
maintained and/or operated by Transnet, the Occupational Health and Safety Act No. 85 of
1993, and Regulations and Instructions, or the Mines Health and Safety Act (Act 29 of 1996),
shall apply.
Such equipment includes: -

(i) Eskom and municipal equipment;

(ii) the Contractor's own power supplies; and

(iii) electrical equipment being installed but not yet taken over from the Contractor.
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REtAARKS:
1. H AND B IS THE REQUIRED HORIZONTAL CLEARANCE ON THE OUTSIDE OF. THE CURVE BASED ON MINIMUM CANT.. .
2. L ANDC IS THE REQUIRED HORIZONTAl CLEARANCEON THE INSIDE OF THE CURVE BASED ON MAXIMUM CANT.
3. INTERME.DIATEVAlUES MAY BE INTERPOLATEDBY TAE ENGINEER IN CHARGE.
4. FOR WORKSHOP AREAS AND TEMPORARYWORK, CLEARANCES H. AND L MAY BE REDUCED BY 300mm.
5. "SEE ANNp(URE 1 SHEET 3 FOR PLATFORM ClEARANCES.
6. ALSO REFER TO REMARKS 4 TO 8 OF ANNEXURE 1 SHrtr 2•

.

RADIUS WfJH CANT' NO CANT wmt CANT
(m) H (mm) L (mm) H &L B (mm) C (mm)

90 2 730 3 090 2 780 1 130 2 100

I
I

r-.
m
1'1
co
-.J
Io..•

to.
C
Z
1'1

~.

oo

v

100 2 700

120 2 650

140 2 620

170 2590

200 2 570

250 2 550

. 300 ,2 540

350 2 530
.

400 2 520

500 2 510

600 2 500

8002490

1 000 2 480

1 2002 480

1 500 2 480

2 000 2 480

3000 2.470

>5 000 2 460

3030 2 750

2 970 2 700

2 920 2 660

2 870 2 630

2820 2 600

2 790 2 560

2 760 2 560

2 730 2 540

2 710 2 530

2 680 2 520

2 660 2 510

2 620 2 500

2 600 2 490

2580 2 490

2 550 2 4BO

2 500 2 4BO

2 470 2 470

2 460 2 460

1 140 2 050

1 160 2 010

1 175 1 990

1 190 1 970

1 205 1 950

1 230 1 920

1 250 1 900

1 270 1890

1 290 1 875

1 320 1 850

1 340 1 830

1 365 1 790

1 380 1 760

1 200 1 730

1 415 1 700

1 440 1 660

1 500 1 600

1 600 1 600

.~200 .
4~ . '200

~nm~ ~~.

. ,--I~ I ~I
STRUClURE GAUGES"7 ; , ~ ...i......X ••

FOR NON-::- . I, •••••• ..\

ElECTRIFICATION I I I' ~()\
WORKSHOPAREASAND I I ...~ \ ~
TEMPORARYWORK -;-'.. I , 2 I ••

FOR FOUUNG ~ I t TRACt<- t- 00 1--- ~
POINTS INSIDE . I ~ ~ 'I
DASHED UNE ~'So . 'ROF/l.£ I II)

SEE NOTE 7 L /
ANNEXURE 1 SHT 2 H ,

k... I 1:50 I
RAIL LEVEL-LOW LEG I. ~

SZ ~0-C= D

..

)
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FOR FOUUNG POINTS
BELOW THIS lEVEl,

___ ELECTRIRCATIONZONE
SEE ANNEXURE 1 Shl 1 '

REMARKS:

1. V IS THE REQUIRED VERTICAL ClEARANCE EXcEPT WHERE.REDUCED CLEARANCE S APPUES.
2. SIS THE MINIMUM VERTICAL CLEARANcE FOR STRUCTURESAND TEllPORARY WORK OVER NON-ElECTRIFIED UNES.

3. INTERMEDIATEVAlUES MAY BE INTERPOLATEDBY THE ENGfNEER IN CHARGE.

4. fOR APPLICATION AT CURVES

4.1 APPLY INCREASED ClEARANCES FOR CURVES TO POINTS 3m BEYOND THE ENDS OF THE ClRCUlAA CURVE.
4.2 REDUCE CL£ARANCES AT A UNIFORM RATE OVER THE REllAINDER OF THE TRANSmON CURVE.
4.3 FOR NON- TRANSITIONEDCURVES REDUCE AT A UNIFORM RATE OVER A LENGTH OF 15m ALONG STRAIGHTS.

5. NEW STRUCTURES: SEE BRIDGE CODE.
6. lUNNELS: SEE DRAWINGBE 82-35,
7. FDUUNG POINTS: SEE CLAUSE B.1.
8. ClEARANCES ARE BASED ON 15m BOGIE CENTRES AND ~I,2m VECHILE BODY LENG'Oi.

9. ~ SEE ANNEXURE 1 SHEET 3 FOR PLATFORM CLEARANCES.

til ELECJRIFIEDfll

lD
LOOOIOH NOT (PRESDIr IIflIMlE)

"I B.ECJRfIEDg 3kV" 2!kV6OkV

~ RADlIS S V V
I'J

(mm) (mm) (mm) (mm)
~ 100 4470 5050 5400
III h 300 4410 5920 5370g
~. i~~ 600 4370 5000 5350

'" °O~ 1 000 4350 4990 5340
cz ~~.1 500 4310 4960 5310fll

I'J ~~0 2000 4290 4 940 52900
~F0

>3 000 4270 4930 5280

• ovER OR NEAR POINTS RAIL LEVEL-LOW LEG
~D CROSSING IF REQUIRED 5 650 6000BY ELECTRICAL
IRRESPECTIVEOF RADIUS
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I ANNEX.URE 1 ( JSHEEr 3 of 5 CLEARANCES . PLATFORMS.
AMENDMENT

" .. ".' _.-,. ~. - ..._,". .. . ...•...

PlATFORMS : TRACK GAUGE ,108!5mm

PASSENGERS GOODS ~

I A I B I!;!?o i 1:50MAX. I E

, E 'IMAx. iHIGH J t i 1,50 ~. 1,50 MAX.- '1 i1:~ i t to HIGH T2 MAx. c ico LOW J ! 1.
1,50 w.x. LOW

to "iT i :x:L .x. (NO CANT)

RADIUS A B C D E
(m) (mm) (mm) (mm) (mm) (min)

90 1 69P 1 820 890 810 1 840 REMARKS:

100 1 650 1 790 890 810 1 810 ,. NO CANT TO BE APPUED
EXCEPT' WHEN THE GOODS

120 1 610 1 740 890 810 1 760 PLATFORM IS ON A

140 1 580 1 700 890 810 1 720 RUNNING UNE.

170 1 550 1 660 890 810 1 690 2. INTERMEDIATE VALUES MAY
BE INn:RPOLATED BY THE

200 1 530 1630 890 820 1 670 ENGINEER IN" CHARGE.

250 1 520 1 600 890 820 1 640 3.S' 8m TO MAIN STATlON-
300 1 520 1 580 890 830 1 620 BUILDINGS AND 3m TO

350 1 520 1 560 880 830 1 600 ALL O"THER STRUCTURES.~.•,.

400 1 520 1 550 880 &40 1 590 4. TOLERANCES : SEE
ClAUSE 8.0.10.•

500 1 S20 1 540 880 850 1 580
600 1 S20 1 530 870 850 1 570
800 1 520 1 520 860 860 1 560

1 200 1 520 1 520 860 860 1 550
2000 1 520 1 520 860 860 1 540
3 000 1 520 1 520 860' 860 1 530

STRAIGHT 1 520 1 520 860 860 1 520

STRUC1\IRES ON PlAl'F'QRMS : 1 06l5mm AND lS10rnm TRACK GAUGE

~

S .'

t:BUILDING/STRUCTURE

~~~
EDGE OF' PLATF'ORM

(BE 97-01 Sht 30! SOATE JUNE 2000 )"P
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CD
1'1 »'(1)>
Ul 3::J:Z-l
I ITIIT1Z
0 Z~ITI..
III liD 2 370 2 490 2 400 4 320 o X
;l: 3::(JIC

70 2 310 2 420 2330 4310 ITI ;0
(II ZolTl
~ 100 , 2 260 2 370 2280 4310 V

-I ..••...•

(II (JI
140 2 220 2 340 2250 4 310

~
200 2 200 2 300 2220 4 300~

c. 300 2 190 2 270 2200 4300
cz 600 2 180 2 230 2 190 4 290
1'1
» 700 2 170 2 200 2 180 4 2700
0
0 1 000 2 170 2 170 2 170 • 270 ()

>2000 2 160 2 160 2 160 • 270 ~

1:50 I.IAX. I . F' .1. F'

.~
Cl.EARANCES RADIUS F

~(m) mm

W
, z
I 50 1 550 (), ~=:-----~. rrI
I 60 1 510 (J),
I 80 1 480

100 1 430 m
-"

120 1 .'0 0
(NO CAN!) PlAlRlRMS 3140 1 390 3REMARKS:

1. H IS THE MINIMUM HORIZONTAL ClEARANCE ON THE OUTSIDE OF THE CURVE BASED ON MINIMUM CANT. 170 1 3BO
2. L IS THE MINIMUM HORIZONTAL CL£ARANCE ON THE INSIDE OF THE CURVE BASED ON MAXIMUM CANT. 200 1 370

~3. V IS THE MINIMUM VERTICAL CLEARANCE.
4. fOR APPUCATION AT CURVES: 250 " 360 .()

•. 1 APPLY INCRrASED CLEARANCES FOR CURVES TO. POINTS 2m BEYOND THE ENDS OF THE CIRCULAR CURVE. A
300 1 350

•. 2 REDUCE CLEARANCES AlA UNIFORM RATE OVER .THE REMAINDER OF THE TRANSmON CURVE.
~4.3 fOR NON-TRANSITlONED CURVES REDUCE AY A UNIfORM RATE OVER A LENGTH OF 18m ALONG STRAIGHTS. 600 1 J30

5. INTERMEDIATE VALUES MAY BE INTERPOLATED BYTHE ENGINEER IN CHARGE. 1 000
C

6. ALSO REFER TO REIiAAKS 5, 6 AND 7 OF ANNEXURE 1 S~EET 2.
1 320 G')

>2 000 1 320
rrI

7. CLEARANCES ARE BASED ON 9 700mm BOGIE CENTRES AND 13 700mm VEHICLE BODYLENGTH,
8. SEE ANNEXURE 1 SHEET 3 fOR STRUCTURES ON PLATFORMS. STRAIGHT 1 310"P
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