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PART T1: TENDERING PROCEDURES

2 Years

T1.1 TENDER NOTICE AND INVITATION TO TENDER

RFQ No MMC NVOQ04- 012601 CIDB

Repairs Of 1 X Passenger Lift At Tower Building Under The Control Engineer of Ermelo

For A Period Of (Two) 2 Years y
Tenderers should have a CIDB contractor grading designation igher.

Queries relating to the administrative issues of thee&uments may be addressed to:

Transnet SOC Limited trading as Transnet Freight Rail invites tenderers f& the Maintenance And

Ms. Matete Madisha
Tel. No. 013 656 4254

Fax. No. 013 656 4259

E-mail: Matete.Madisha@transnet.net

A compulsory clarification meeting wi@xentatives of the Employer will take place on
Thursday, 23 January 2014 at 00 at Corner Little Street and Wedgewood Avenue,

Ermelo

(For direction please cogflagk be Marabe on Tel.No 083 453 7692).

Tenderers with lid¥ender document in their possession will not be allowed to attend this
compulsory €ag meeting/site inspections. Tenderers shall be responsible for their own
travel e s and cost regarding the site meeting and site inspections.

[\& dent to provide own PPE, transportation and accommodation].

Transnet reserves the right to accept the whole or any part of a tender. Transnet also reserves
the right to negotiate terms and conditions with all, or a short-listed group of contenders, or the
preferred tenderer, should it be deemed necessary.

This tender closes punctually at 10h00 on Thursday, 30 January 2014.

Tenders may only be submitted on the tender documentation that is issued. Telegraphic,
telephonic, facsimile and late tenders will not be accepted. Tenderers are warned that a tender
will be liable to disqualification should any attempt be made by a Tenderer either directly or
indirectly to canvass any officer(s) or employees of Transnet Limited in respect of a tender
between the date the tender is submitted and the date of the award. A Tenderer may, however,
at any time communicate with the Chairperson of the Transnet Freight Rail Acquisition Council,
at telephone no. 011 5449486 on any matter relating to his tender.
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Envelopes must not contain documents relating to any tender other than that shown on the
envelope. No slips are to be attached to the tender documents. Any additional conditions must be
embodied in an accompanying letter. Alterations, additions or deletions must not be made by the
Tenderer to the actual tender documents. Tenders submitted by Tenderers must be neatly bound
and the inclusion of loose documents must be avoided.

Requirements for sealing, addressing, delivery, opening and assessment c“nders are stated in
the Tender Data.

Compliance of tender(s) with Transnet's requirements is the sole fesponsWlity of the Tenderer
and any costs incurred in subsequent modifications to or replac wquipment accepted by
Transnet Limited in good faith on the grounds of certified comgli W specified standards by
the contractor and in fact found to be inadequate in s S , will be to the relevant
Tenderer's account.

BROAD-BASED BLACK ECONOMIC EMPOWERME BBEE”)

rican Government’s Broad-Based Black
strofigly of the opinion that all business
enterprises have an equal obligation to red imbalances of the past.

TRANSNET would therefore prefer to ss with business enterprises who share these
same values and who are prepared # con e to meaningful BBBEE initiatives (including and
not limited to enterprise development{subgntracting and Joint Ventures) as part of their tender
response.

TRANSNET fully endorses and supports the
Economic Empowerment Programme and

reference” in accordance with the 10% preference system,

nt'Policy Framework Act 5 of 2000 (as amended) to companies
editdtion Certificate. All procurement and disposal transactions in
sand ZAR) will be evaluated accordingly. All transactions below

Transnet would accordingly, al
as per the Preferential P
who provide a BBBE
excess of R30000

R30000 will, as far 2 p e, be earmarked for Exempted Micro Enterprises (EME’s).
TRANSNET g8n tly urges Respondents (Large enterprises and QSE’'s — see below) to
have thems duly accredited by any one of the Accreditation Agencies approved by SANAS
(South n nal Accreditation System, under the auspices of the DTI).

Int ernment Gazette No. 32467, Notice No. 810 dated 31 July 2009, as from 1
F, 10 only BBBEE certificates issued by Accredited Verification Agencies of

Serificggion Agencies that are in possession of a valid pre-assessment letter from South
African National Accreditation System will be valid.

However accreditation cettificates issued by non-accredited verification agencies before
01 February 2010 and which are still within their one (1) year validity period will still be
acceptable, until their expiry date provided that the accreditation was done in accordance
with the latest codes (i.e. those promulgated on 9 February 2007).

BBBEE Accreditation Certificates issued after the published date i.e. 01 February 2010, by
a Verification Agency not approved by SANAS, will NOT be acceptable as from 01
February 2010.

Enterprises will be rated by such Accreditation Agencies based on the following:

(a) Large Enterprises (i.e. annual turnover >R35 million):
> Rating level based on all 7 (seven) elements of the BBBEE scorecard
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> Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed
annually)

(b) Qualifying Small Enterprises — QSE (i.e. annual turnover >R5 million but <R35
million):
> Rating based on any 4 (four) of the elements of the BBBEE scorecard

> Enterprises to provide BBBEE certificate and detailed score‘\rd (to be renewed

annually)
(c) Exempted Micro Enterprises — EME (i.e. annual turn R5m_are exempted
from being rated or verified):

» Automatic BBBEE Level 4 rating, irrespective of g@gce hip, i.e. 100% BBBEE
recognition

» Black ownership >50% or Black Women o @ 0% automatically qualify as
Level 3 BBBEE rating, i.e. 110% BBBEE rgcogiWion

» EME’s should provide documentary f annual turnover (i.e. audited financials)

>30% (to be renewed annually) fro ir Auditors / Accounting Officers

plus proof of Black ownership if BQW ship >50% or Black Women ownership

{®enter into a Joint Venture (JV) or subcontract
s anig¥ must state in their Tenders / Proposals the
percentage of the total contract val§e which would be allocated to such BBBEE companies,
should they be successful in beigg aw 4 any business. A rating certificate in respect of such
BBBEE JV-partners and/or spb-8&ntractors, as well as a breakdown of the distribution of the
aforementioned percentage al n must also be furnished with the tender response to enable
Transnet to evaluate / adj on all tenders received on a fair basis.

Each Respondent Fx:re to furnish proof of its BBBEE status (Certificate and Detailed

Scorecard) and e the documentation is valid at the date of Tender Submission
as stipulated aQoveyto BRANSNET.

BBBEE Cetrtificate and Detailed Scorecard will result in a score of
am@catpd for BBBEE evaluation.

Failure to
zero bei

2 Years

urnover: Indicate your company’s most recent annual turnover:

R e
>
] If annual turnover <R5m, please attach auditors / accounting officers letter confirming
annual turnover and percentage black ownership as well as Black Women ownership
o If annual turnover >R5m please attach BBBEE certificate and detailed scorecard from an

accredited rating agency.

The DTI has created an online B-BBEE Registry (http://www.dti.gov.za) in order to provide a
central and standardized source of the B-BBEE status of all entities, and to facilitate the flow of
this information amongst entities by providing a Unique Profile Number (UPN) per each listing.
Existing and prospective suppliers are therefore urged to list their B-BBEE status on the DTI
Registry. Hence, entities verified by DTI, will receive the following benefits:

- Their BBBEE status will be verified and confirmed by the DT, before listing on the Registry

- Listing on the Registry will provide suppliers the option to market themselves on the DTl B-
BBEE Opportunities Network. This is a search engine that is designed to help businesses find
B-BBEE compliant entites who match specific requirements in terms of the nature of
services/goods provided, region, B-BBEE status or other search criteria.
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Transnet supports this DTI initiative and will use the DTI| Registry to verify prospective and
existing suppliers’ BBBEE credentials.

Kindly provide Transnet with your DT B-BBEE UNIQUE PROFILE NUMBER with all tender
submissions.

2 Years

DTI BBBEE UNIQUE PROFILE NUMBER:

'\

Failure to submit your BBBEE information in terms of the above-magtioned ®auses will result in a
score of zero being allocated for BBBEE evaluation.

»r Declaration Form (SDF)
ailure to provide the following

Suppliers and Tenderers are requested to duly complete the“§
and provide all the relevant supporting attachments as reg
may disqualify your tender submission:-

1. Duly completed SDF
2. BBBEE Certificate and detailed scorecard

3. Current tax clearance certificate

The Supplier and Tenderer shall furnish prgekgNe above to Transnet.
Transnet at its sole discretion may degj ‘.@ w certain price preferences in order to uplift the
historically disadvantaged in terms of fhe PI&B#A (Act 5 of 2000).

yond reproach at all times and will not tolerate any
, corruption, fraud, or any other unethical conduct on the part
f, in the opinion of Transnet's Chief Operating Officer, a
r has caused to be promised, offered or given to any Transnet
ssiof, gift, loan, advantage or other consideration, Transnet shall be

n ontract by following its internal policies that govern the Exclusion
e ransnet will be entitled to place any Tenderer/Contractor/Supplier
tMe provisions of Transnet's business ethics on its List of Excluded
will also be distributed to all other State Owned Enterprises and
ents.

Transnet insists on honesty andgi
form of improper influencing, ki
of bidders/ Transnet emp
tenderer/contractor/ sup
employee, any bribe,
entitled to revoke t
process. In such
who has con
Tenderers.
Govern

un jvities to Transnet Tip-offs Anonymous, at any of the following addresses/contract
g

Toll free anonymous hotline — 0800 003 056

Email — Transnet@tip-offs.com

Fax number — 0800 007 788

Freepost DN 298, Umhlanga Rocks, 4320

Trin@ its valued suppliers to report any allegations of fraud, corruption or other

CONFIDENTIALITY IS GUARANTEED.
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Transnet Freight Rail

A Division of Transnet SOC Limited

F.1.1

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building

Under The Control Depot Engineer of Ermelo For A Period Of (Two)

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in
Annexure F of the CIDB Standard for Uniformity in Construction Procurement. (See
www.cidb.org.za)} The Standard Conditions of Tender make several references to the
Tender Data for details that apply specifically to this tender. The Tender Data shall
have precedence in the interpretation of any ambiguity or in istency between it
and the standard conditions of tender. Each item of datafgiven below is cross-
referenced to the clause in the Standard Conditions of er to which it mainly

applies.
The employer is Transnet Limited trading as Tra Mt Rail.

The tender documents issued by the employes g

Part T1: Tendering procedure

T1.1 Tender notice and invitation to t
e Suppliers Code of Conduct

T1.2 Tender data

Part T2: Returnable doc
T2.1 List of returnable dogument
T2.2 Returnable Schedule

: The contractor's Offer and Acceptance
» Works Information

art C3: Scope of work
.1 Works Information
C3.2 Secondary specifications
C3.3 General specifications

Part C4: Site information
C4 Site information
¢ Principal Controlled insurance

The employer’s agent is:

Name: Marabe Marabe

Dept: Real Estate Management
Cellno: 083 453 7692

E-mail:  Marabe.Marabe@transnet.net
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Transnet Freight Rail

A Division of Transnet SOC Limited

F.2.11

F.2.11(b)

F.2.12

F.2.13.3

F.2.13.5

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building

Under The Control Depot Engineer of Ermelo For A Period Of (Two)

The following Tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to or
higher than a contractor grading designation determined in accordance with the sum
tendered for a 181 class of construction work, are eligible to submit tenders.

a) contractors who have a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered
for a 1Sl class of construction work; and \

The arrangements for a compulsory clarification meeting a stated in the Tender
Notice and Invitation to Tender. Tenderers must sign tig attendahce list in the name
of the tendering entity. Addenda will be issued to an » will be received only
from those tendering entities appearing on the atte S

If a Tenderer wishes to submit an alternativeo er, the only criteria permitted
for such alternative tender offer is thafy it dwggefStrably satisfies the Employer's
standards and requirements, the detaik of which may be obtained from the
Employer’'s Agent.

Calculations, drawings and all g
as well as modified or propos

tender offer to enable the p o evaluate the efficacy of the alternative and its
principal elements, to takefg viewpon the degree to which the alternative complies with
the Employer's standgrds quirements and to evaluate the acceptability of the
pricing proposals. lations must be set out in a clear and logical sequence and
must clearly ref ign assumptions. Pricing Data must reflect all assumptions

in the develo he pricing proposal.

Iternative tender offer will mean acceptance in principle of the
an obligation of the contract for the Tenderer, in the event that the

odified Pricing Data must include an amount equal to 5% of the amount
ndered for the alternative offer to cover the Employer's costs of confirming the
acceptability of the detailed design before it is constructedNo alternative tender offers
will be considered.

Return all returnable documents to the employer after completing them in their
entirety, either electronically (if they were issued in electronic format) or by writing in
black ink.

Parts of the tender offer communicated on paper shall be submitted as an original,
plus cne copy.

The employer's address for delivery of tender offers and identification details to be
shown on each tender offer package are:
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Transnet Freight Rail RFQ No. MMC-ERAC-FDT-012601CIDB

A Division of Transnet SOC Limited Maintenance And Repairs Of 1 X Passenger Lift At Tower Building
Under The Control Depot Engineer of Ermelo For A Period Of (Two)

If posted, the envelope must be addressed to:
The Chairperson

Transnet Freight Rail Acquisition Council
P.O. Box 4244

JOHANNESBURG

2000

and must be dispatched in time for sorting by the Post Office !ach the Post Office
Box indicated above, before the closing time of the tender.

If delivered by hand, to be deposited to the Transnet ight Ran Acquisition Council

tender box which is located in the foyer, and to be addre llows:
The Chairperson O

Transnet Freight Rail Acquisition Council
Ground Floor, Inyanda House

21 Wellington Road

Park Town

JOHANNESBURG
2001
It should also be noted thacj ender box is accessible to the public 24 hours per

day, 7 days a week.

The measurementspf e "tender slot" are 500mm wide x 100mm high, and Tenderers
must please egsu t tender documents/files are not larger than the above
dimensions. hich are too bulky (i.e. more than 100mm thick) must be split into

two or mor, ¥and placed in separate envelopes.
ific§tio tails

st be submitted before the closing hour on the date as shown in F.2.15
d must be enclosed in a sealed envelope which must have inscribed on the

. Tender No
-, (B) Description of work
~ (c) Closing date of tender
F.2.13.6 A two-envelope procedure will not be followed.

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and
Invitation to Tender.

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.
F.2.16 The tender offer validity period is (31 March 2014)
F.2.19 Access shall be provided for the following inspections, tests and analysis:

Inspection of current arrangement foundation and steelwork condition and

measurements in substation yards during the tender period after the site meeting and
prior to the closing date of tender.
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Transnet Freight Rail

A Division of Transnet SOC Limited

F.2.23

F.3.4

F.3.11.1

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building

Under The Control Depot Engineer of Ermelo For A Period Of (Two)

The Tenderer is required to submit with his tender:

Either a Certificate of Registration issued by the Construction Industry Development
Board or a copy of the application Form for registration in terms of the construction
Industry Development Board Act (Form FO06) and an original valid Tax Clearance
Certificate issued by the South African Revenue Services.

The time and location for opening of the tender offers are: \
Time: 10:00 on the closing date of tender. \
Location: Transnet Freight Rail Acquisition Council,

Ground Floor,
Inyanda House,

21 Wellington Road, V
Park Town,
JOHANNESBURG
The procedure for the evaluation of respogsive s is
The score for quality is to be calcu f@' singthe following formula:
WQ = W2 X So/Ms

Where: W, is the percghtage e given to quality and equals 60
So is the score lity allocated to the submission under consideration

ximun possible score for quality in respect of a submission

The score for fi r is calculated using Formula 2 (option 1) of SANS294

Formula Coparparison aimed at achieving Option 1 Option 2

2 Years

hest price or discount A=(1+(P=Pm) |A=P/Pm
Pm

Lowest price or percentage | A=(1-(P—-Pm) | A=Pm/P
commission / fee Pm

the comparative offer of the most favourable tender offer.
= the comparative offer of tender offer under consideration

Where: W, is the percentage score given to financial offer and equals 100 minus
Wo.

The score for quality and financial offer is to be combined, before the addition of the
score for preference, as follows:

We = W x (1+(S-Sn))
Sm
Where W, is the number of tender evaluation points for quality and financial offer
and equals:
1) 90 where the financial value, VAT inclusive, of all responsive tenders
received have a value in excess of R1,000,000; or

2) 80 where the financial value, VAT inclusive, of one or more responsive
tender offers equals or is less than R1,000,000.
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Transnet Freight Rail

A Division of Transnet SOC Limited

F.3.11.3

~

~

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building

Under The Control Depot Engineer of Ermelo For A Period Of (Two)

S is the sum of score for quality and financial offer of the submission under
consideration.

S, is sum of the score for quality and financial offer of the submission
scoring the highest number of points

Up to 100 minus W; tender evaluation points will be awar, Qto Tenderers who
complete the preference schedule and who are found to be elfible for the preference
claimed. Tenderers shall submit BBBEE rating certificates detailed scorecards
that will be issued by the verification agencies thaf§ydo thei® BBBEE ratings in
accordance with the latest Department of Trade and In&ys des of Good Practice.

~

As prescribed in terms of the Pr tial Procurement Policy Framework Act
(PPPFA), Act 5 of 2000 and its Rns, espondents are to note the following:

e Functionality is included a
threshold of 60

e Proposals will be §aluat® on price which will be allocated 80 or 90 points and

Only those Tenderers who score a minimu of 60 points in respect of the

following quality criteria are eligible to submit té

lification stage with a prescribed percentage

preference whic e allocated 20 or 10 points, dependent on the value of the

Services%
erence point system applies where the acquisition of the Goods or

e The w
i 1 be less than R1 000 000.00.
thg® 80/20 preference point system is stipulated and all Bids received exceed

QQ!’\ 000 000.00, the RFQ will be cancelled.

» The 90/10 preference point system applies where acquisition of the Goods or
Services will exceed R1 000 000.00

If the 90/10 preference point system is stipulated and all Bids received are equal to
or below R1 000 000.00, the RFQ will be cancelled.

In this RFQ, Transnet will apply 80/20 preference point system prescribed in the
PPPFA.

In compliance with the Government Gazette No 34612, Notice No. 754 dated 23
September 2011, as from 1 October 2011 valid B-BBEE Verification Certificates must
be issued by:
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Transnet Freight Rail

A Division of Transnet SOC Limited

~

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building

Under The Control Depot Engineer of Ermelo For A Period Of (Two)

o Verification Agencies accredited by the South African National
Accreditation System [SANAS]; or

o Registered Auditors approved by the Independent Regulatory Board of

Auditors [IRBA], in accordance with the approval granted by the
Department of Trade and Industry. \\

Enterprises will be rated by such agencies based on the follgirg:

a) Large Enterprises [i.e. annual turnover greater R35 million]:

Rating level based on all seven elements of the B-B&m

b) Qualifying Small Enterprises — QSE [i.e@ urnover between R5 million

and R35 million]:
Rating based on any four of the eleme the B-BBEE scorecard

¢) Exempted Micro EnterpriseQME [i.e. annual turnover less than R5

million]: Q
In accordance with B-BBE@ f Good Practice [Statement 000, Section 4}, any
to

enterprise with an anngal enue of R 5 million or less qualifies as an EME.

e Automatic ratin BEE Level 4 irrespective of race or ownership

er) from an auditor or accounting officer or a certificate from a Verification

% accredited by SANAS. The certificate must confirm the company’s turnover,
a

3\

ck ownership / black female ownership, B-BBEE status level and validity date.

Respondents are required to furnish proof of the above to Transnet. [ie. a valid
detailed scorecard as stipulated above in respect of Large Enterprises and QSEs, or a

valid certificate in respect of EMESs].

Transnet will accordingly allocate a maximum of 20 [twenty] points in accordance
with the 80/20 preference point system prescribed in the Preferential Procurement
Policy Framework Act (PPPFA), Act 5 of 2000 and its Regulations to the Respondent’s
final score based on an entity’s B-BBEE scorecard rating. [Refer Annexure A- B-

BBEE Preference Points Claim Form for further details].

N.B. Failure to submit a B-BBEE certificate, which is valid as at the Closing Date of this

RFP, will result in a score of zero being allocated for B-BBEE.
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Transnet Freight Rail RFQ No. MMC-ERAC-FDT-012601CIDB
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2 Years

F3.11.4 Evaluation criteria of the tender to be met are:
Transnet will utilise the following criteria [not necessarily in this order] in choosing a

Supplier/Service Provider, if so required:

Phase: 1

Administrative responsiveness - Completeness of response and rggurnable documents
Substantive responsiveness — Prequalification criteria, if an@e met and whether

the Bid materially complies with the scope and/or specificatio n

e Submission of a valid original or certified tax cl e cprtificate.

e All respondents must be graded ona 1SI1 C Ing category, which is a
prequalification phase to proceed to echnical/Functional
Evaluation.

Phase: 2 Technical or Functional Ev ns
Technical threshold of 60%: Compli o specification / quality, previous

performance, delivery lead-tim

FUNCTIONAL EVALUATIO RATING WEIGHT TOTAL
1 2 | 3 4 5
35
10
55
TOTAL 100

Criteria to be evaluated on the following scales as per CIDB BEST PRACTICE
GUIDELINES #A4:

Poor = 20=1
Satisfactory = 40=2
Good = 60=3
Very good - 80=4
Excellent = 100=5
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2 Years

Health, Risk & Safety Plan

A detailed plan indicating how risks and safety will be managed in a site must have the following
key points depending on project requirements:

a) Safe working procedures.

J Construction Work supervisor \\
. Subordinate construction work supervisor

. Construction Safety officer *
. Health and safety representative V

b)  SHE Organisation %

J Health and safety committees O

- Composition

. Frequency of meetings *

J Minutes of meetings Q
J Legal compliance audits O

. Audit report

J Frequency of audits (J

. Finding and analysis

. Corrective action

n, analysis, mitigating steps, monitoring steps and review plan.

c) Risk Assess nagement
. Task descri &
L < \o

esgent

d) and training
. tion training
*\ ite specific training
. Certificate of competence
e) Emergency planning (Evacuation plan)
J Client procedure
. Site procedure
f) SHE communications
. Safety/toolbox talks
) Incident recall
g) Safe working Procedures and Methods
. Method statements.
. Safe operating procedures
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. Task/job observations

h) Personal Protective Equipment and Clothing

. PPE required after all controls have been considered
J PPE proof of issue

i) Project security

J Security risks identified \\
) Access control *
j) Incident management V

k) Fall protection plan %

) Substance abuse testing O

m) Logbooks and registers

n) Health and Safety Costs *

Technical Capacity/Resources

O

The following criteria will be used technical capacity and resources:

Availability of instrumentation/,

Technical personnel with gual

Capacity of equipmen ecute the work.

Phase: 3

This is a weighted dyal®gtio™ system based on 80/20 preference point system.

Pricing and pge [firm] - whilst not the sole factor for consideration, competitive pricing and
overall leyel ncgnditional discounts’ will be critical

- BEE status of company

ce points will be awarded to a bidder for attaining the B-BBEE status level of contribution

S
in accordance with the table below:
B-BBEE Status Level Number of points
of Contributor (80/20 system)
il 20
2 18
3 16
4 12
5 8
6 6
7 4

1Only wunconditional discounts will be taken into account during evaluation. 4 discount which has been offered conditionally will, despite not being
taken into account for evaluation purposes, be implemented when payment is effected
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8 2
Non-compliant 0
contributor

F.3.13.1 Tender offers will only be accepted if:

a)

The Tenderer has in his or her possession an original valid Tax Clearance
Certificate issued by the South African Revenue Selx\es or has made
arrangements to meet outstanding tax obligations.

The Tenderer is registered with the Construction Indu evelopment Board in
an appropriate contractor grading designation;

The Tenderer or any of its directors is not lis n the Register of Tender
Defaulters in terms of the Prevention and Comba orrupt Activities Act of
2004 as a person prohibited from doing busines public sector.

The Tenderer has not:
i) abused the Employer’s Supply Cha % gement System; or
CO

ii) failed to perform on any previgus gct and has been given a written
notice to this effect; and
has completed the Compulso nteWgrise Questionnaire and there are no

conflicts of interest which ma act on the Tenderer's ability to perform the
contract in the best interes mployer or potentially compromise the tender

process.
F.3.18 The number of paper copide signed contract to be provided by the employer is
two.

The additional

1,

S
3.

3.1

3.2

3.3

[ f tender are:

The SpeNg€reryis deemed to have satisfied himself before tendering as to the
co e d sufficiency of his tender for the works and of the prices stated in
he QricYP Activity Schedule in the works Information. The rates and prices

t in so far as otherwise provided in the Tender) collectively cover full
ayment for the discharge of all his obligations under the Contract and all

% ers and things necessary for the proper completion of the works.
Q The tenders shall be completed in black ink only.

Additional Tender Conditions

Contractors shall duly fill in the attached ‘Bill of Quantities’. The prices shall be
fixed for the duration of the contract and no escalation will be allowed. ltems not
reflected in the ‘Bill of Quantities’, but covered in the project specification or
agreed at site meetings, shall be added to the 'Bill of Quantities’ by the
Contractor and quoted for accordingly.

Tenderers shall submit qualifications of the staff that will be performing the work
or project. Only qualified technical personnel shall perform the works on
electrical equipment or installation thereof.

Clause by clause statement of compliance to General conditions of
contract and technical specifications:

Page 18 of 52

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building
Under The Control Depot Engineer of Ermelo For A Period Of (Two)



Transnet Freight Rail RFQ No. MMC-ERAC-FDT-012601CIDB

A Division of Transnet SOC Limited Maintenance And Repairs Of 1 X Passenger Lift At Tower Building
Under The Control Depot Engineer of Ermelo For A Period Of (Two)
2 Years

3.4 Tenderers shall indicate clause-by-clause compliance to technical specifications.
This shall take the form of a separate document listing all the specifications and
clause numbers indicating the individual statement of compliance or non-
compliance.

3.6 Tenderers shall motivate the statement of non-compliance.

3.6 Number the specification according to the tender docunfntations issued by

Transnet.
3.7 The heading and sub-heading must be listed next to %ﬁﬁcaﬁon number.
ivi

3.8 Indicate statement of compliance and motiv (9 reasons for non-
compliance)

Cce.

3.9 Indicate other statements that do not require

3.10 Where equipment offered does not 1@ th standards or publications
referred to in the specification, Cogtraci®s all state which standards apply
and submit a copy in English or certifed translation.

3.11 The Tenderer shall provide vidgnal Gantt Chart or a similar bar chart
showing when the work wil one and energised.

3.12

3.13 Contractors shall sybmit iptive literature consisting of detailed technical
specifications, generfl conptructional details and principal dimensions, together
with clear illustr&jons e equipment offered.

3.14 During the MW of the contract period, the successful Contractor shall be
require : the Project Manager / Supervisor of any changes to
equip ffer€d and submits detailed information on replacement equipment
for rowg! gfior to it being used on this contract.

3.15 , Corgac shall submit equipment type test certificates as specified on the
ct. These shall be in English or certified translation
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%
3

R
¢

P - Returnable Documents
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PART T2: RETURNABLE DOCUMENTS / SCHEDULES

T2.1 LIST OF RETURNABLE DOCUMENTS

The tenderer must complete the following returnable documents: \‘
1.0 Returnable documents required for tender evaluati urposes
No Returnable
1 Letter of Good Standing with the Compens§tion Commissioner
D Safety Plan and Fall Protection Plapg rdance with the Construction Regulations of
2003 and Transnet's E4E
3 Quality Assurance/control Plan
4 Environmental Manageme a
5 Certified copy of CIDB certifgati
6 Proposed Organizag d Staffing
7 Certified Copy rtificates CK1 & CK2
8 Certified ificate of Incorporation and CM29 and CM9
9 Certified Identity Documents of Shareholders / Directors / Members (where
applj
10 Oy rtified cancelled cheque OR original or certified letter from the bank verifying

tails (with bank stamp and signature)

11 and original or certified Tax Clearance Certificate
rtified VAT registration certificate
~ A signed letter from the Accountant/Auditor confirming most recent annual turnover and
13 | percentage black ownership in the company AND/OR certified BBBEE certificate and
scorecard from an accredited rating agency
14 | Programme and method statement
Statement of compliance or non-compliance with all clauses of the Scope of Works and all
the technical specifications.
15 The clause-by-clause statement of compliance shall take the form of a separate document

listing all the clause numbers of all the above specifications indicating the individual
statement of compliance or non-compliance. Tenderers shall motivate a statement of non-
compliance.
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T2.2 RETURNABLE SCHEDULES

The tenderer must complete the following returnable schedules:

2.0 Returnable Schedules required for tender evaluation purposes
A\
No Returnable schedules *
1 Certificate of Attendance of Information Briefing Sessi i spection
2 | Certificate of Authority for Signatory (Resolution
3 | Schedule of Tenderers experience
4 | Schedule of Subcontractors (where apm |
5 | Certificate of authority for joint vent e whee applicable)
6 | Schedule of Plant and Equipme ( and Machinery)
7 | Foreign Exchange Rate Inf & here applicable)
8 | Record of Addenda to Ten§er Dgrument
9 | Supplier declaratiog foNn Duly completed SDF (Supplier declaration form)
10 | Compulsory e estionnaire
11 | Approach whjch responds to the proposed scope of works.
12 Staff in the form of Curriculum Vitae
13 imited contractual safety clauses which will form part of any resulting

—_
LN
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3.0

3.1
3.2
3.3
3.4
3.5
3.6
3.7
3.8
3.9
3.10
3.1
3.12
3.13

3.14
3.15

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building

Under The Control Depot Engineer of Ermelo For A Period Of {Two)

Returnable Schedules that will be incorporated into the contract

Certificate of attendance of information briefing session/site inspection
Certificate of Authority for Signatory (Resolution by Board)
Schedule of Tenderers experience

Schedule of Sub-contractors

Certificate of authority for joint ventures (where applicable) \
Schedule of Plant and equipment

Foreign Exchange Rate Information (where applicable)

Record of Addenda to Tender Document

Supplier declaration form duly completed (SDF)

Compulsory Enterprise Questionnaire

Approach paper, which responds to the proposed rks.

Experience of key staff in the form of Curriculu
Transnet SOC Limited contractual safety clau h'Wwill form part of any resulting

contract
Proposed amendments and qualifications.
Labour Payment Schedule.

R
¢
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*\\
%
3

R
®

Part TA XReturnable Schedules
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CERTIFICATE OF ATTENDANCE AT INFORMATION BRIEFING SESSION/SITE INSPECTION

This is to certify that

(Tenderer)
o \\
{ (address)
was represented by the person(s) named below at the cogagulS fite meeting held for all

tenderers at (location) on (date), starting

at We acknowledge that the purpose of eting was to acquaint ourselves
with the Site of the Works and/or matters incidenta!to doing the work specified in the tender
in

documents in order for us to take account of

prices included in the tender. O

Particulars of person(s) attending, the Ngetighy/site inspections:

ecessary when compiling our rates and

Name: Signature

Capacly @

Name:
Capacity

Att@ce f the above persons at the meeting is confirmed by the Employer's representative,
e

Signature

<

Name: Signature

Capacity: ] Date and time
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RESOLUTION OF BOARD OF DIRECTORS
Name of firm
It was resolved at a meeting of the Board of igectors  held on

that
FULL NAME(S) SIGNATUA

in his capacity of %hereby authorised to enter into, sign and
execute and complete any documents relating Qnde and/or Contracts for the supply of goods

¢

and services.

Confirm: Date

FULL NAME
CHAIRMAN
FULL NAM
Q. SECRETARY
@t&[rue copy:
SIGNED AT ONTHIS ____ DAY OF 20
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SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves:

Value of work
Employer, contact Description of contract inclusive of VAT Date
person and telephone (Rand) completed

number e

K\
N
O%

QO
©

~N
K

/

Signed Date

Name Position

Tenderer
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SCHEDULE OF PROPOSED SUBCONTRACTORS

2 Years

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract we agree that this notification does not change the requirement for us to
submit the names of proposed Subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then yO\rvritten acceptance

of this list shall be binding between us.
We confirm that all subcontractors who are contracted to construct a hou%gistered as home

builders with the National Home Builders Registration Council.

Name and address of Nature and extent of wor eWglls experience with
proposed Subcontractor ontractor.

1.

2,

3. CO

4,

5.

& Q
« >

Signed _ T Date N
Name B A B R B B Y | b BB B T POSition ..............................
Tenderer
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SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant Plant and Equipment that I/we presently own
or lease and will have available for this contract or will acquire or hire for this contract if my/our
tender is accepted.

(a) Details of major Plant and Equipment that is owned by and immedia& available for

this contract.
Quantity Description, size, capacity, etc. ‘{

Attach additional pages if more s

(b) Details of major Plant and EquipRgent tat will be hired, or acquired for this contract if
my/our tender is acceptable

Quantity Des®ginh ize, capacity, etc.

~

<X

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer

Page 29 of 52

2 Years



Transnet Freight Rail

A Division of Transnet SOC Limited

FOREIGN EXCHANGE RATE INFORMATION REQUIRED TO BE FURNISHED BY TENDERERS.

1. Particulars of the exchange rate on which prices are based:

(Foreign currency) equals R (Sou\l\é\frican currency)

of exchange that ruling on the last working day of t nth prior to the closing

Note: Tenderers who offer imported material shall base their &nders on the selling rate

date of tenders. y
2, The percentage of the tender prices which is to be rem Tenderers from South Africa
to another country is % of the f.o.b./c. N/ in bond price {delete those not
applicable).

Note:

5
S
6. (a)

(b)

M The percentage quoted abgye Will be deemed to apply even though a portion
only of the item(s) tenderegaigr cepted.

\/

(2) Adjustment in resp ation in exchange rate will be allowed only on the

percentage of the_t oAl price quoted above.

The tendered price shall b<S com'uted at the rate of exchange stated by the Tenderer in
paragraphs 1 and 2 abqve a led to the percentage of the tendered price quoted.

Transnet Freigh
tendered priceg@s
mentioned j

accept for its account, in respect of such percentage of the
e affected by the rate of exchange, any variation between the rate
gr: 1 above, and the rate ruling at the date when payment for the goods
is made n reight Rail; provided that if the Contractor is required to remit the whole
or portion\pf contract price to another country in payment for goods or portion thereof
iving payment from Transnet Freight Rail, the date(s) of such remittance(s) shall
0 be the date(s) of payment by Transnet Freight Rail for the purposes of this

the absence of a specific indication by the Contractor at the time of tendering that the
proviso to paragraph 3 will apply, it will be assumed that the Contractor desires the
adjustment to be effected by reference to the date on which actual payment is made by
Transnet Freight Rail.

The Contractor shall, if so required, furnish documentary proof to establish that the
percentage of the contract price specified by him in paragraph 2 has actually been
remitted to another country and the rate of exchange at which that was done.

Whenever the Contractor is required to remit the whole or portion of the contract price, to
another country as contemplated in the proviso to paragraph 2 above, he shall notify
Transnet Freight Rail forthwith and furnish documentary evidence of such remittance
and of the rate of exchange at which that was done.

Invoices in respect of goods supplied must reflect the amount remitted or to be remitted
to another country and the amount to be retained in South Africa.
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8. The Contractor shall take out forward cover for all imported materials and

services within 14 days of award of the contract. Proof shall be submitted to the
Project Manager of the contract. The cost of forward cover shall be invoiced
separate from the contract invoices and shall not be included in the tender price.

SIGNATURE OF TENDERER V \
DATE: Os
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RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer:

Date Title or Details \\

1_ =%

; S

Attach 4 naages if more space is required.

\g
~ Sighed Date

Name Position

Tenderer
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TRANSNET SUPPLIER DECLARATION/APPLICATION

The Financial Director or Company Secretary

Transnet Vendor Management has received a request to load your company on to the Transnet
vendor database. Please furnish us with the following to enable us to process this request:

2.
3.

4,

®~NOo o

©

IMPORTANT NOTES:

Complete the “Supplier Declaration Form” (SDF) on page 2 of this | kSr
Original cancelled cheque OR letter from the bank verifying ba i details (with bank
stamp)

Certified copy of Identity document of Shareholders/Directors ers (where

applicable)
Certified copy of certificate of incorporation, CM29 / CM9 ange)
Certified copy of share Certificates of Shareholders, if CC)

A letter with the company’s letterhead confirming p % nd postal addresses

Original or certified copy of SARS Tax Clea certificate and Vat registration
certificate
A signed letter from the Auditor / Accountgant §onfirming most recent annual turnover and
percentage black ownership in the co ND/OR BBBEE certificate and detailed
scorecard from an accredited rating a (SANAS member).
NB: = Failure to submit the a umentation will delay the vendor creation
process.
= Where applicable, ffie tive Transnet business unit processing your
application may redquest jurther information from you. E.g. proof of an
existence of a {ervi siness contract between your business and the
respective Tr t business unit etc.

a)

over is less than R5 million,then in terms of the DTI codes, you are
ted Micro Enterprise (EME). If your company is classified as an
EME, pleas&inCNgle in your submission, a signed letter from your Auditor / Accountant
confir r company’s most recent annual turnover is less than R5 million and

e ol'black ownership and black female ownership in the company AND/OR
ificate and detailed scorecard from an accredited rating agency (e.g.
SANAS Member), should you feel you will be able to attain a better BBBEE

classified

C
\ - " - " - »
\b) your annual turnover is between R5 million and R35million, then in terms of the DTI

codes, you are classified as a Qualifying Small Enterprise (QSE) and you claim a specific
BBBEE level based on any 4 of the 7 elements of the BBBEE score-card, please include
your BEE certificate in your submission as confirmation of your status.

NB: BBBEE certificate and detailed scorecard should be obtained from an accredited
rating agency e.g. permanent SANASMember).

If your annual turnover is in excess of R35million, then in terms of the DTI codes, you
are classified as a Large Enterprise and you claim a specific BEE level based on all
seven elements of the BBBEE generic score-card. Please include your BEE certificate in
your submission as confirmation of your status.

NB: BBBEE certificate and detailed scorecard should be obtained from an accredited
rating agency (permanent SANASMember).
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To avoid PAYE tax being automatically deducted from any invoices received from

you, you must also contact the Transnet person who lodged this request on your behalf,
s0 as to be correctly classified in terms of Tax legislation.

Unfortunately, No_payments can _be made to a vendor until the vendor has been
registered, and no vendor can be registered until the vendor application form, together
with its supporting documentation, has been received and processei\

Please return the completed Supplier Declaration Form (S
required supporting documents mentioned above to the

) together with the
net Official who is

intending to procure your company’s services/product

matter to the appropriate Transnet Vendor Master

Regards,

Transnet Vendor/Supplier Management [please substitut

department before sending this document out]

Supplier Declaration Form

before referring the

ih orderthat he/she should
complete and Internal Transnet Departmental Quest? i

h your relevant Transnet

Company Trading Name
Company
RegisteredName
Company Registration Number Or 1" Nu If A Sole
Proprietor

: - .| Sole
Form of entity CC st Pty Ltd Limited | Partnership Propristor
VAT number (if
registered)

Bank Account
Number
Address | Code |
Physical
Address | Code |
Contact Person
Designation
Telephone
Email
AnnualTurnoverRange Last | <R5 - > R35
Financial Year) i R i Roruimilitan million
Does Your Company Provide Products Services Both
Area Of Delivery National Provincial Local
Is Your Company A Public Or Private Entity Public Private
Does Your Company Have A Tax Directive Or IRP30 v
" es No

Certificate
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Main  Product Or  Service Supplied (E.G.:

Stationery/Consulting)

BEE Ownership Details

% Black % Black women % Disabled
Ownership ownership person/s ownership
Does your company have a BEE certificate Yes [ No

What is your broad based BEE status (Level 1to 9/

Unknown) 1\
How many personnel does the firm employ Permtanen T

Transnet Contact Person
Contact number

Transnet operating division
Duly Authorised To Sign For And On Behalf Of Firm /

Name DesSwfation
Signature Date
Stamp And Signature Of Commissioner Of

Name Date

Signature L((a)lephone
NB: Please return the completed Suphj eclaration Form (SDF) together with the

required supporting documenis Mentioned above to the Transnet Official who is intending
to procure your company’s se /products.

Mining and Quarrying
Construction

Finance and Business Services

Retail, Motor Trade and Wholesale Trade, Commercial Agents and Allied
Repair Services Services

Catering,
accommodation and Transport, Storage and Communications
Other Trade
Community, Social and ;
Personal Syervices Other (Specify)
Principal Business
Activity *

Types of Services
Provided

Since when has the firm
been in business?
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| 2.2

| What is your company’s annual turnover (excluding VAT)? *

<R20k | >R20k

<R0.3m

>R0.3m
<R1m

>R1m
<R5mM

>R6m
<R10m

>R11m
<R15m

>R16m
<R25m

>R26m
<R30m

>R31m
<R34m

>R35

2.3

Where are your operating/distribution centres situated *

3. VENDOR OWNERSHIP DETAIL

F

_ (Please tick as applicable)

(* - My

imu

uirements)

| 3.1

| Did the firm previously operate u

el another name? *

YES

[NO

3.2

If Yes state its previous na

Registered Name

Trading Name

3.3

| Who were its previou§ ownars / partners / directors?*

SURNAME & INITIALS

ID NUMBERS

N

ils of current partners, proprietors and shareholders by name,

ntity number, citizenship, status and ownership as relevant: *

CITI-

ZENSHIP

HDI

DIS -
ABLED

GEND
ER

DATE OF

OWNERSHI

P

%
OWN
ED

%
VOTIN

3.5

List details of current directors, officers, chairman, secretary etc.
of the firm: *

SURNAME
& INITIALS

IDENTITY
NUMBER

TITLE

DIS -
ABLED

GENDER

% OF TIME

DEVOTED TO

THE FIRM

CONTACT
NUMBER
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| | | | | | l |
3.6 List details of firms personnel who have an ownership interest in
another firm: *
SURNAME IDENTITY | NAME & TITLE IN Y% TYPE OF
& INITIALS NUMBER ADDRESS OF OTHER FIRM | OWNED | BUSINESS
OTHER FIRM OF OTHER

*\\ FIRM

| 4. VENDOR DETAIL
(Please tick as applicable)

4.1 ploy? *
BLACK INDIAN | OTHER | TOTAL
Permanent
Part Time
411 | In terms of above Kigdly pPBvide numbers on women and disabled personnel? *
BLACK INDIAN OTHER TOTAL
Women
Disabled
49 hailf of Contact Person/s Responsible for Broad Based Black
Ly Empowerment (BBBEE) in the Company *

INITIALS DESIGNATION TELEPHONE NO.

Is your company a value adding supplier (i.e. registered as a vendor under the

VAT Act of 1991, where NPAT + total labour cost > 25% of total revenue)?
YES [ NO | |
4.2.2 Is your company a recipient of Enterprise Development Contributions?* |
YES | NO |
4.2.3 May the above mentioned information be shared and included in Transnet Supp
Database for
future reference? *
YES | NO | |
424 If you are successful in the tender/contract (where applicable) and this is
awarded to your company / organisation, will this have a positive
impact on your employment plans? *
YES | NO | |
4.2.5 If yes (above) kindly provide the following information:
BLACK WHITE |[COLOURE | INDIAN OTHER TOTAL
D
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Permanent
Part Time
| 4.2.6 | In terms of above kindly provide numbers on woman and disabled personnel: |
BLACK WHITE |[COLOURED | INDIAN OTHER TOTAL
Women “
Disabled
4.2.7 | Are any of your members/shareholders/directors ex e%es of Transnef

YES | NO |
4.2.8 Are any of your family members employees of Tr |
YES | | NO | |
4.2.9 | If Yes to points 4.2.7 & 4.2.8, list details gff eig/&yees/ex-employees
SURNAME IDENTITY | NAME & % TYPE OF
& INITIALS NUMBER | ADDRESS OF OTHER'FIRM | OWNED | BUSINESS
OTHER FIRM OF OTHER
FIRM
Internal Transnet Departmental (Nestionnaire (for office use only)

Section 1: To be completg ~";:u Transnet Requesting / Sourcing Department

TFR TRE T NQT TPL TNPA | | TRN |
Creat lock Unbloc Once-Off / Emergency |
Exten

if the Supplier has a contract with sourcing Transnet Yes No
mit a copy of the letter of
a) What is being procured from the supplier?
i. Products only Yes No
ii. Services only Yes No
iii. Labour only Yes No
iv. Mix of services and products Yes No
v. Mix of services and labour Yes No
b) If your answer is YES to questions II, lll, [V or V in paragraph a) above, please indicate

whether the relevant PAYE questionnaires have been forwarded to the appropriate
Transnet Operational Divisions’ decision making bodies/ Strategic Supply Management
team for a directive /decision on tax withholding from payments to this supplier.

| Yes |

[ No |

|
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[ €) If your reply to (b) is “NO”, please furnish |

2 Years

d) Certification and Approval of proposed Vendor Creation/Unblocking/Other Changes by
Transnet Official with Appropriate Delegated Authority :

\

| HEREBY CERTIFY THAT THE TRANSNET DETAILED PROCUREMENT PROCESS (DPP) /

PROCUREMENT MECHANISM HAS IN ALL RESPECTS BEEN AD
THEREFORE APPROVE THE PROPOSED VENDOR CREATIO
CHANGES TO BE EFFECTED ON THE VENDOR MASTER

Grade

=

TOAND|

N@ L/OTHER

Sianature

[D]D

Tel No: |

YIYIY|I

NARROW BASED (NB)

BEE O BWBE DPBI MR

VALIDITY DATE

Signature
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section1: Name of enterprise: . ..... ...ttt it eiae e enananan s

Section 2: VAT registration number, ifany: .................... !\‘ .............

Section 3: CIDB registration number, ifany: . .......... .. Qi ir i
Section 4: Particulars of sole proprietors and partnerg nerships
Name* Identity number* onal income tax number*

* Complete only if sole proprietor or p ¥ and attach separate page if more than 3
partners

Section 5: Particulars of ¢ ies and close corporations

Company registration nu

ord in the service of the state

arking the relevant boxes with a cross, if any sole proprietor, partner in a
L Sl ip or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months in the service of any of the
following:

0 a member of any municipal council O an employee of any provincial department,
00 a member of any provincial legislature national or provincial public entity or
0O a member of the National Assembly or constitutional institution within the meaning
the National Council of Province of the Public Finance Management Act,
0 a member of the board of directors of 1999 (Act 1 of 1999)
any municipal entity O a member of an accounting authority of any
O an official of any municipality or national  or provincial public entity
municipal entity O an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:
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Name of sole proprietor, | Name of institution, public office, | Status of service
partner, director, | board or organ of state and (tick appropriate
manager, principal | position held column)
shareholder or Current | Within
stakeholder last 12
4\\' months

*insert separate page if necessary

Section 7: Record of spouses, child @ arents in the service of the state

Indicate by marking the relevant bo s witi*®cross, if any spouse, child or parent of a sole
proprietor, partner in a partnershjp or r, manager, principal shareholder or stakeholder in
a company or close corporation W currently or has been within the last 12 months been in the
service of any of the following?

0 a member of Y m ipal O an employee of any provincial department,
council national or provincial public entity or
0 a member provincial constitutional institution within the meaning
of the Public Finance Management Act,
the National 1999 (Act 1 of 1999)
National Council O a member of an accounting authority of any
national  or provincial public entity
D of the board of O an employee of Parliament or a provincial
\ cto™® of any municipal entity legislature
official of any municipality or
municipal entity

Name of spouse, child | Name of institution, public office, | Status of service

or parent board or organ of state and (tick appropriate
position held column)
Current | Within
last 12
months
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*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorized to do sQ on behalf of the

enterprise: \[

i) authorizes the Employer to obtain a tax clearance certificate frola the South African
Revenue Services that my / our tax matters are in order,;

ii) confirms that the neither the name of the enterprise or the namge of any8partner, manager,
director or other person, who wholly or partly exercises, or Mse, control over the
enterprise appears on the Register of Tender Default

N

ed in terms of the
Prevention and Combating of Corrupt Activities Act of 2

iii) confirms that no partner, member, director or other pe
or may exercise, control over the enterprise appegars,
convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked™ olved with any other tendering entities
submitting tender offers and have no othegrel@tionship with any of the tenderers or those
responsible for compiling the scope of fit could cause or be interpreted as a conflict
of interest; and

iv) confirms that the contents of this re are within my personal knowledge and are
to the best of my belief both true afid corr,

wholly or partly exercises,
ithin the last five years been

Signed Date

Name Position

Enterprise
R
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EVALUATION SCHEDULE: APPROACH PAPER

The approach paper must respond to the scope of work and outline the proposed approach /
methodology including that relating to health and safety. The approach paper should articulate
what value add the tenderer will provide in achieving the stated objectives for the project.

The tenderer must as such explain his / her understanding of the objectives of the assignment
and the Employer’s stated and implied requirements, highlight the issues ofg portance, and
explain the technical approach they would adopt to address them. The apgrdach paper should
explain the methodologies which are to be adopted, demonstrate the tibility of those
methodologies with the proposed approach. The approach should glso incl a quality plan
which outlines processes, procedures and associated resources, ied by whom and when,
to meet the requirements and indicate how risks will be mana t contribution can be
made regarding value management.

The tenderer must attach his / her approach paper to th Q 2, The approach paper should
not be longer than 8 pages.

The scoring of the approach paper will be as fg

Vi
y

Technical approach and
Poor The technical approac
(score 40) | project objectives or re
aspects of the scope o

S. The tenderer has misunderstood certain
nd does not deal with the critical aspects of the

project. -
Satisfactor | The approach i ic and not tailored to address the specific project
y jecti odology. The approach does not adequately deal with the
(score 70) | critical ch@ragferistits of the project.

Good 8aclT is specifically tailored to address the specific project objectives
(score 90)

ing execution. The quality plan and approach to managing risk etc is
pically tailored to the critical characteristics of the project.

Very g -@l B&Tdes meeting the “good” rating, the important issues are approached in an
(sc 0 «‘ IMnovative and efficient way, indicating that the tenderer has outstanding
knowledge of state-of-the- art approaches.

The approach paper details ways to improve the project outcomes and the
quality of the outputs

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the
enterprise, confirms that the contents of this schedule are within my personal knowledge and are
to the best of my belief both true and correct.

Signed Date
Name Position
Tenderer -
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CURRICULUM VITAE OF KEY PERSONNEL

Name: Date of birth:

Profession: Nationality:
Qualifications: ‘\
Professional registration number: v

Name of employer (firm): *

Current Position: Yea firm:
Employment record: (list in chronological order starting wj ork experience)
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Experience record pertinent to required service

R

Certification:

describes me, my qualifications and my exper

I, the undersigned, certify that to the best of m@e and belief, this data correctly

%
S
O

[Signature of person named in sdgedu Date

%

S

&
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TRANSNET SOC LIMITED / CONTRACTORS / SUB-CONTRACTORS

CONTRACTUAL SAFETY CLAUSES WHICH WILL FORM PART OF ANY RESULTING
CONTRACT

The parties agree on the following arrangements according to section 37 (2) of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993) to ensure compliance b ‘he mandatory with
provisions of the Act. (

1)  That the Contractor is an “employer” in his own right as define ction 1 of Act 85 of
1993 and that he must fulfil all his obligations as an employ erS the Act.
2)  The Contractor shall comply with the requirements of Ac 3 in its entirety.

3)  Where special permits are required, such as eIectri@hmg, hot work permits, etc. the
Contractor shall obtain them from a person dgsign Transnet SOC Limited for this

purpose, and all requirements of the Contractor §nust rigidly comply with the permit.

4) The Contractor shall conduct a risk sment of the work to be performed by a
competent person prior to the comp cent of work, to identify risks and hazards that
persons may be exposed to, analyst % aluate identified hazards.

5)  The Contractor shall have a d@gumepted Health and Safety Plan based on the risks and
hazards identified before cqmme ent of work.

6) The Health and Safe Il include the following:

ompliance to the Act.
quipment, devices and clothing to be made available by the Contractor to

onitored for the duration of the contract.

7) The Contractor shall ensure that all work is performed under the close supervision of a
person trained to understand the hazards associated with the work performed and who has
authority to ensure that the necessary precautionary measures are implemented.

8)  The Contractor must appoint a Health and Safety Co-ordinator to liaise with Transnet SOC
Limited on matters pertaining to occupational health and safety.

9) The appointed Safety Co-ordinator must liaise at least once a week with the* Health and
Safety Section / Risk Manager /Occupational Risk Manager of Transnet SOC Limited.

10) The Contractor shall furnish the* Health and Safety Section/ Risk Manager/ Occupational
Risk Manager of Transnet SOC Limited immediately with full particulars of any sub-
Contractor which he may involve in the contract in order that the sub-Contractor himself can
be made aware of all the clauses in this contract pertaining to health and safety.
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A Division of Transnet SOC Limited

11)

12)

13)

14)

15)

16)

17)

>
19)
20)
21)

22)

23)

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building

Under The Control Depot Engineer of Ermelo For A Period Of (Two)

The Contractor shall stop any sub-contractor from executing work which is not in
accordance with the Health and Safety Plan or which poses a threat to health and safety of
persons.

The Contractor shall ensure that all his employees and visitors undergoes health and safety
induction pertaining to the hazards prevalent, proof of such training must be kept on file.

position the Contractor shall cause the designation of a competent ferson, responsible for
the preparation of a Fall Protection Plan.

14.1 A risk assessment of all work carried out from g onvaed position

14.2 Procedures and methods to address all the idd @

isks per location
14.3 Evaluation of employee’s physical and gsych al fitness necessary to work at
elevated position.
14.4 The training of employees working fr vated position.
14.5 Procedure addressing the inspec esting and maintenance of all fall protection

equipment.
The Contractor shall advise theg He d Safety Section / Risk Manager/ Occupational
(gimit?d

In the event where the risk assessment reveals the risk relating to ws&}g from an elevated

The Fall Protection Plan shall include:

Risk Manager of Transnet SO of any hazardous situations which may arise from
work being performed eithegby t ntractor or his sub-Contractor.

Copies of all appointrggn ired by the act must be given to * Health and Safety Section
/ Risk Manager / Og€upa¥gal Risk Manager of Transnet SOC Limited.

The Contract re that a Health and Safety File is available which shall include all
documentatio quired by the Act, copy of his and his Sub-Contractors Risk
Assess Health and Safety Plan.
All jomgi sgfeferred to in Section 24 of the Act involving the Contractor and his Sub-
C n Transnet Ltd premises, shall be reported as prescribed. Transnet Ltd hereby
an interest in the issue of any investigation, formal inquiry conducted in terms of
ction 31 and 32 of the Act into any incident involving the Contractor, his Sub-Contractor,
al% person or machinery under his control on Transnet Ltd premises.
No alcohol or any other intoxicating substance shall be allowed on Transnet Ltd premises.

The Contractor shall not allow anyone under or suspected to be under the influence of
alcohol or any other intoxicating substance on Transnet Ltd premises.

Contractor to ensure its employees undergo medical surveillance as required by legislation
Contractor will be required to provide monthly safety performance reports and statistics

A letter of good standing in terms of Section 80 (Employer to register with the
Compensation Commissioner) of the Compensation for Occupational Injuries and Disease

Act 1993 (Act 130 of 1993) must also be furnished.

All clauses in the contract pertaining health and safety form an integral part of the contract
and if not complied with may be construed as breach of contract.
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RFQ No, MMC-ERAC-FDT-012601CIDB

A Division of Transnet SOC Limited Maintenance And Repairs Of 1 X Passenger Lift At Tower Building
Under The Control Depot Engineer of Ermelo For A Period Of (Two)

*As applicable
Tenderer OH & S Management System Questionnaire

This questionnaire forms part of TFR tender evaluation process and is to be completed by all
Tenderer's and submitted with their tender offer. The objective of the questionnaire is to provide
an overview of the status of the Tenderers OH&S management syste Tenderers will be
required to verify their responses noted in their questionnaire by providin idence of their ability
and capacity in relevant matters. TFR will verify accuracy of thig_irformation during the
physical visit as part of the tender evaluation.

2 Years

o J o S
e e o e i
e L e
S b G
The information provided in this questionnaire is an summary of the company's

occupational health and safety management system.

Company Name:

Signed: Nam
Position:

Tender Number:

Tender Description: ( %

N o
Tandarar O
RIS Cl | .
Ll plElviey

. Sl i

Y i T A A " F Y-
G [ 2S5 :1%4),
S

1. OH&S Policy and

rovitle a copy of the content page(s)

~

- Are health and safety responsibilities clearly identified for all levels of
Management and employees?

- If yes provide details

i

i

i
i
e
v
T
e

2. Safe Work Practices and Procedures i

- Are safe operating procedures or specific safety instructions relevant to its

operations available?
- If yes provide a summary listing of procedures or instructions

- Is there a register of injury document?
If yes provide a copy

- Are Risk Assessments conducted and appropriate techniques used?
- If yes provide details
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2 Years

e
e

i
G
G
G
G
G
e
e
G

G

o

G
S

)

e
Taria
v S

3. OH&S Training

G

R
i
i
G

i

e

i

i

- Is a record maintained of all training and inducti grams undertaken for
employees in your company?
s

- If yes provide examples of safety training rec

s

-If yes provide details

- Is there a procedure by whic
- If yes provide details

5. Health and Safety,

i

- Is there a workpla

- Are employgsS i d in decision making over OH&S matters?
- If yes provi§gd

S
B
e
i
-

i G

G

R

S
e

T

- Is there a system for recording and analysing health and safety performance
statistics including injuries and incidents?
- If yes provide details

- Are employees regularly provided with information on company health and
safety performance?
- If yes provide details

Is company registered with workmen’s compensation and up to date?
- If yes provide proof of letter of good standing

- Has the company ever been convicted of an occupational health and safety
offence?
- If yes provide details
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Safety Performance Report

Monthly DIFR for previous months

RFQ No. MMC-ERAC-FDT-012601CIDB

Maintenance And Repairs Of 1 X Passenger Lift At Tower Building
Under The Control Depot Engineer of Ermelo For A Period Of (Two)
2 Years

"Previous Year No of Disabling
Injuries

Total Number of DIFR per month

January

employees \\ |
<\

February

March

April

May

June

July

August

September

October

November

December

Signed
(Tenderer)

of Disabling injuries x 200000 divided by number of man hours worked for
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations
and qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Cogmwlitions of Tender
referenced in the Tender Data regarding the employer’'s handling of mat&ial deviations and
qualifications.

Page Clause or Proposal V
item

4
3
¢

R\
<&
QQ-

7

Signed Date
Name Position
Tenderer
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TRANSNET SOC LIMITED
(REGISTRATION No. 1990/000900/06)
TRADING AS

TRANSNET FREIGHT RAIL

LABOUR PAYMENT SCHEDULE \

TENDERERS ARE REQUIRED TO COMPLETE THE FOLLOWI CHEDULE:

DAY LABOUR (IF REQUIRED)

Skilled Hour %V};
Unskilled Hour O

Labourer Houri
Driver/Operator H

% Profit on Material

TRANSPORT AND MACHINERY ‘ O RUNNING STANDING

1. Light vehicle up to 1 ton

5 Ton vehicle

10 Ton vehicle wit

Crane
Scaffolding x

No o ks~ Db

8. Full details of any other charges:

TENDERER:

DATE:
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Contract Data

The Employer is
Name

Address

Telephone

E-mail

The works is

The site is

The starting date is

Transnet Limited Trading as Transnet Freight Rail
1°t Floor, Pavillion Building,

Corner Botha Avenue & Rhodes Street, \\

Witbank 1035 *
013 656 4254 Fax No. 01 42
Matete.Madisha@Transne

Maintenance And Rgpair X Passenger Lift At Tower
Building Under the Qontrol Depot Engineer, Ermelo For a
Period Of (Two

Ermelo(J O

The completion date is =~ N
The reply period is % ................................................ weeks

The defects date is
The defect corrgctioRpe is

2(fW0)....o e s weeks
The delay es ar R1,500.00.............ccceevmriiieeeee per day
The a ay is the 13" (thirteen)...c..ocvveererrvnrecsrennnns of each month
\{p ention is 5% on Twelve Month period
Does the United Kingdom Housing Grants, Construction and No

Regeneration Act (1996) apply?
The Adjudicator is

Name

Address

Telephone

E-mail

To be advised if a dispute arises........cxcarsssis

=) ¢ | [+ S E—————

ERAAA A AN NN

Page 1 of 16



="necs3

Contract Data

The interest rate on late payment is ................. % per complete week of delay. \

OF e for any one event.

The Employer provides this %V
Insurance Transnet Principal Control Insurance Q

The minimum amount of cover for the third insurance st&ed in

The Contractoris not liable to the Employer for loss of or damage to the En& property in excess

Insurance Table is > R25,000.00 (Limite 10,990,000.00. for any one event)

ce stated in the

Insurance Table is Not applicabley.......».......ccccoociiiiiiniiie,

The minimum amount of cover for the fo

The adjudicator nominating
body is The&h of the Association of Arbitrators (Southern Africa)

The tribun Arbitration..........cccccoooe i

If the tribunal is arbRat!

The rules for the Conduct of Arbitrators of the Association of
AFFICA).....coo

f contract are the NEC3 Engineering and Construction Short Contract (June 2005) and
iry additional conditions:

ioned in paragraph 1.0 (Contractual obligations)

1.0 CONTRACTUAL OBLIGATIONS

A:

This project specification covers Transnet freight rail’s requirements for the design, supply,
A compulsory information briefing will be conducted at Corner Little Street & Wedgewood Avenue,
Ermelo on Thursday,23 January 2014 at 10:00 and thereafter proceed to Tower Building for
physical briefing and site viewing for a period of + 1 - 2 hours.

Contact person: Marabe Marabe on 012 315 2121
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1.2 Tenders must be deposited to the Tender Box, which will be located in the foyer of

INYANDA HOUSE, Transnet freight rail and shall be addressed as follows: Chairperson,
Transnet Freight Rail Acquisition Council, Inyanda House, 21 Wellington Road, and
Park town.

Tenders must be enclosed in a sealed envelope bearing the tender number MMC-ERAC-FDT-12601

CIDB on the outside. \

1.4 Please note that this tender closes punctuall

1.5 Tenderers shall submit their offers in duplicate otherwise thel | be over-looked.

1.6 Tenderers must duly fill in the Tender Form E4 and it s and submit the same with their
offers,

B:

1.1 The Contractor shall not make use g -Contractor to perform the works or parts thereof
without prior permission from the Pgo ager

1.2 The Contractor shall ensure that Cpresentative is at site at all times.

1.3 The Contractor shall com wit applicable legislation and Transnet safety requirements
adopted from time to ti d instructed by the Project Manager / Supervisor. Such compliance
shall be entirely at hig.o , and shall be deemed to have been allowed for in the rates and
prices in the contr

1.4 The Contracto n icular, comply with the following Acts and Transnet Specifications:-

1.4.1 The ComMens&ign’for Occupational Injuries and Diseases Act, No. 130 of 1993. The Contractor
sha of of his registration and good standing with the Compensation Commissioner
indergs e Act.

1.4, cgffpational Health and Safety Act (Act 85 of 1993).

plosive Act No. 26 of 1956 (as amended). The Contractor shall, when applicable, furnish

Project Manager / Supervisor with copies of the permits authorising him or his employees,

~ to establish an explosives magazine on or near the site and to undertake blasting operations in
S

compliance with the Act.

1.4.4 The Contractor shall comply with the current Transnet Specification E.4E, Safety Arrangements

and Procedural Compliance with the Occupational Health and Safety Act, Act 85 of 1993 and
Regulations and shall before commencement with the execution of the contract, which shall
include site establishment and delivery of plant, equipment or materials, submit to the Project
Manager / Supervisor.

1.4,5 The Contractor shall comply with the current Specification for Works On, Over, Under or

1.5

Adjacent to Railway Lines and near High Voltage Equipment — E7/1, if applicable, and shall take
particular care of the safety of his employees on or in close proximity to a railway line during
track occupations as well as under normal operational conditions.

The Contractor's Health and Safety Programme shall be subject to agreement by the Project
Manager / Supervisor, who may, in consultation with the Contractor, order supplementary and/or
additional safety arrangements and/or different safe working methods to ensure full compliance by
the Contractor with his obligations as an employer in terms of the Act.
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1.6

1.7

1.8
1.9

1.10

1.12

1.13

1.14

1.15

1.16

1.17

="11EC3

In addition to compliance with clause 1.4 hereof, the Contractor shall report all incidents in writing
to the Project Manager / Supervisor. Any incident resulting in the death of or injury to any person
on the works shall be reported within 24 hours of its occurrence and any other incident shall be
reported within 48 hours of its occurrence.

The Contractor shall make necessary arrangements for sanitation, water and electricity at these
relevant sites during the installation of the equipments.

A penalty charge of R1, 500.00 per day will be levied for late completion.

The Contractor shall supply a site diary (with triplicate pages). This bookghall be used to record
any unusual events during the period of the work. Any delays to the wo§ hall also be recorded
such as delays caused by poor weather conditions, delays caused by pd&rmits being cancelled etc.
The appointed Project Manager or Supervisor must countersign suc s. Other delays such as
non-availability of equipment from 3™ party suppliers must comm@gicated to the Project
Manager or Supervisor in writing.

pages). This book shall be

The Contractor shall supply a site instruction book (wi
blems encountered on site — for
is book shall be filled in by the

used to record any instructions to the Contractor regg@ig
example the quality of work or the placement of eq %
Project Manager or Supervisor and must be countegrsignégyghe Contractor.

Both books mentioned in 1.10 and 1.11 shall property of Transhet Freight Rail and shall be
handed over to the Project Manager or Sup r ONthe day of energising or handing over.
All processes or the manufacture and of the product components must be subjected to a

quality assurance system.

The Contractor will assume full g€spo for assuring that the products purchased meet the
requirements of Transnet FreightRail fop function, performance, and reliability, including purchased
products from 3™ part suppkers/ urers.

ransnet Freight Rail that his equipment or those supplied from 3
nfirms to Transnet freight rail specifications.

The Contractor shall pro

The Contractor, &l liable for contractual delivery dates irrespective of deficiencies

discovered d p inspections.
The Contract®y sh@pensure that equipment to be supplied are suitable installation for coastal
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gl § (510K

{ S
o

The Contractor's Offer | e

G

The Contractor is

Name

Address
Telephone I ———— e o) ¢ | [

E-mail = acemecsseesnn
The percentage for overheads and profit added to th%d Cost for people is............. %.
The percentage for overheads and profit added Qr D&ined Costis.......ccceccrertimsinnnns %.

determined in accordance with the condition. coract.

The Contractor offers to Provide the Works ‘ ach with the condijtions of contract for an amount to be

The offered total of the
Prices is

Signed on behalf of the Col

e

Employer's Acceptance

The Employer accepts the Contractor's Offer to Provide the Works

Signed on behalf of the Employer
NamMe R
Position

Signature seskisananimssny. DAL s
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Contract Data
Price List

fiem | Deserpion Uit [ Quartly [ R [ ol
1 = Scflwéda;“of:%ses: i ¢ S
MAINTENANCE SCHEDULE
1.1 As p'e‘r p'r'e'\}tzezn'tva'tive maintenance Per 24 \‘
chart for 1 X Passenger Lifts month
04/1L507
SUB- TOTAL
14% VAT
GRAND TOTAL
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1 THE CONTRACTOR'S OBLIGATIONS

The contractor shall undertake full responsibility for providing a comprehensive preventative maintenance
program which includes: Inspection, testing, servicing, maintenance, where necessary ac%l( the equipment as
needed and repairs .He /She shall warrant at all times the operational safety thereof, al§ir? terms of the latest
editions of the Occupational Health and Safety Act (Act 85 of 1993), the Lift, Escal d Passenger Conveyor
Regulations and applicable SABS Specifications and shall, on behalf of Transnet Freight R&{, maintain the
necessary records stipulated by the Act and Regulations. Commit to good respgn¥g.time,in event of breakdowns.
Refer to Schedule of rates for focus areas for the 1 x Passenger lift.

1.1 The service activities should coincide with the Contractor’s report and therefore verify the completion of
the said activities. Any malfunction of the system shal§ibe recofded, followed up and reported to the
Technical Officer. Should the Contractor not fulfill Jaig, 0 tions, part or the full amount of the monthly
fees shall be withheld at the discretion of the Te al Officer until corrections are carried out. Random

inspection checks may be made at Transnheti @ Rdil's discretion,

1.2 The Contractor shall be competent to car t alwork required in terms of this contract. Contractor shall be

in possession of all maintenan instruction manuals as well as all other technical data required. He

shall employ specialist tec erform the specified functions. Year of service to this environment

and qualification to be

1.3 Workmanship shall be & t ighest standards and only new material of the best quality shall be used.

Replaceme Il be correctly designed, manufactured in all respects and from a reputable
manufagige
1.4 Tran eidgt Rail shall not be liable for any extra payments whatsoever incurred for work done outside

:tﬂe cified service agreement without approval to do such work.

1.5 The contractor shall provide a maintenance register in the motor room of the Equipment and accurately
maintain records of all maintenance procedures, repairs, breakdowns, safety operation checks and tests

and all site visits.

1.6 It shall be the responsibility of the contractor to obtain all maintenance and instruction manuals as well as
other technical data required. Service charts, wiring diagrams, drawings and other documents of a
technical nature relating to the Equipment are the property or will became the property of Transnet
Freight Rail. A fully comprehensive Technical dossier shall be compiled for the Project Manager. These
documents are subject to change; drawings shall be amended by the contractor and shall be marked up

as a revision to that drawing.
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1.7 No modification to the equipment may be carried out without the prior written approval from Transnet
Freight Rail.

1.8 The Contractor must ensure the reliability of the Equipment and the safety and comfort of the passengers

using the Equipment.

1.9 The contractor’s staff shall inform the Building Manager / Project Manager (E Khus\o [012 315 2329]) at
every visit before commencing any maintenance or repair work. The downtim the equipment shall be

kept to a minimum.

1.10  The contractor shall arrange an inspection and test report within {i Ms of the commencement
of this contract. The original is to be placed in a frame j chine room and a copy shall be
forwarded to the Project Manager for his records.

1.11  Contractor to submit detailed invoices to Tran ht Rail when requesting payment, with all

Servicing and repairs details clearly shown.

1,12 Standby Availability:

The Contractor must be on stand
breakdown occurs. For this Tr.
Schedule of rates]. The Co
The Contractor shall ma va

24 h 7 weekends and public holidays alike, to assist when a
reight Rail will allow the Contractor a fixed monthly fee [see

t provide reasonable respond time on site for emergency callouts.
the emergency telephone number of the Company’s

emergency/standby s ransnet Freight Rail’s Project Manager in writing and if the number is
change they to info, e WgQ#Ct Leader at once. This will not excuse the Contractor from penalties if
not done.

1.13  Penalty

to act on an emergency as deemed by the Contract Manager, he/she shall be penalized
f R200 per calendar day until the emergency is attended
1.14 & ger Entrapment Safety Procedures

e 70n receiving call the Contractor to immediately dispatch a competent person to release the

trapped passenger.

¢ The Contractors Maintenance action plan with regards to entrapment on safety procedures shall
apply and must be included in tender application.

2 MAINTENANCE PLAN

2.1 Contractor to prepare a detailed Maintenance Plan for equipment which Transnet Freight Rail will review and

acknowledge, and which shall form part of this contract agreement.
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2.2 In addition a brief but clear description on how maintenance times are calculated .A maintenance time

calculation sheet shall be considered as an acceptable description. Use Schedule of rates as framework.

3 EXCLUSIONS FROM THE CONTRACTORS OBLIGATIONS

3.1 Renewals or repairs necessitated by means of negligence, malicious damage or misuse of the Equipment. All
to be reported to Project Manager, E Khumalo [012 315 2329] \

3.2 Replacement or repairs to any lamps or fluorescent tubes and fittings due to vandalgsm.

commences. Project Manager must be contacted immediately for site

3.4 Painting of motor room wall and ceiling
3.5 Motor room, car enclosure and shaft light fittings, doors, windowstor room mechanical ventilation.

3.6 Car enclosures and hoist way enclosures.

3.3 Al major work requires approval from Transnet Freight Rail Project P@ humalo, before work
i T

3.7 Car and landing door panels, surrounds, frames, u attention may further be required as a result of
incorrect running clearances.

3.8 Decorative finishes, wall panel, suspend& ceilings, handrails, mirrors, glass sides and floor covering.
Communication systems.
3.9 To install any additional equipme

r ccessories to the equipment which is recommended or required by
Government or other au hd®d any form of Labour and or material be required costs will be

brought forward to t

works order. A

4 LIABILITY

tion ‘of the Project Manager via a quotation who will provide a separate

the Contractor does not assume possession or control of any part of the equipment, but all
T {guipment remains exclusively the property of Transnet Freight Rail.

4.2 The Contractor shall not be held responsible for any injuries or damage caused to any person(s) or property

except for such injuries and / or damage directly occasioned by the acts or omissions of the Contractor or

his employees.

4.3 The Contractor shall not be liable for any loss, damage or delay caused by strikes, lockouts, fire, explosion,
theft, floods, riots, civil commotion, war or any cause outside his direct control.

4.4 The Contractor shall not be held liable for consequential damage unless caused by his negligence or that of

his employees or representatives.
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5. OBLIGATIONS OF TRANSNET FREIGHT RAIL

5.1 Transnet Freight Rail undertakes, as far as is reasonably possible to: -

(i) Report to the Contractor any irregular performance of, or defect in, or damage to the
Equipment;
(i) Use the Equipment in @ normal and proper manner, including preventing a material change in

the use or usage or the overloading thereof; \c
iii) Protect the Equipment against vandalism, abuse, or misuse a o% idental damage; and
(iv) Keep the Equipment clean and protect it against damage and f§ontamination by water

and other aggressive and hazardous materials.

Transnet Freight Rail shall, subject to access control and security arra tsgprovide to the Contractor
free and unrestricted access to all buildings containing Equipment to ined under the contract, and
the free use of such facilities, services, electrical plug points, @ omts, etc., as are available on the
premises and required by the Contractor for the performancg of hiSgg@#ractual obligations.

6. SUPERVISION AND CONTROL

6.1 The Technical Officer appointed by Tran Rail will administer the contract and provide overall

superintendence over the Contractor's @erformarice. The Technical Officer may direct the Contractor in
terms of the provisions of the conact or gard to any measures he may require for the operations of

Transnhet Freight Rail and for th of Transnet property and personnel and that of other persons.

6.2 The Contractor && Technical Officer or any person appointed and duly authorised by him

access to inspeg thegquiPfnent and work performed on it, at any time.

6.3 The C & be responsible for supervision and control of the contract work performed by him
a [ "Qglvise the Technical Officer the name of the responsible person appointed by him to undertake

@’ch ervision and control. The contractor shall furthermore ensure that only a "Competent” person as
defined in the Occupational Health and Safety Act directly employed and supervised by him shall carry

out all maintenance and repair work of a technical nature
6.4 A copy of the key to the machine room must be kept on site at the Building Manager,

6.5 Transnet Freight Rail reserves the right to authorize independent inspections of the Equipment using
suitably qualified persons at any time. The independent inspections shall in no way limit the Contractors
liabilities or obligations in terms of this agreement.

The Contractor or his representative shall be present at every inspection of the Equipment and the
Contractor, in terms of this agreement, shall provide the necessary facilities at no additional cost.
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Transnet Freight Rail Technical Officer may arrange for inspections and test by an independent lift
inspector who is registered with the Engineering Council of South Africa in terms of Act 85 of 1983: Lift,
Escalators and Passenger Conveyor Regulations 1994 (or latest amendment). The inspection and test
may include the statutory 36 monthly inspection and test specified in the aforementioned regulations in
accordance with SABS 1545-10 or SABS 1543 specification as the case may be and a condition audit

The report shall be discussed with and made available to the maintenance Contractor who will be
required to attend to reported defects forthwith.

Transnet reserves the rights at any time to conduct a Credit inform (ITC) chec o\ the tenderer /

6.6
contractor, do an enquiry into previous work done by the tenderer / contragtor Wnd verify the particulars
of the tender. V
5  SERVICE FEE ADJUSTMENT O

6 7.1 The Service Fee stipulated in the contract sched e firm for a period of 12 months. Thereafter
changes in the amounts payable due to variation e cost of labour and material shall be calculated in
accordance with CPI

8. VARIATION OF THE CONTRACT

8.1 Transnet Freight Rail may, at e for the purpose of the replacement, modernization, upgrading or
refurbishing of existing Equi » draw such Equipment from the contract, either by omitting single
lift, escalator or passenggf’co r installations from the Contract Schedule or by terminating the
contract as a whole. S lacement, modernization, upgrading or refurbishing may be undertaken
under a separate ¢ ct itation of new tenders or by negotiation with the Contractor.

8.2 Such termigfliog o contract or withdrawal of equipment shall be subject to 3 calendar months

8.3

9.1

9.2

written ngtic Tgnsnet Freight Rail to the Contractor. The Contractor shall have no claim against
Trans ig il on account of such variation or termination of the contract.

@po rmination or variation in terms of clause 6.1, payment of the Service Fee will likewise terminate or

will be Proportionally reduced by the ratio of the number of single lift, escalator or passenger conveyor
installations omitted from the contract, pro rata to the total number of installations included in the
Contract Schedule.

BREACH OF CONTRACT

Should the Contractor delay or fail to adhere to the monthly maintenance schedule for longer than 14
calendar days after due date of the maintenance work or not promptly attend to reported defects, he
may at the discretion of the Technical Officer forfeit part of or the full Service Fee for the month during
which such failure or delay occurred.

Either party (the innocent party) may cancel the contract upon a material breach of the contract by the
other, and failure by the defaulting party to remedy such breach within 7 calendar days after receiving a
written notice from the other (innocent) party, identifying the breach and requesting its remedy.
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9.3 Nothing contained herein shall affect or diminish any other remedies or rights in respect of breach of

contract the parties may have under the contract or common law,

10.  VALIDITY

This agreement shall be for a Two (2) year / (24 months) period.

MAKE/TYPE OF LIFT

NO

LOAD

No STOPS

Kiemann — Utility Elevators

04/L507

630 KG
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Contract Data

ormation

The works shall be performed at Ermelo Tower Building. ‘

\

X\
N
O%
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Transnet Freight Rail
A Division of Transnet SOC Limited 1 RAN sN E r SPECIFICATION E4.B
(November 1996)

\ /

freight rail

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS _ OUTSIDE THE
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY CILITIES FOR

CONTRACTOR'S PERSONNEL !

1. CAMPS

1.1

1.2

1.3

1.4

1.5

1.8

Prior to the erection of any camp, the Contractorgs % to the Employer's Deputy,
for his approval, details of his proposals as to t % ater supply, sanitation, and size
and type of buildings. Where the site is ongrivalgagt, the Contractor shall submit the
written approval for the use of the site of thegelevant statutory authority and of the owner

and occupier of the land (as applicabl

Camps must not be erected on | ed with field rodents.
Adequate drainage shall befbrovi carry off storm and waste water.
Buildings shall be built f§ a neat’and orderly pattern.

ooth, hard, impervious floors, graded to provide effective
ashing.

0 instructed by the Employer’'s Deputy, the Contractor shall, at his own expense,
ct suitable screens between the camp and any public road, thoroughfare or railway
line.

After removal of a camp, the Contractor shall, at his own expense, restore the site to its
original condition to the satisfaction of the Employer's Deputy and of the landowner and
occupier where the site is on private land.

2 HOUSING

2.1

2.2

Every living room shall have cross ventilation, both constant and occasional. Where
only one window is provided, it shall not be in the same wall as the door.

Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area
and 11 cubic metres of air space for each person over the age of 10 years. The floor
area of any living room shall not be less than 7,8 square metres.
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Transnet Freight Rail
A Division of Transnet SOC Limited SPECIFICATION E4.B

2.3

24

2.5

2.6

2.7

3. WATER SUPPLY AND ABLUT

(November 1996)

Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the
floor with a minimum height above floor of 3 metres at the top of the pitch.

Doors shall not be less than 2m x 0,75m and must be halved.

Windows of each living room shall have an area not less than one twelfth of the floor
area and shall be capable of opening to at least half their full area.

In areas where malaria is prevalent, doors and windows mu \Be fitted with gauze
screens.

Cooking shelters shall comprise roofed structures e sides” of which shall be
enclosed by a weatherproof material, approved by the Deputy to a height of
at least 1m above ground level.

2.7.1 Sleeping quarters shall not accommodat ethan 8 persons per room.

2.7.2 Pegboards shall be carried on r concrete supports and shall be separated
by partitions not less than 0, es Njgh extending to within 150mm of the end
of the bunk. Pegboards shall movable for cleaning.

3.1

3.2

4.2

Separate builng® for®blution facilities shall be provided. Where approval has been
obtained faRtheqgoung of both males and females, separate facilities for each sex shall
be provid&d. roportion shall be 1 cubicle for 20 persons.

hall be hygienically disposed of.

Separate buildings for latrine facilities shall be provided. Where housing are provided for
both males and females, separate facilities for each sex shall be provided. The
proportions shall be at least one squatting seat for every 15 persons or less in the case
of pit latrines, or one for every 10 persons or less in case of pail latrines.

Latrines shall be fly proof and sited at least 10 metres from any other building, and shall
not face on any public road, thoroughfare, railway line or residential property. Pits shall
not be less than 2,5 metres deep and sited not less than 120 metres from nearest
underground water source.

Latrines shall be so constructed, situated and maintained, and night soil so disposed of
as to prevent access by animais, breeding of flies, pollution of streams and domestic
water supplies, and other nuisances. Where a night soil removal service is operated by
a competent authority, use of such service shall be obligatory, and the use of pit latrines
and atria pits will not be permitted.
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Transnet Freight Rail
A Division of Transnet SOC Limited SPECIFICATION E4.B

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

(November 1996)

At least one refuse bin of adequate size with close fitting lid shall be provided for each
building. Refuse bins shall be emptied and cleaned out daily.

Labour shall be employed on camp sanitation duties on the following basis:-
4.4.1  Where the number of persons living at the camp is 20 or less - one unit.

4.4.2 For additional numbers over 20 living at the camp - one\unit per 100 or part
thereof. \

Unless refuse is removed by a competent authority, it shal posed of in pits and

covered over daily with a layer of earth or ash of icient Thickness to prevent
depredations by rodents and the breeding of flies.
d

Adequate measures shall be taken against all £ insects responsible for the
spread of disease. Any instructions of a compege ahlth authority shall be carried out

promptly and implicitly.
Buildings and bedboards shall be te henever necessary with an approved

insecticide. Q

The Contractor shall permit te inspection of the camp and structures on the
site by the staff of Transne er competent authority, and shall comply with any
reasonable request by suc W or any other competent authority to eliminate any
unsanitary condition

jous disease shall immediately be reported telephonically and
to The Employer’s Deputy.

Any outbreak
confirmed i

The keepMg oNgsnimals of any sort is not permitted.

411 T ntractor shall have on hand at the camp the necessary tools, disinfectants and
aM aterials to maintain and clean the sanitary facilities.

5.\,@

Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof
building with sufficient shelving.

P02b-06 (JLH)
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delivering on our commitment te you

Suppliers Code of Conduct



Suppliers Code of Conduct

Transnet aims to achieve the best value for money when
buyingor selling goods and obtaining services. This, however,
must be done in an open and fair manner that supports and
drives a competitive economy. Underpinning our process
are several acts and policies that any supplier dealing with
Transnet must understand and support.

These are:

» Transnet Procurement Policy - A guide for tenderers;
» Section 217 of the Constitution - the five pillars
of Public PSCM (Procurement and Supply Ch
Management): fair, equitable, transparen ive
and cost effective;

»» The Public Finance Management

» The Broad Based Black Economicfgmpowgrment Act
(BBBEE); and

»» The Anti-Corruption Act

This code of conduct b piled to formally apprise
Transnet Supplier, anspet’s expectations regarding
behaviour and ¢ to uppliers.

Proh®&jti#n of Bribes, Kickbacks, Unlawful
P nWgg@nd Other Corrupt Practices

nsMyt is in the process of transforming itself into a self-

staining State Owned Enterprise, actively competing in
thE logistics industry. Our aim is to become a world class,
profitable,logisticsorganisation.Assuch,ourtransformation
is focused on adopting a performance culture and to adopt
behaviours that will enable this transformation.

Transnet will not participate in corrupt practices. Therefore,
it expects its suppliers to act in a similar manner.

» Transnet and its employees will follow the laws of this
country and keep accurate business records that reflect
actual transactions with, and payments to, our suppliers.




> Employees must not accept or request money
or anything of value, directly or indirectly,
from suppliers.

Employees may not recieve anything that is
calculated to:

- lllegally influence their judgement or conduct
or to influence the outcome of a sourcing
activity;

- Win or retain business or to influence any act
or decision of any personinvolved in sourcin
decisions; gain an improper advantage

»> There may be times when a
confronted with fraudulent

xpected to comply with all
and regulations regarding
ion and antitrust practices

does not engage non-value adding

nts or representatives solely for the

\\ purpose of increasing BBBEE spend {fronting).
Transnet’s relationship with suppliers requires
us to clearly define requirements, to exchange
information and share mutual benefits.

» Generally, suppliers have their own business
standards and regulations. Although Transnet
cannot control the actions of our suppliers,
we will not tolerate any illegal activities.




These include, but are not limited to:

- Misrepresentation of their product (origin
of manufacture, specifications, intellectual
property rights, etc);

- Collusion;

-Failure to disclose accurate information
required during the sourcing activity (ownership
financial situation, BBBEE status, etc.);

- Corrupt activities listed above; and harassment,
intimidation or other aggressive actions towards
Transnet employees.

>

v

Suppliers must be evaluated and approved before
any materials, components, products or servigg
are purchased from them. Rigorous due dilig @

>
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Conflict of Ing@r

A conflict ainteqest PPses when personal interests
or actiyffieg N ce (or appear to influence) the
abilit ct 4n the best interests of Transnet.

ing business with family members.

a, »> Having a financial interest in another company in
TNy g pany
our industry.

Show that you support good business practice by logging onto
www.transnet-suppliers.net and completing the form.

This will allow us to confirm that you have received, and agree to, the terms and conditions set out in our Suppliers Code of Conduct.

TIP-OFFS ANONYMOUS HOTLINE

0800 003 056



Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

1.1

1.2

1.3

1.4

1.5

a,
™ Zfinitions
2.1

TRANSNET SOC LIMITED
(Registration no. 1990/000900/30)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

General \\

The Contractor and Transnet SOC Limited (hereinafter referre s “Transnet’) are
individual employers, each in its own right, with their respectjve duticf§and obligations
set out in the Occupational Health and Safety Act, Act f 1993 (the Act) and
applicable Regulations.

The Contractor accepts, in terms of the General GOndi%gMg of Contract and in terms
of the Act, his obligations as an employer in respecqo bersons in his employ, other
persons on the premises or the Site or place of work'®&n the work to be executed by
him, and under his control. He shall, befor mencement with the execution of the
contract work, comply with the provisio t o§in the Act, and shall implement and
maintain a Health and Safety Plan a cribed in the Construction Regulations,

2003 and as approved by Transn ite and place of work for the duration of

the Contract.

The Contractor accepts his o@v to complying fully with the Act and applicable
Regulations notwithstandifyg the ssion of some of the provisions of the Act and the
Regulations from this ent.

s of the Act, its obligations as an employer of its own
associated with the site or place of work, and the Contractor
and Project r his deputy shall at all times, co-operate in respect of the
health and management of the site, and shall agree on the practical
arran nd procedures to be implemented and maintained during execution of
the

Transnet accep
employees wg,

t of any discrepancies between any legislation and this specification, the
able legislation will take precedence.

In this Specification any word or expression to which a meaning has been assigned in
the Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

2.2 The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;
TRANSNEI Page 1 of 11
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

23

24

2.5

26

2.7

2.8

2.9

3.1

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excayation, piling, or
any similar type of work;

“competent person” in relation to construction work, means erson having the
knowledge, training and experience specific to the work gr task Bging performed:
Provided that where appropriate qualifications and traini WStered as per the
South African Qualifications Authority Act, 1995 these s and training shall
be deemed to be the required qualifications and traigj

e

“contractor” means principal contractor and “s hctor’ means contractor as

defined by the Construction Regulations, 200

“fall protection plan” means a docum plaWy, of all risks relating to working from
an elevated position, considering the_n of work undertaken, and setting out the
procedures and methods applied t the risk;

“health and safety file” meafs a fil®m#F other record in permanent form, containing

the information required to be t gh site in accordance with the Act and applicable
Regulations;

“Health and Safe ans a documented plan which addresses the hazards
identified and inglidg saf@work procedures to mitigate, reduce or control the hazards
identified;

“Risk A es% means a programme to determine any risk associated with any
hazargfat struction site, in order to identify the steps needed to be taken to
rem educe or control such hazard;

’means the Occupational Health and Safety Act No. 85 of 1993,

QQrocedural Compliance

The Contractor who intends to carry out any construction work shall, before carrying
out such work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or

(c) includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and

if the construction work:-

(a) includes excavation work deeper than 1m; or

IRANSNEF Page 2 of 11
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Transnet Freight Rail E.4E Transnet (August 2006)
A Division of Transnet SOC Ltd

(b) includes working at a height greater than 3 metres above ground or a landing.

3.2  The notification to the Provincial Director shall be on a form similar to Annexure A of
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Project Manager or employee.

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all
the necessary appointments of competent persons in writing on \orm similar to
Annexure 2 of this Specification and deliver copies thereof to thq Project Manager.
Copies should also be retained on the health and safety file.

3.4 Subcontractors shall also make the above written appoi ts and the Contractor
shall deliver copies thereof to the Project Manager.

appropriate competencies and supervises the we self, the appointment of a
construction supervisor in terms of regulatioff 6.1 e Construction Regulations,
2003 will not be necessary. The Contrac Il in such a case execute and sign a
declaration, as in Annexure 3, by whij e sonally undertakes the duties and
obligations of the "Chief Executive Offic terms of section 16(1) of the Act.

3.6 The Contractor shall, before cog @ any work, obtain from the Project Manager
an access certificate as in Anfiexurads€xecuted and signed by him, permitting and

limiting access to the design&ed sipe or place of work by the Contractor and any
subcontractors under his §ntrol:

3.5 In the case of a self-employed Contractor or ontractor who has the
U

3.7 Procedural compli
subcontractors e

Project Manager W
comply wit
procedures.

ecial permits are required before work may be carried out such as for
rk, isolation permits, work permits and occupations, the Contractor shall apply
«, the Project Manager or the relevant authority for such permits to be issued. The
ntractor shall strictly comply with the conditions and requirements pertaining to the

issue of such permits.

i ct and Regulations, as above, shall also apply to any

rs in their own right. The Contractor shall furnish the
particulars of such subcontractors and shall ensure that they
and Regulations and Transnet's safety requirements and

5. Health and Safety Programme

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting
out the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Regulations and particularly in respect of: -

(i)  The provision, as far as is reasonably practical, of a working environment that is

safe and without risk to the health of his employees and subcontractors in terms
of section 8 of the Act;
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5.2

53

54

(iiy the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(i) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do,

The Contractor's Health and Safety Programme shall be based on \isk assessment
in respect of the hazards to health and safety of his employ d other persons

under his control that are associated with or directly affected bySpe Contractor's
activities in performing the contract work and shall estabili Wtionary measures
as are reasonable and practical in protecting the safety anyfof such employees

and persons.

The Contractor shall cause a risk assessment contdg d in clause 5.2 above to be
performed by a competent person, appointed i§ writing®0efore commencement of any
Construction Work and reviewed during uction. The Risk Assessments shall
form part of the Health and Safety pr m be applied on the site and shall
include at least the following:

(a) The identification of the g zards that persons may be exposed to;

(b) the analysis and evalua¥gn offthe hazards identified,;

(c) a documented and Safety Plan, including safe work procedures to

mitigate, re trol the risks identified;
(d) a monjjer review plan.
The Hea a&ty Plan shall include full particulars in respect of: -
(a) e safety management structure to be instituted on site or place of work and

mes of the Contractor's health and safety representatives and members
afety committees where applicable;

Q) the safe working methods and procedures to be implemented to ensure the

work is performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Contractor to his employees;

(d) the site access control measures pertaining to health and safety to be
implemented;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Project Manager with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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54

55

5.6

5.7

5.8

59

5.1

S

511

6.1

) the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

The Health and Safety programme shall be subject to the Project Manager's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and
maintained by the Contractor or that different working methods or safety equipment be
used or safety clothes be issued which, in the Project Manager's opinion, are
necessary to ensure full compliance by the Contractor with his ggations as an
employer in terms of the Act and Regulations. The Project Ma r or his deputy
shall be allowed to attend meetings of the Contractor's sa ommittee as an

observer.

The Contractor shall take reasonable steps to ensure t contractor’'s Health
and Safety Plan is implemented and maintained o of®uction site: Provided
that the steps taken, shall include periodic audi als mutually agreed to
between the them, but at least once every month.

The Contractor shall stop any subcontra om executing any construction work,
which is not in accordance with the C tor®y, and/or subcontractor's Health and
Safety Plan for the site or which poses a t to the health and safety of persons.

The Contractor shall ensure tha @o the Health and Safety Plan is available on
site for inspection by an inspedtor, P t Manager, agent, subcontractor, employee,
registered employee organisat§q, hgplth and safety representative or any member of
the health and safety comifjttee.

ith the health and safety committee or, if no health and
with a representative group of employees, on the
ingand review of the Risk Assessment.

development,
The Cor%&ﬂ ensure that all employees under his control are informed,

instruc, ained by a competent person regarding any hazard and the related
work dures before any work commences, and thereafter at such times as may be
| .

The Contractor sh
safety committe

d the Risk Assessment.

eQontractor shall ensure that all subcontractors are informed regarding any hazard
stipulated in the Risk Assessment before any work commences, and thereafter at
h times as may be determined in the Risk Assessment.

The Contractor shall ensure that all visitors to a construction site undergoes health
and safety induction pertaining to the hazards prevalent on the site and shall be
provided with the necessary personal protective equipment.

Fall Protection Plan

In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;
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6.2

6.3

8.1

8.2

The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

The fall protection plan shall include:-

(a) A Risk Assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risk\‘er location;

(c) the evaluation of the employees physical and psychologigallfitness necessary

to work at elevated positions;
(d) the training of employees working from elevate st

(e) the procedure addressing the inspection, i€ maintenance of all fall
protection equipment.

Hazards and Potential Hazardous Situati

The Contractor and the Project Manag all immediately notify one another of any
hazardous or potentially hazardou which may arise during performance of

the Contract by the Contractga & subcontractor and, in particular, of such
hazards as may be caused the ®aefn, execution and/or location and any other
aspect pertaining to the contra® worly.

Health and Safety Fil
The Contractor g#fal e that a health and safety file is opened and kept on site

and shall in all gdocumentation required as per the Act and applicable
regulations, 4a e available to an inspector, the Project Manager, or
subcontractofRupofrequest.

The actor shall ensure that a copy of the both his Health and Safety Plan as well

contractor's Health and Safety Plan is available on request to an
, inspector, contractor or the Project Manager.

he Contractor shall hand over a consolidated health and safety file to the Project
nager upon completion of the Construction Work and shall in addition to
documentation mentioned in the Act and applicable Regulations include a record of
all drawings, designs, materials used and other similar information concerning the
completed structure.
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ANNEXURE 1
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

1(a) Name and postal address of principal contractor: \

(b) Name and tel. no of principal contractor’s contact person:

2. Principal contractor's compensation registration nu
3.(a) Name and postal address of client: *

(b) Name and tel no of client’s contact Zagent:

4.(a) Name and postal address of d&gigne)(s) for the project:

(b) Name and tel. no of @gsNN®Pes) contact person:

5. mber of principal contractor’s construction supervisor on site
f regulation 6(1).
6. incipal contractor’'s construction sub-ordinate supervisors on site

in terms of regulation 6(2).

act physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date:

10.  Expected completion date:
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11. Estimated maximum number of persons on the construction site:

12. Planned number of contractors on the construction site accountable to the principle

R\
Qv
S

13. Name(s) of contractors already chosen.

Principal Contractor Q Date
Client Date
E THIS DOCU I TO BE FORWARDED TO THE OFFICE OF THE

OUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

* ALL P, CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
RINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO

HE COMMENCEMENT OF WORK.
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ANNEXURE 2
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY:

'\

In terms of

I!
representing the Employer) do hereby V
appoint

As the Competent Person on the
premises at

(physical address) to assist in compliance wittht ahj the applicable Regulations.

Your designated area/s is/are as follows :-

G

Date :

Signature :-

Design

ACCEPTANCE OF DESIGNATION

1, do hereby accept this Designation and
acknowledge that |
understand the requirements of this appointment.

Date :

Signature :-

Designation :-
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ANNEXURE 3
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

DECLARATION

'\

In terms of the above ally assuming the

am
Act |, dyties
and obligations as Chief Executive Officer, defined in Section Wct and in terms of
Section 16(1), | will, as far as is reasonably practicable, ensur$ ties and obligations
e ed.

of the Employer as contemplated in the above Act are prob

Signature :-

Date :

TRANSNErM Page 10 of 11

r

freight rail
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ANNEXURE 4
(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET SOC LIMITED)

SITE ACCESS CERTIFICATE

Access to : (Area)
Name of

Contractor/Builder :-

Contract/Order No.: \\

v

The contract works site/area described above are made available ou for®he carrying out

of associated works

In terms of your contract/order

with %

(company

)

Kindly note that you are at all times responsithhe\ontrol and safety of the Works Site,
@

and for persons under your control having the site.

As from the date hereof you will be rgspon for compliance with the requirements of the
Occupational Health and Safety Act, ct 85 of 1993) as amended, and all conditions of
the Contract pertaining to the_sit§ of the works as defined and demarcated in the contract
documents including the plan site or work areas forming part thereof.

Date : .
Q E ACKNOWLEDGEMENT OF RECEIPT
>
Name of I,
Contractor/Builder :-

do hereby acknowledge and accept
the duties

and obligations in respect of the Safety of the site/area of Work in terms of the
Occupational Health and Safety Act; Act 85 of 1993.

Name : Designation :
Signature : Date :
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